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PART | - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

B-1 LINEITEM DESCRIPTION

In accordance with this contract, the Contractor shall furnish all materials, labor,
eguipment and facilities, except as specified herein to be furnished by the Government,
and shall do all that which is necessary or incidental to the satisfactory and timely
performance of the following:

a. BASIC CONTRACT
Contract
Line
Item No.
(CLIN) SUPPLIES/SERVICES OTYUNIT AMOUNT

0001 NMD System Development. 1 LOT
The Contractor shall develop a National Missile Defense
(NMD) System comprising the system elements including
interceptors, sensors, and command and control functions.
The NMD System shall be developed per the Statement of
Work entitled “NMD Lead System Integrator (LSI) SOW,
Attachment 1, paras. 3.1.0 - 3.8.6 by integrating system
elements to function as a cohesive system to perform as
required by the NMD Capability 1, System Requirements
Document (SRD) and be evolvable to NMD Capability 2
per Section H-1.

000101 NMD System (PMT, SEIT, T&E, D&S)
(paras. 3.1.0- 3.1.4,3.20- 3.2.11,3.7.0- 3.7.6, and 3.8.0 -
3.8.6)

000102 W S-Weapon System(KV/Interceptor)
(paras. 3.3.0 - 3.3.6)

000103 UEWR-Upgraded Early Warning Radar
(paras. 3.4.0 - 3.4.6)

000104 XBR-X-Band Radars
(paras. 3.5.0 - 3.5.5)

000105 BMC3-Battle Management & C3
(paras. 3.6.0 - 3.6.9)

Estimated Cost: $1,995,280,443
Maximum Available Award Fee: $189,108,457*
Estimated Cost Plus Maximum Available Award Fee: $2,184,388,900

*ncludes amount of $18,862,315 award fee earned in the first evaluation period, $33,184,877 award fee earned in the
second evaluation period, $31,830,184 award fee earned in the third evaluation period, $20,959,340 award fee
earned in the fourth evaluation period, $84,271,741 award fee earned in the fifth period.

B-1



CLIN

0002

0003

0004

H000Q6-98-C-0003
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SUPPLIES/SERVICES

Data and reports for CLIN 0001
and SubCLINs 000101-000105 in accordance with the
Contract Data Requirements List(CDRL), Exhibit A.

NMD Special Studies and Analyses

Technical Instructions for Special Studies and Analyses
shall

be issued pursuant to Special Contract Requirement H-
38, Task

Instructions

Data and reports for CLIN 0003 in accordance with the
Contract Data Requirements List (CDRL), Exhibit H
and individual task instructions.

Estimated Cost for CLIN 0003: $3,272,684

OTY UNIT AMOUNT

1 LOT Not Separately
Priced (NSP)

1 LOT $3,763,587

1 LOT Not Separately
Priced (NSP)

Maximum Available Award Fee: $ 490,903 !

Estimated Cost Plus Maximum

Available Award Fee for CLIN 0003: $3,763,587

Note 1: Award Fee for the total estimated CLIN 0003 is included here. The Award
Fee available is 15%. Award Fee will be added to the Fee Pool by Award Fee
Periods based on Task Instructions issued during each period per Section H, Special
Contract Requirements, H-38, Task Instructions. Includes amount of $98,967
award fee earned in the fourth evaluation period, and $34,275 award fee earned in
the fifth evaluation period.
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b. CONTINUED DEVELOPMENT OPTIONS

The Government may exercise options for the Continued NMD System

Development as set forth below. The Contracting Officer may exercise the Option
CLINs below by issuance of a modification exercising such right in accordance with
Special Contract Requirement H-2.

CLIN

0101

010101

010102

010103

010104

010105

0102

010205

SUPPLIES/SERVICES

Option for Continuing Development #1
(Capability 1 Upgrade 1 - C1U1) of portions of the
system developed under CLIN 0001, in accordance
with the Statement of Work (SOW) entitled “NMD
Lead System Integrator SOW, Attachment 1, paras.
4.1.0 - 4.8.6 as required by the NMD SRD per
Section H-1

NMD System (SEIT only)

(See Common CLIN 0131 for PMT, T&E, D&S &
SEIT tasks (in CWBS 2.5-2.9) during this period)
(paras. 4.2.0-4.2.4 and 4.2.10-4.2.11) ($7,631,532)
WS-Weapon System(KV/Interceptor)

(paras. 4.3.0 - 4.3.6) ($23,058,222)
UEWR-Upgraded Early Warning Radar

(paras. 4.4.0 - 4.4.6) ($4,986,383)

XBR-X-Band Radars

(paras. 4.5.0 - 4.5.4) ($24,019,406)

BMC3-Battle Management & C3

(paras. 4.6.0 - 4.6.9) ($28,032,788)

Estimated Cost:

Maximum Available Award Fee:
Estimated Cost Plus Maximum
Available Award Fee:

Deployment Option Schedule Protection (DOSP)
to support the deployment of C1U1 upgrades
developed under CLIN 0101

BMC3-Battle Management & C3
($2,895,792)

B-2a

OTY UNIT AMOUNT

1 LOT
$76,295,194
$11,433,137
$87,728,331

1 LOT



0103

0111

011101

011102

011103

011104

011105

HQO0006-98-C-0003
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SUPPLIES/SERVICES QTY UNIT AMOUNT
Estimated Cost: $2,518,080
Maximum Available Award Fee: $ 377,712
Estimated Cost Plus Maximum
Available Award Fee: $2,895,792
Data and reports for CLINs 0101 and 0102 in 1 LOT NSP

accordance with the CDRL, Exhibit B.

Option for Continuing Development #2 (Capability 1 1 LOT
Upgrade 2 - C1U2) of portions of the system

developed under CLIN 0001, in accordance with the

Statement of Work (SOW) entitled “NMD Lead

System Integrator SOW, dated 18 MAR 1998",

Attachment 1, paras. 5.1.0 - 5.8.6.as required by the

NMD Capability 1 SRD per Section H-1 (or as

contemplated by NMD Capability 2).

NMD System (SEIT & D&S) (See Common CLIN
0131 for PMT, T&E & SEIT tasks (in CWBS 2.5-2.9)
during this period)

(paras. 5.2.0-5.2.4,5.2.10- 5.2.11, & 5.8.0 - 5.8.6)
($18,260,444)

W S-Weapon System(KV/Interceptor)

(paras. 5.3.0 - 5.3.5) ($116,446,189)
UEWR-Upgraded Early Warning Radar

(paras. 5.4.0- 5.4.5) ($3,857,010)

XBR-X-Band Radars

(paras. 5.5.0 - 5.5.4) ($57,500,000)

BM C3-Battle Management & C3

(paras. 5.6.0 - 5.6.9) ($12,147,495)

Estimated Cost: $181,071,144
Maximum Available Award Fee: $ 27,139,994
Estimated Cost Plus Maximum

Available Award Fee: $208,211,138

B-3
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CLIN SUPPLIES/SERVICES QTY UNIT AMOUNT
0112 Deployment Option Schedule Protection (DOSP) 1 LOT

to support the deployment of C1U2 upgrades

developed under CLIN 0111 and SOW para. 5.9.0
011201 NMD System (PMT, SEIT, T&E, D&S) N/A
011202 W S-Weapon System(KV/Interceptor)

(BN/A)
011203 UEWR-Upgraded Early Warning Radar N/A
011204 XBR-X-Band Radars N/A
011205 BM C3-Battle Management & C3

($2,229,058)

Estimated Cost: $ 1,938,311

Maximum Available Award Fee: $ 290,747

Estimated Cost Plus Maximum

Available Award Fee: $ 2,229,058
0113 Dataand reports for CLINs 0111 and 0112 in 1 LOT NSP

accordance with the CDRL, Exhibit D.
0121 Option for Continuing Development #3 of portions 1 LOT

of the system developed under CLIN 0001, in
accordance with the Statement of Work (SOW)
entitled “NMD Lead System Integrator SOW, dated
18 MAR 1998”, Attachment 1, paras. 6.1.0 - 6.8.6
and 6.9.°0 as required by the NMD Capability 2 SRD
per Section H-1.

012101 NMD System (SEIT, T&E, D&S) (See Common
CLIN 0131 for PMT & SEIT tasks (in CWBS 2.5-2.9)
during this period)

(paras. 6.2.0-6.2.4,6.2.10- 6.2.11 & 6.7.0- 6.7.6,
6.8.0 - 6.8.6) ($197,217,820)

012102 W S-Weapon System(KV/Interceptor)
(paras. 6.3.0 - 6.3.6) ($261,632,239)

012103 UEWR-Upgraded Early Warning Radar
(paras. 6.4.0 - 6.4.5) ($3,371,817)

012104  XBR-X-Band Radars
(paras. 6.5.0 - 6.5.5) ($240,350,000)
B-4



012105

0122

012201

012202

012203

012204

012205

0123

0131

013101

013102

SUPPLIESSERVICES

BM C3-Battle Management & C3
(paras. 6.6.0 - 6.6.9) ($72,738,656)

Estimated Cost:

Maximum Available Award Fee:
Estimated Cost Plus Maximum
Available Award Fee:

Deployment Option Schedule Protection #3 in
accordance with SOW para. 10.1.0 - 10.8.6

NMD System (SEIT, T&E, D&S)
(paras. 10.1.0, 10.2.0 - 10.2.11 & 10.7.0 - 10.7.,
10.8.0 - 10.8.6) ($192,905,596)

W S-Weapon System(KV/Interceptor)
(paras. 10.3.0 - 10.3.6) ($260,601,364)

UEWR-Upgraded Early Warning Radar ($N/A)

XBR-X-Band Radars
(paras. 10.5.0 - 10.5.5) ($19,831,729)

BM C3-Battle Management & C3
(paras. 10.6.0 - 10.6.9) ($38,422,494)

Estimated Cost:

Maximum Available Award Fee:
Estimated Cost Plus Maximum
Available Award Fee:

Dataand reports for CLINs 0121 and 0122 in
accordance with the CDRL, Exhibit E.

Common CLIN in accordance with the Statement of

7.1.0 - 7.8.6 per Section H-1

NMD System (PMT, SEIT, T&E, D&YS)

(paras. 7.1.0-7.211,7.70-7.7.6 & 7.8.0 - 7.8.6)
($332,796,806)

W S-Weapon System(KV/Interceptor)

(paras. 7.3.0 - 7.3.6) ($186,231,076)

B-5
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OTY UNIT AMOUNT

$674,245,323
$101,065,209

$775,310,532

1 LOT

$445,084,743
$ 66,676,440

$511,761,183

1 LOT N/A

1 LOT



CLIN
013103

013104

013105

0132

SUPPLIESSERVICES

UEWR-Upgraded Early Warning Radar
(paras. 7.4.1 - 7.4.2 only)(paras. 7.4.3 - 7.4.6 are

Reserved) ($2,169,603)
XBR-X-Band Radars

(paras. 7.5.0 - 7.5.9 are Reserved)

BM C3-Battle Management & C3

(paras. 7.6.0 - 7.6.9) ($126,202,317)

Estimated Cost:

Maximum Available Award Fee:
Estimated Cost Plus Maximum
Available Award Fee:

Data and reports for CLINs 0131 in accordance with

the CDRL, Exhibit G.

B-6
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OTY UNIT AMOUNT

N/A

$563,028,809
$ 84,370,993

$647,399,802

1 LOT NSP
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c. DEPLOYMENT OPTION

The Government may exercise this option for the deployment of the NMD system
as set forth below. The Contracting Officer may exercise the Option CLINs below by
issuance of a modification exercising such right in accordance with Special Contract

Requirement H-2.

CLIN SUPPLIES/SERVICES OTY UNIT AMOUNT

0201 Option to deploy the NMD system developed under 1 LOT
CLIN 0001 in accordance with the Statement of
Work (SOW) entitled “NMD Lead System Integrator
SOW, Attachment 1, paras. 8.1.0 - 8.8.6 and Section
H-2.

020101 NMD System (SEIT, T&E, D&S)
(See Common CLIN 0131 for all PMT tasks & SEIT
tasks in CWBS 2.5 & 2.9 during this period)
(paras. 8.2.0-8.2.4,8.2.6-8.2.8,8.2.10-8.2.11 &
8.7.0 - 8.8.6) ($167,017,316)

020102 WS - Weapon System(KV/Interceptor)
(paras. 8.3.0 - 8.3.6) ($587,289,545)

020103 UEWR - Upgraded Early Warning Radars
(paras. 8.4.0 - 8.4.6) ($76,399,141)

020104 XBR - X-Band Radars 1 LOT
(paras. 8.5.0 - 8.5.4) ($223,860,120)
020105 BMC3 - Battle Management and C3 1 LOT

(paras. 8.6.0 - 8.6.9) ($110,255,546)

Estimated Cost: $1,012,966,480
Maximum Available Award Fee: $ 151,855,188
Estimated Cost Plus Maximum

Available Award Fee: $1,164,821,668

B-7
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CLIN SUPPLIES/SERVICES QTY UNIT AMOUNT
0202 Data and reports for CLIN 0201 in accordance with 1 LOT NSP
the CDRL, Exhibit C.
0203 Option for Sustainment of the NMD System 1 LOT
deployed under Item 0201.
(paras. 9.8.0 - 9.8.6 only)
Estimated Cost: $127,056,045
Maximum Available Award Fee: $ 19,055,743
Estimated Cost Plus Maximum
Available Award Fee: $146,111,788
0204 Data and reports for CLIN 0203 in accordance with 1 LOT NSP

the CDRL, Exhibit F.

B-2 ESTIMATED COST AND FEE

The total estimated cost and award fee of this contract, including all options that may be
exercised by the Government, are:

Estimated Cost: $5,082,757,256 |
Maximum Available Award Fee: $651,864,523

Estimated Cost Plus Maximum Available Award Fee: $5,734,621,779 |

B-3 CONTRACT TYPE

Thisis a Cost-Plus-Award-Fee completion type contract with options as specified in
paragraph B-1.

B-4 PAYMENT OF AWARD FEE

Payment of the Award Fee will be made in accordance with provision H-23,
"Award Fee". Award Fee for CLIN 0003 will be added to the Fee Pool by Award Fee
Periods based on Task Instructions issued during each period per Section H, Special
Contract Requirements H-38, Task Instructions.

B-8
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK

C-1 SCOPE OF WORK

The contractor shall perform the work specified in Attachment 1, the National Missile
Defense (NMD) Lead System Integrator (LSI) Statement of Work (SOW).

a. BASIC CONTRACT

Contract
Line DESCRIPTION AND
Item No. (CLIN) DESIGNATION OF IPT EFFORT
FOR NOTED SUBCLINS SOW PARAGRAPHS
0001 NMD System Development - Basic 3.1.0-3.8.6
000101 NMD System (PMT, SEIT, T&E, D&S) 3.1.0-3.1.4,3.2.0-3.2.11,
3.70-3.7.6, 3.8.0-3.8.6

000102 WS-Weapon System(KV/Interceptor) 3.3.0-3.3.6
000103 UEWR-Upgraded Early Warning Radar 340-34.6
000104 XBR-X-Band Radars 3.5.0-355
000105 BMC3-Battle Management & C3 3.6.0-3.6.9
0002 Data and reports for CLIN 0001

and SubCLINs 000101-000105 in accordance with the

Contract Data Requirements List(CDRL), Exhibit A.
0003 NMD Special Studies and Analyses 3.2.12

(See Special Contract Requirement, H-38 Task Instructions)
0004 Data and reports for CLIN 0003 in accordance with the

Contract Data Requirements List (CDRL), Exhibit H and
individual task instructions.

b. CONTINUED DEVELOPMENT OPTIONS

CLIN DESCRIPTION SOW PARAGRAPHS
0101 Option for Continuing Development #1 (Capability 1 4.1.0-48.0
Upgrade 1 - C1U1) of portions of the system developed under
CLIN 0001
010101  NMD System (SEIT only) 42.0-424,and 4.2.10 -
4.2.11

(See Common CLIN 0131 for PMT, T&E, D&S & SEIT
tasks (in CWBS 2.5-2.9) during this period)

010102  WS-Weapon System(KV/Interceptor) 43.0-4.3.6

C-1



CLIN
010103

010104
010105
0102

010201
010202
010203
010204
010205
0103

0111

011101

011102
011103
011104
011105
0112

011201
011202
011203
011204

H0006-98-C-0003
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DESCRIPTION SOW PARAGRAPHS
UEWR-Upgraded Early Warning Radar 440-44.6
XBR-X-Band Radars 45.0-455
BMC3-Battle Management & C3 4.6.0-4.6.9

Deployment Option Schedule Protection (DOSP)#1 for 4.9.0
C1U1 to support the deployment of upgrades developed under

CLIN 0101

NMD System Reserved
WS-Weapon System(KV/Interceptor) Reserved
UEWR-Upgraded Early Warning Radar Reserved
XBR-X-Band Radars Reserved
BMC3-Battle Management & C3 4.9.0

Data and reports for CLINs 0101 and 0102 in accordance
with the CDRL, Exhibit B.

Option for Continuing Development #2 (Capability 1 5.1.0-5.8.6
Upgrade 2 - C1U2) of portions of the system developed
under CLIN 0001

NMD System (SEIT & D&S) (See Common CLIN 0131 for  5.2.0-5.2.4,5.2.10 -
PMT, T&E & SEIT tasks (in CWBS 2.5-2.9) during this period)5.2.11, and 5.8.0 - 5.8.6

WS-Weapon System(KV/Interceptor) 53.0-53.6
UEWR-Upgraded Early Warning Radar 54.0-54.6
XBR-X-Band Radars 55.0-55.4
BMC3-Battle Management & C3 5.6.0-5.6.9
Deployment Option Schedule Protection (DOSP)#2 5.9.0

to support the deployment of C1U2 upgrades developed

under CLIN 0111

NMD System (PMT, SEIT, T&E, D&S) Reserved
WS-Weapon System(KV/Interceptor) 5.9.0
UEWR-Upgraded Early Warning Radar Reserved
XBR-X-Band Radars Reserved

C-2



CLIN
011205

0113

0121

012101

012102
012103
012104
012105

0122

012201
012202
012203
012204
012205

0123

0131

013101
013102
013103

013104

DESCRIPTION

BMC3-Battle Management & C3

Dataand reports for CLINs 0111 and 0112 in
accordance with the CDRL, Exhibit D.

Option for Continuing Development #3 of portions
of the system developed under CLIN 0001

NMD System (SEIT, T&E, D&S) (See Common
CLIN 0131 for PMT & SEIT tasks (in CWBS 2.5-
2.9) during this period)

WS-Weapon System(KV/Interceptor)
UEWR-Upgraded Early Warning Radar
XBR-X-Band Radars

BMC3-Battle Management & C3

Deployment Option Schedule Protection (DOSP)
#3 to support the deployment of C1 upgrades
developed under CLIN 0121

NMD System (SEIT, T&E, D&S)

WS-Weapon System(KV/Interceptor)
UEWR-Upgraded Early Warning Radar
XBR-X-Band Radars

BMC3-Battle Management & C3

Dataand reports for CLINs 0121 and 0122 in
accordance with the CDRL, Exhibit E.

COMMON CLIN

NMD System (PMT, SEIT, T&E, D&S)

WS-Weapon System(KV/Interceptor)
UEWR-Upgraded Early Warning Radar
(paras. 7.4.3 - 7.4.6 are Reserved)
XBR-X-Band Radars (paras. 7.5.0 - 7.5.5 are

C-2
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SOW PARAGRAPHS

5.9.0

6.1.0-6.8.6

6.2.0-6.24,6.2.10 -
6.2.11, and 6.7.0 - 6.7.6,
6.8.0-6.8.6
6.3.0-6.3.6
6.4.0-6.4.5
6.5.0-6.5.5
6.6.0-6.6.9

10.1.0- 10.8.6
10.2.0,102.11,10.7.0
10.7.6, 10.8.0, 10.8.6
10.3.0- 10.3.6

10.4.0

10.5.0- 1055

10.6.0 - 10.6.9

7.1.0-7.8.6

7.1.0-7.211,7.70-
7.76,78.0-7.8.6

7.3.0-7.36
7.4.0-7.46only

751,754
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CLIN DESCRIPTION SOW PARAGRAPHS
Reserved except 7.5.1 and 7.5.4)
013105 BMC3-Battle Management & C3 7.6.0-7.6.9
0132 Data and reports for CLINs 0131 in accordance with
the CDRL, Exhibit G.
c. DEPLOYMENT OPTION
CLIN DESCRIPTION SOW PARAGRAPHS
0201 Option to Deploy the NM D System devel oped 8.1.0-8.8.6
under CLIN 0001
020101 NMD System (SEIT, T&E, D&S) 8.2.0-824,8.2.6-828,
(See Common CLIN 0131 for all PMT tasks & 8.210-8.211& 8.7.0-
SEIT tasksin CWBS 2.5& 2.9 during this period) 8.8.6
020102 WS - Weapon System(KV/Interceptor) 8.3.0-836
020103 UEWR - Upgraded Early Warning Radars 8.4.0-84.6
020104 XBR - X-Band Radars 8.5.0-855
020105 BMCS3 - Battle Management and C3 8.6.0-8.6.9
0202 Data and reports for CLIN 0201 in accordance with
the CDRL, Exhibit C.
0203 Option for Sustainment of the NMD System deployed 9.8.0-9.8.6 only

under Item 0201.(There are no SUDCLINS planned for
this period - There is only one WBS).

0204 Data and reports for CLIN 0203 in accordance with the CDRL,
Exhibit F.
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SECTION D - PACKAGING AND MARKING

D-1 REPORTSAND OTHER DELIVERABLES

a. The Contractor shall submit all reports and other deliverables in accordance with the
delivery schedule set forth in Section F and the attached Contract Data Requirements Lists.

b. Reports delivered by the contractor in the performance of the contract shall be considered
‘Technical Data,” as defined in the Defense FAR Supplement (DFARS) 252.227-7013, ‘Rightsin
Technical Data— Noncommercial Items.’

c. Bulky reports shall be mailed by other than first-class mail unless the urgency of
submission requires use of first-class mail. In this Situation, one copy shall be mailed first-class and
the remaining copies forwarded by less than first-class.

d. Thefollowing information shall be provided with al reports. However, if the report
incorporates a Ballistic Missile Defense Organization (BMDO) logo or letterhead, this information
will be provided on a severable cover sheet and not on the same sheet of paper as the BMDO logo or
letterhead.

CONTRACT NUMBER NAME OF CONTRACTOR

CONTRACT EXPIRATION DATE CONTRACTOR’S PROJECT

AND TOTAL DOLLAR VALUE DIRECTOR AND PHONE
NUMBER

SHORT TITLE OF CONTRACT WORK  GOVERNMENT SPONSOR

e. All reports generated under this contract will contain the following disclaimer statement of
the cover page:

“The views, opinions, and findings contained in this report are those of the author(s) and should not
be construed an official Department of Defense position, policy, or decision, unless so designated by
other official documentation.”

f. Except as provided by the Contract Data Requirements Lists, contract Exhibits identified
in Section J, and the Contract Security Classification Specification, DD Form 254, Attachment 4, the
distribution of any contract report in any stage of development or completion is prohibited without
the approval of the Contracting Officer.

D-2 HARDWARE, SOFTWARE, GOVERNMENT PROPERTY, AND END ITEMS

For any hardware, software, Government property, and end items delivered under this
contract or shipped to the Government, use best commercial practices in packing the items to ensure
they are adequately protected during shipment and handling.

D-1
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SECTION E - INSPECTION AND ACCEPTANCE
E-1 FAR52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect asif they were given in full text. Upon request, the Contracting Officer will make their
full text available. Also, the full text of a clause may be accessed electronically at this
address: http://farsite.hill.af.mil/.

a. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE NO. TITLE DATE
52.246-3 Inspection of Supplies - Cost Reimbursement APR 1984
(Applicable to Items 0201-0204)

52.246-8 Inspection of Research & Development - Cost Reimbursement  APR 1984
(Applicableto All Other Items)

b. DEPARTMENT OF DEFENSE FEDERAL ACQUISITION
REGULATION SUPPLEMENT (48 CFR CHAPTER 2)

CLAUSE NO. TITLE DATE

252-246-7000 Materia Inspection and Receiving Report (DD 250s apply DEC 1991
at the CLIN level and are not applicable to SUbCLINS.)

E-2 INSPECTION AND ACCEPTANCE

a. The Government may inspect components and Elements of the NMD System
developed under this contract at origin, or at destination, or both. Final inspection and
acceptance of the work called for herein shall be accomplished at the CLIN level only and
shall be performed by BMDO, Code JN, or as delegated by the Contracting Officer.

b. Final acceptance of the deployed NMD System (Option, CLIN 0201 and 0203)
shall be at destination. Inspection of the NMD System to be deployed shall be made as work
progresses by representatives of the NMD Joint Program Office.

c. Acceptance of the deployed NMD System shall be at the System level by the NMD
Joint Program Manager. The basis for acceptance of the NMD System shall bethe LS|
Contractor’ s qualification of the NMD System, i.e., meeting the requirements of sections 3.2
through 3.6, as evidenced by satisfactory completion of Section 4 (e.g., tests, demonstrations,
anaysis), of the NMD System Requirements Document. Acceptance shall include
verification of equipment design, verification that applicable quantities are on hand or
installed as appropriate, and supportability isin-place.

d. The Government shall have the right to observe any and all Contractor tests and
demonstrations (e.g., Element level tests) building up to NMD System acceptance.

E-1
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SECTION F - DELIVERIES OR PERFORMANCE

F-1 FEAR52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this address:
http://farsite.hill.af.mil/.

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE NO. TITLE DATE

52.242-15 Stop-Work Order AUG 1989
Alternate | APR 1984

52.247-34 F.O.B. Destination NOV 1991

F-2 DELIVERY SCHEDULE/PERIOD OF PERFORMANCE

Item 0001 - The contractor shall perform the research and development effort and
Deployment Readiness Planning as specified in Section C such that the following key milestones
[IMP references are shown in brackets] are successfully accomplished:
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[tem 0002 - The technical and administrative data required hereunder shall be delivered in
accordance with Exhibit A, Contract Data Requirements List.

Item 0003 — The period of performance for the issuance of Task Instructions for NMD
Specia Studies and Analyses shall be from 99 AUG 19 through 01 SEP 30. The specific
period of performance for each Task Instruction shall be identified in accordance with Special
Contract Requirement H-38, Task Instructions. Task Instructions issued near the end of this
period may extend beyond the end of this performance period as mutually agreed to and set
forth in the Task Instruction.

Item 0004 — The technical and administrative data required hereunder shall be delivered
in accordance with Exhibit H, Contract Data Requirements List, and individual task
instructions issued per Special Contract Requirement H-38
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Option Items 0101, 0111, and 0121 and SubCL INs 010101 etc. - The contractor shall

perform the continued research and development effort as specified in Section C such that the
following key milestones are successfully accomplished:

F-2a
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Option Items 0102, 0112, and 0122 - The contractor shall perform deployment readiness
planning as specified in Section C and in accordance with the Integrated Master Schedul e such that
the following key milestones are successfully accomplished:
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** These milestones are part of Level-of-Effort Tasks and therefore are not reflected in the IMP.

Option Items 0103, 0113, and 0123 - The technical and administrative data required
hereunder shall be delivered in accordance with Exhibits B (Item 0103), D (Item 0113), and E (Item
0123), Contract Data Requirements Lists.

Option Item 0131 - The contractor shall perform effort common to both the Continuing
Development Option(s) and the Deployment Option as specified in Section C and in accordance with
the Integrated Master Schedule such that the following key milestones are successfully
accomplished:
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Option Item 0132 - The technical and administrative data required hereunder shall be
delivered in accordance with Exhibit G, Contract Data Requirements Lists.

Option Item 0201 -

*** CLIN 0201 MAC shall be computed from the date the option is exercised.

Option Items 020101 etc. -
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Option Item 0202 - The technical and administrative data required hereunder shall be
delivered in accordance with Exhibit C, Contract Data Requirements List.

Option Item 0203 -

**x%* MAC shall be computed from the date CLIN 0203 is exercised.

Option Item 0204 - The technical and administrative data required hereunder shall be
delivered in accordance with Exhibit F, Contract Data Requirements List, DD Form 1423.
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SECTION G - CONTRACT ADMINISTRATION DATA

G-1 CONTRACT ADMINISTRATION

Administration of this contract will be performed by the cognizant office indicated on the
cover page of the award document. No changes, deviations, or waivers shall be effective without
a modification of the contract executed by the Contracting Officer, or the designated
Administrative Contracting Officer (ACO), authorizing such changes, deviations, or waivers.

G-2 IDENTIFICATION OF CORRESPONDENCE

All correspondence and data submitted by the Contractor under this contract shall
reference the contract number.

G-3 TAXPAYER IDENTIFICATION NUMBER (TIN)

The Contractor's TIN is 95-1054708. This number shall appear in the space identifying
the Contractor in the appropriate blocks of contract forms and billing submittals.

G-4 PATENT INFORMATION

Patent information in accordance with FAR 52.227-12, "Patent Rights -- Retention by the
Contractor (Long Form)," shall be forwarded through the Procuring Contracting Officer to:

Office of the Secretary of Defense
Ballistic Missile Defense Organization
7100 Defense Pentagon, BMDO/DGC
Washington, D.C. 20301-7100

G-5 SUBMISSION OF VOUCHERS

a. The Contractor shall prepare vouchers segregating costs by Contract Line Item
Number (CLIN). The Contractor’s vouchers for costs incurred shall be submitted in
quadruplicate to the payment office. One copy of each voucher shall be provided electronically
to the cognizant ACO for review and to the Procurement Contracting Officer (PCO) and
BMDO/JNC for reference.

b. The contractor shall invoice the award fee separately in accordance with provision H-
23, “Award Fee”, of this contract.

G-6 REMITTANCE ADDRESS

Payment of invoices furnished by the Contractor shall be sent to the following address:

Boeing North American, Inc.
NMD Lead System Integrator
File Number 53032

Los Angeles, CA 90074-3032

G-1
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The following information is provided pursuant to FAR 52.232-33, Mandatory Information for
Electronic Funds Transfer Payment, Section I:

Chase Manhattan Bank N.A.
New York, NY

]

ABA/TR#. 0210-0002-1

For Credit To Boeing North American, Inc. - Master
REFERENCE: HQO0006-98-C-0003

G-7 PAYMENT INSTRUCTIONSFOR MULTIPLE ACCOUNTING
CLASSIFICATION CITATIONS

CLINs may be funded by multiple accounting classifications. The Contractor shall
segregate costs and submit vouchers as required by provisions G-5, and H-23. The Defense
Finance and Accounting Service (DFAS) will make payments from those Accounting
Classification Reporting Numbers (ACRNSs) assigned to each CLIN. Payments by the paying
office of both cost and fee are to be made by CLIN, from the earliest available funds by fiscal
year as identified by ACRN.

Thefollowing ACRNs and funding amounts apply to CLIN 0001:

All funds obligated on ACRN AA: $206,913,000
The following funds obligated on ACRN AB: $441,906,984 \
All funds obligated on ACRN AC: $565,400,000
The following funds obligated on ACRN AD: $264,505,884
All funds obligated on ACRN AE: $174,600,000
All funds obligated on ACRN AF: $112,851,107
All funds obligated on ACRN AG: $420,700,000
Total CLIN 0001 funding: $2,186,876,975 |

Thefollowing ACRNs and funding amounts apply to CLIN 0003:

The following funds obligated on ACRN AB: $1,518,000
The following funds obligated on ACRN AD: $173914
Total CLIN 0003 funding: $1,691,914

It isintended that ACRN: AA (FY98 funding) will be used to pay the first award fee period
award amount of $18,862,315.00 for CLIN 0001.

G-8 ALLOTMENT OF FUNDS

Pursuant to FAR 52.232-22, “Limitation of Funds’, the total amount of funds presently
available for payment and allotted to this contract (which covers al items, including fee payable),
through the estimated funds exhaustion date is as follows:
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CLIN 0001 and 0003 $2,188,568,889

Estimated funds exhaustion date December 31, 2000
G-9 ACCOUNTING AND APPROPRIATION DATA
ACRN: AA
ACCT CLASS: 9780400.2520 0801 P8871 2525 012123 DGAC85012
TOTAL ACRN: $206,913,000 (NO CHANGE)
ACRN: AB
ACCT CLASS: 9790400.2520 0603871C 2525 012123 BMD90156014
AMOUNT: $100,000 (INCREASE)
TOTAL ACRN: $443,424.984
ACRN: AC
ACCT CLASS: 9790400.2520 0603871C 2525 012123 BMD90156051
TOTAL ACRN: $565,400,000 (NO CHANGE)
ACRN: AD
ACCT CLASS: 9700400.2520 0603871C 2525 012123 BMD00192886917
TOTAL ACRN: $264,679,798 (NO CHANGE)
ACRN: AE
ACCT CLASS: 9790400.2520 0603871C 2525 012123 BMD00101129887
TOTAL ACRN: $174,600,000 (NO CHANGE)
ACRN: AF
ACCT CLASS: 9700400.2520 0603871C 2525 012123 BMD00101931095
TOTAL ACRN: $112,851,107 (NO CHANGE)
ACRN: AG
ACCT CLASS: 9710400.2520 40603871C 2525 012123 BMD0O0106842289
TOTAL ACRN: $420,700,000 (NO CHANGE)

G-3
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

TABLE OF CONTENTS

CLAUSE TITLE PAGE

H-1 National Missile Defense (NMD) Requirements

H-2 Exercise Of Options

H-3 Responsibility For National Missile Defense (NMD) System

H-4 Public Release Of Information

H-5 Organizational Conflict Of Interest (OCI)

H-6 Enabling Clause For NMD Interface Support 32

H-7 Associate Contractor Relationship

H-8 Program Management Reviews (PMRS)

H-9 BMDO Visit Authorization Procedures

H-10 ABM Treaty Compliance

H-11 Changes Of Address Or Quantities For Data Submissions

H-12 Delivery Requirements For Government Property

H-13 Key Personnel

H-14 Identification Of Technical Data To Be Delivered With Less
Than Unlimited Rights

H-15 Identification Of Computer Software and Computer Software
Documentation To Be Delivered With Less Than Unlimited Rights

H-16 Government Test Facilities (USAKA/KMR)

H-17 Scheduled Closures Of Test Range

H-18 Advance Change Adjustment Agreement

H-19 Compliance With National Environmental Policy Act (NEPA),
Pollution Prevention Act (PPA), and Environmental Safety & Health
(ESH) Program Protection

H-20 Government Review Of Critical Processes

H-21 Insurance

H-22 Definitization Of Estimated Costs and Associated
Award Fee for Option CLINS

H-23 Award Fee

H-24 Dual Booster Development Paths

H-25 Changes to the Integrated Master Plan

H-26 Government Test Facilities (Other Than KMR)

H-27 Government Property

H-28 Responsibility For Replacement Of Government Property

H-29 Base Support

H-30 Travel And Travel Costs

H-31 Indemnification Against Unusually Hazardous Risks

H-32 Reserved

H-33 Earned Value Management System

H-34 Dual Use Of Integrated System Test Capability

H-35 Contracting Officer’s Representatives (CORs)

H-36 Year 2000 Compliance

H-37 Contract Definitization of Not to Exceed Amount

H-38 Task Instructions

H-39 Export of Technical Data and Defense Services in the Conduct of NMD

Activities
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H-1 NATIONAL MISSILE DEFENSE (NMD) REQUIREMENTS

H-2 OPTIONS
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H-3 RESPONSIBILITY FOR NATIONAL MISSILE DEFENSE (NMD) SYSTEM
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H-4 PUBLIC RELEASE OF INFORMATION

a The policies and procedures outlined herein apply to information submitted by
the Contractor and his subcontractors for approval for public release. Prior to public release,
al information shall be cleared as shown in the "National Industrial Security Program
Operating Manual" (DoD 5220.22-M).

b. All public information materias prepared by the Contractor shall be submitted
to the BMDO (see paragraph e. below) for clearance prior to release. These materialsinclude,

but are not limited to, technical papers, and responses to news queries which relate to a
Contractor's work under this contract.

Continued on next page.
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C. However, once information has been cleared for public release, it does not have to be
cleared again for later use. The information shall be used in its originally cleared context.

d. The BMDO Director for Externa Affairsisresponsible for processing Contractor-
originated material for public release.

e All material to be cleared shall be sent to:

Office of the Secretary of Defense
Ballistic Missile Defense Organization
7100 Defense Pentagon, BMDO/SRE
Washington, DC 20301-7100

Subcontractor proposed public releases shall be submitted for approval through the prime
Contractor.

f. The Contractor shall submit the material proposed for public release to the above
addressee by aletter of transmittal which states: (1) to whom the materia is to be released; (2) the
desired date for public release; (3) that the material has been reviewed and approved by officials of
the Contractor, or the subcontractor, for public release; and (4) the contract number and the
applicable COR(s).

g. Two (2) copies of each item, including written material, photographs, drawings,
"dummy layouts' and the like shall be submitted at least six (6) weeks in advance of the proposed
release date.

h. The items submitted must be complete. Photographs shall have captions.

i Abbreviated materials or abstracts may be submitted if the intent is to determine the
feasibility of going further in preparing a complete paper for clearance. However, final approval for
release or disclosure of the material cannot be given on the basis of abstracts.

J. Ouitlines or rough drafts will not be cleared.

k. Materials submitted to BMDO for release purposes shall be void of al Contractor
logos or other attributions to the Contractor.

H-5 ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

a Purpose: The primary purpose of this clauseisto aid in ensuring that:
(1) the Contractor's scientific objectivity and judgment are not biased because of its present,

or currently planned interests (financial, contractual, organizational, or otherwise) which relate to
work under this contract;

H-5
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(2) the Contractor does not obtain an unfair competitive advantage by virtue of its
access to non-public Government information regarding the Government's program plans and actual
or anticipated resources; and

3 the Contractor does not obtain any unfair competitive advantage by virtue of
its access to proprietary information belonging to others;

b. Scope: The restrictions described herein shall apply to performance or participation by the
Contractor and any of its affiliates or their successors in interest (hereinafter collectively referred to as
"Contractor") in the activities covered by this clause as prime Contractor, subcontractor, co-sponsor,
joint venturer, consultant, or in any similar capacity. The term "proprietary information” for purposes
of this clause is any information considered so valuable by its ownersthat it is held secret by them and
their licensees. Information furnished voluntarily by the owner without limitations on its use, or
which is available without restrictions from other sources, is not considered proprietary.

(@D System Engineering and Integration (SE&1): TRW (current SE& | contractor)
has agreed that the TRW employees who are working in the program office located in Rosslyn,
Virginia, responsible for NMD Systems Engineering on or after the date of the issuance of the final
CD phase RFP will be isolated and ineligible to participate in the CD phase or LS| Execution
proposal. While element contractors will provide limited technical support to the LSl Contractor,
element contractors will not be restricted in establishing teaming arrangements for the LSI Execution
phase. In addition, both TRW and Raytheon have agreed to negotiate, in good faith, subcontractor
relationships with the selected LS| phase contractor to provide the BMC3 and GBR elements of the
LSl phase contract, no matter who is selected.

(2) Certification Restriction: The Contractor shall be restricted from performing
validation, verification, accreditation, or certification of any products developed or delivered under
this contract. Additionally, the Contractor shall not serve as a software independent validation and
verification (IV&V) contractor for any software developed or delivered under this contract.

(3) Access To and Use of Government Information: If the Contractor, in the
performance of this contract, obtains access to information such as plans, policies, reports, studies,
financial plans, or data which has not been released or otherwise made available to the public, the
Contractor agrees that without prior written approval of the Contracting Officer, it shall not: (a) use
such information for any private purpose unless the information has been released or otherwise made
available to the public, (b) compete for work, other than the LS| contract, based on such information
after the completion of this contract, or until such information is released or otherwise made available
to the public, whichever occurs first, (c)submit an unsolicited proposal to the Government which is
based on such information after such information is released or otherwise made available to the
public, or (d) release such information unless such information has previously been released or
otherwise made available to the public by the Government.
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(4)  Access To and Protection of Proprietary Information: The Contractor agrees
that, to the extent it receives or is given access to proprietary data, trade secrets, or other confidential
or privileged technical, business, or financia information (hereinafter referred to as "proprietary
data') under this contract, it shall treat such information in accordance with any restrictions imposed
on such information. The Contractor further agrees to enter into a written agreement for the
protection of the proprietary data of others and to exercise diligent effort to protect such proprietary
data from unauthorized use or disclosure. In addition, the Contractor shall obtain from each employee
who has access to proprietary data under this contract, a written agreement which shall in substance
provide that such employee shall not, during his’/her employment by the Contractor or thereafter,
disclose to others or use for their benefit, proprietary data received in connection with the work under
this contract. The Contractor will educate its employees regarding the philosophy of Part 9.505-4 of
the Federa Acquisition Regulation so that they will not use or disclose proprietary information or
data generated or acquired in the performance of this contract except as provided herein.

C. Subcontracts. The Contractor shall include this or substantially the same clause,
including this paragraph, in consulting agreements and subcontracts of all tiers. The terms
"Contract”, "Contractor”, and "Contracting Officer", will be appropriately modified to preserve the
Government's rights.

d. Disclosures: |If the Contractor discovers an organizational conflict of interest or
potential conflict of interest after award, a prompt and full disclosure shall be made in writing to the
Contracting Officer. This disclosure shall be made on the OCI Anaysig/Disclosure Form provided at
Attachment 10 to the contract, and shall include a description of the action the Contractor has taken
or proposes to take in order to avoid or mitigate such conflicts.

e Remedies and Waiver:

(1) For breach of any of the above restrictions or for non-disclosure or
misrepresentation of any relevant facts required to be disclosed concerning this contract, the
Government may terminate this contract for default, disqualify the Contractor for subsequent related
contractual efforts, and pursue such other remedies as may be permitted by law or this contract. If,
however, in compliance with this clause, the Contractor discovers and promptly reports an
organizational conflict of interest (or the potential thereof) subsequent to contract award, the
Contracting Officer may terminate this Contract for convenience if such termination is deemed to be
in the best interest of the Government.

(2) The parties recognize that this clause has potentia effects which will survive the
performance of this contract and that it isimpossible to foresee each circumstance to which it might
be applied in the future. Accordingly, the Contractor may at any time seek a waiver from the
Director, BMDO, (viathe Contracting Officer) by submitting a full written description of the
requested waiver and the reasons in support thereof.
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f. Modifications. Prior to contract modification, when the SOW is changed to add new
work or the period of performance is significantly increased, the Contracting Officer may require the
Contractor to submit either an organizational conflict of interest disclosure or an update of the
previously submitted disclosure or representation.

H-6 ENABLING CLAUSE FOR NMD INTERFACE SUPPORT

a It is anticipated that, during the performance of this contract, the Contractor may be
required to support meetings with other BMD Contractors and other Government agencies.
Appropriate organizational conflict of interest agreements will be negotiated, by the Contractor, as
needed to protect the rights of the Contractor and the Government.

b. The Contractor further agrees to include a clause in each subcontract requiring
compliance with the provisions of paragraph a. above, subject to coordination with the prime
Contractor. This agreement does not relieve the Contractor of its responsibility to manage its
subcontracts effectively, nor isit intended to establish privity of contract between the Government
and such subcontractors.

C. Personnel from BMD Contractors or other Government agencies or Contractors are
not authorized to direct the Contractor in any manner.

d. This clause shall not prejudice the Contractor or its subcontractors from negotiating
separate organizational conflict of interest agreements with BMD Contractors; however, these
agreements shall not restrict any of the Government's rights established pursuant to this clause.

H-7 ASSOCIATE CONTRACTOR RELATIONSHIPS

In performance of its responsibilities for the NMD program as described elsewherein this
contract, the "contractor" shall enter into agreements with any NMD Element prime contractors and
other contractors deemed appropriate to perform this contract to facilitate timely exchanges of
information necessary to the performance of this contract. The agreements shall hold the
Government harmless from liability for the unauthorized disclosure by the contractor of associate
contractor proprietary information.

H-8 PROGRAM MANAGEMENT REVIEWS (PMRs)

a. The Contractor shall plan and conduct a bi-monthly Program Management Review (PMR)
at its place of performance, and shall attend a Joint Management Meeting (JMM) at the
Government’ s facility during alternate months. The contractor and the Government shall jointly agree
on meeting locations and personnel to attend.

b. The Contractor shall plan for and conduct Annual LSl Program Reviews. These reviews
will assess upcoming major milestones, program risks, risk mitigation planning, resource
requirements, and significant Government and LS| decisions. These reviews are intended to provide
the Government the opportunity to identify required NMD program direction, and, where applicable,
to develop this direction jointly with the Contractor. These reviews are not intended to replace other
ongoing technical reviews, but will bein lieu of one of the PMRs.

H-8
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H-9 BMDO VISIT AUTHORIZATION PROCEDURES
a The Contractor shall submit all required visit clearances in accordance with Defense

Investigative Service Contractor Office regulations and will forward all visit requests, identifying the
contract number, to:

Office of the Secretary of Defense

Ballistic Missile Defense Organization

7100 Defense Pentagon, BMDO/ACC

Washington, DC 20301-7100

Phone No.:(703)695-8048 FAX No.:(703)693-1526

b. The Contracting Officer's Representative is authorized to approve visit requests for |
the Contracting Officer.

H-10ABM TREATY COMPLIANCE

H-9
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H-11 CHANGES OF ADDRESS OR QUANTITIESFOR DATA SUBMISSIONS

From time to time the Government may make changes in office symbols, add or delete
addressees, or change quantities of dataitemsin the Contract Data Requirements List (CDRL). Itis
expressly agreed by the Government and the Contractor that all addressee changes shall be
accomplished by administrative notice issued by the Contracting Officer at no change in the contract
price. Itisfurther agreed that all additions or deletions shall be accomplished by administrative notice
issued by the Contracting Officer at no change in the contract price, provided that any increase(s) or
decrease(s) inindividual data items does not exceed the greater of fifty percent (50%) of the total
quantity then called for in that data item or a quantity of two (2).

H-12 DELIVERY REQUIREMENTS FOR GOVERNMENT PROPERTY

Under the clause at FAR 52.245-5, "Government Property (Cost-Reimbursement, Time-and-
Material, or Labor-Hour Contracts),” the Government may elect to have the developmental NMD
System hardware/software (CLINs 0001 and, to the extent that options are exercised, 0101, 0111,
and 0121) delivered F.O.B. originin whole or in part. To ensure that the identification and current
configuration of the developmental NMD System are readily known, the Contractor shall, pursuant to
subparagraph (i) [“eye’] of clause 52.245-5, submit a listing of such property to the Contracting
Officer, BMDO/DCTD, three (3) months prior to the expiration of this contract, including such
period as may be extended by the exercise of the Continued Devel opment and/or Deployment
options. Thelist shall identify, as a minimum, specific hardware and software components comprising
any and all parts of the developmental NMD System, and the extent to which multiple quantities of
any demonstrator or component are configured alike or differently. Any differences in configuration
shall be explained. Any updates to the list during the last three month period of the contract shall be
submitted promptly at the conclusion of the contract.

H-13 KEY PERSONNEL

The Contractor shall notify the Contracting Officer prior to making any changes in key
personnel. Key personnd are defined as follows:

a. Asaminimum: The Program Manager for this effort, Deputy(ies) to the Program
Manager, Leaders of Integrated Product Teams (IPTs), team or group leaders or directors at the
same level as IPT Leaders, and—if not already covered as |PT Leaders—managers responsible for
NMD Elements or work at level 2 of the Work Breakdown Structure (WBYS).

b. Personnel identified in the proposal as key individuals to be assigned for participation in the
performance of the contract.

c. Individuals designated as key personnel by agreement of the Government and the
Contractor during negotiations.
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Key personnel shall not be replaced unless the Contractor has demonstrated to the satisfaction
of the Contracting Officer that the qualifications of the proposed substitute personnel are equal to or
better than the qualifications of the personnel being replaced.

H-14 |DENTIFICATION OF TECHNICAL DATATO BE DELIVERED WITH LESS
THAN UNLIMITED RIGHTS

a Except for technical datalisted in Attachment 6, all technical data required to be
delivered under this contract will be provided to the Government with unlimited rights.

b. The Government and the Contractor agree that the technical data, aslisted in
Attachment 6, will be delivered with less than unlimited rights per the clause of this contract entitled
"Rightsin Technical Data—Noncommercial Items" (DFARS 252.227-7013).

H-15 |IDENTIFICATION OF COMPUTER SOFTWARE AND COMPUTER SOFTWARE
DOCUMENTATION TO BE DELIVERED WITH LESSTHAN UNLIMITED
RIGHTS

a Except for computer software and computer software documentation listed in
Attachment 7, all computer software and computer software documentation required to be delivered
under this contract will be provided to the Government with unlimited rights.

b. The Government and the Contractor agree that the computer software and computer
software documentation, as listed in Attachment 7, will be delivered with less than unlimited rights
per the clause of this contract entitled "Rights in Computer Noncommercial Computer Software and
Noncommercial Software Documentation” (DFARS 252.227-7014).

H-16 GOVERNMENT TEST FACILITIES (USAKA/KMR)
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H-17 SCHEDULED CLOSURES OF TEST RANGE

The Contractor understands that closures of the United States Army Kwajalein Atoll
(USAKA) test range (pursuant to Government-to-Government agreements) occur on a scheduled
basis. These closures shall not be abasis for any claim for adjustment in the contract price or other
terms or conditions of this contract.

H-18 ADVANCE CHANGE ADJUSTMENT AGREEMENT

a Purpose. This specia contract requirement establishes a procedure by which the
parties agree to change this contract according to the clause entitled “ Changes—Cost
Reimbursement” without an equitable adjustment to the contract price as specified in this
subparagraph. The parties agree that each change not exceeding $250,000, which also does not
affect the contract delivery or performance schedules or any other contract provision, shall be a
change having no effect on the contract price. There will be no fee adjustment for each change not
exceeding $250,000 which does not affect contract delivery or performance, or any contract
provision.

b. Procedure. When it is proposed to make a change under the Changes—Cost
Reimbursement clause and both parties agree that such a change will require no equitable adjustment
as contemplated by subparagraph a of this clause, the contractor shall submit an abbreviated proposal
or offer to accomplish the proposed change without an equitable adjustment. If the contracting
officer concurs that no adjustment is necessary, the contractor's proposal may be accepted by issuing
an executed copy of an Standard Form 30.

The modification shall:

(2) beissued under the Changes—Cost Reimbursement clause;
(2) cite this special contract requirement;

(3) reference the contractor's proposal or offer; and

(4) direct the changes to be made.

The issuance of the modification shall constitute acceptance of the contractor's proposal or
offer, shall be binding on both parties, and shall be afull, complete and final settlement for the
directed changes.

c. Limitation. The parties agree that this advance Change Agreement shall not be used more
than three (3) times per year for each year that this contract isin effect.

H-19 COMPLIANCE WITH NATIONAL ENVIRONMENTAL POLICY ACT (NEPA),
POLLUTION PREVENTION ACT (PPA), AND ENVIRONMENTAL SAFETY &
HEALTH (ESH) PROGRAM PROTECTION

a. The Contractor shall assist the JPO by ensuring development and deployment of the NMD
System complies with NEPA (42 U.S.C. 4321-4370d), implementing regulations (40 C.F.R 1500-
1508), and executive orders, (such as E.O. 12114, Environmental Effects Abroad of Major Federal
Actions, and E.O. 11514, Protection and Enhancement of Environmental Quality).
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b. The Contractor shall assist the JPO by ensuring development and deployment of the NMD
System complies with the PPA (42 U.S.C. 13106), Section 312 (Emergency Planning and Response)
and Section 313 (Toxic Release Inventory) of the Emergency Planning and Community Right to
Know Act of 1986, implementing regulations (40 C.F.R. 355 and 372.65), Executive Order 12856,
and National Aerospace Standard (NAS) 411, Hazardous Materials Management Program
requirements.

c. The Contractor shall provide input to the ESH evaluation as directed by the Program
Manager to assist the Government with complying with DoD 5000.2-R, Mandatory Procedures for
Major Defense Acquisition Programs (MDAPs) and Major Automated Information System (MAIS)
acquisition programs.

d. The Contractor shall support and assist the government’ s compliance with NEPA, PPA,
and ESH Program Protection by: participating in Integrated Product Teams (IPTs); addressing
environmental assessments and impacts; providing information, system related documents, and
technical assistance to the government’ s environmental personnel and its associated contractors,
reviewing draft documents; and, by providing written comments as requested by the government.

H-20 GOVERNMENT REVIEW OF CRITICAL PROCESSES

The Government reserves the right to conduct reviews of the Contractor’ s readiness or critical
processes at significant times during the period of performance (e.g., readiness to conduct flight test,
Production Readiness Review, Software Capability Evaluation). Any such review will be conducted
by afocused Government team (which may include support contractor personnel) at atime and place
mutually agreed to by the Government and the Contractor. Such reviews will typically take place at
the place of performance and be accomplished within approximately one workweek.

H-21 INSURANCE

The Contractor shall maintain the types of insurance and coverage listed below:

TYPES OF INSURANCE MINIMUM AMOUNT
Workmen's Compensation and all occupational disease Asrequired by State law
Employer's Liability including all occupationa disease $100,000 per accident
when not covered by Workmen's Compensation above

Genera Liability (Comprehensive) Bodily Injury per $500,000

occurrence

Automobile Liability (Comprehensive)

Bodily Injury per person $200,000
Bodily Injury per accident $500,000
Property Damage per accident $ 20,000
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H-22 DEFINITIZATION OF ESTIMATED COSTSAND ASSOCIATED AWARD FEE
FOR OPTION CLINs

The parties agree that the following clause shall be included in any contract modifications
which exercise an option prior to definitization of estimated costs and associated award fee:

CONTRACT DEFINITIZATION OF ESTIMATED COST AND ASSOCIATED
AWARD FEE

(a) An additional definitive cost-plus-award-fee CLIN is contemplated. The Contractor
agrees to begin promptly negotiating with the Contracting Officer the terms of a definitive
modification that will include (1) all clauses required by the Federal Acquisition Regulation
(FAR) on the date of execution of the definitive contract modification, (2) all clauses
required by law on the date of execution of the definitive contract modification, and (3) any
other mutually agreeable clauses, terms, and conditions. The Contractor agrees to submit a
cost-plus-award-fee proposal and cost or pricing data supporting its proposal.

(b) The schedule for definitizing this modification is:

EVENT DATE

Submission of Proposal (60 days after receipt of option exercise)
Commencement of

Negotiations (90 days after proposal)

Definitization (180 days after receipt of option exercise)

(c) If agreement on a definitive modification to supersede the undefinitized option contract is
not reached by the target date in paragraph (b) above, or within any extension of it granted
by the Contracting Officer, the Contracting Officer may, with the approval of the head of the
contracting activity, determine a reasonable cost or fee for this option in accordance with
Subpart 15.8 and Part 31 of the FAR, subject to Contractor appeal as provided in the
Disputes clause. In any event, the Contractor shall proceed with completion of the option,
subject only to the Limitation of Funds clause.

(1) After the Contracting Officer's determination of estimated costs or fee, the option
shall be governed by--

(1) All clauses required by the FAR on the date of execution of this
undefinitized option for either fixed-price or cost-reimbursement contracts, as determined by
the Contracting Officer under this paragraph (c);

(i) All clauses required by law as of the date of the Contracting Officer's
determination; and

(ii1) Any other clauses, terms, and conditions mutually agreed upon.
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(2) To the extent consistent with subparagraph (c)(1) above, all clauses, terms,
and conditions included in this undefinitized option shall continue in effect, except
those that by their nature apply only to the undefinitized option.

(d) The definitive modification shall adjust the amount in the award fee pool identified
in the undefinitized option. Normally, this adjustment shall only be a downward
adjustment to the extent that total estimated costs are lower. However, in the event that
the general scope of the contract is increased as determined by the Contracting Officer,
the amount in the award fee pool may be adjusted upward beyond the maximum
specified in the undefinitized option (at the same rate specified in the Basic Contract).
Any disagreement with respect to whether the award fee pool should be increased shall
be handled per the “Disputes” clause of this contract.

H-23

AWARD FEE

a.

This contract provides for a maximum award fee pool for CLINs 0001, etc. The
maximum award fee pool amount for the base contract and each option will be divided into fee
pools for evaluation and payment of the award fee over consecutive evaluation periods as
described below. Evaluation periods may vary in length from five to twelve months and shall be
based, to the extent possible, on Contractor selected Technical Performance milestones. The
Award Fee amounts listed below for Option CLINs apply only if the corresponding Option CLIN
is exercised. The evaluation periods, fee pools, and fee earned are as follows:

CLIN PERIOD # END FEE FEE EARNED | CUMULATIVE | AVAILABLE
START DATE POOL FOR PERIOD FEE EARNED FEE CARRIED
DATE FORWARD
0001 #1  4/30/98 10/31/98 $26,566,641 $18,862,315 $18,862,315 | $3,852,163
To 2d Period
0001 #2 11/1/98 4/30/99 $37,116,821 $30,064,625 $48,926,940 | $3,526,098
To 3d Period
0001 Carried Forward From $3,852,163 $ 3,120,252 $52,047,192 N/A
1* Period
0001 #3  5/1/99 10/31/99 $37,770,426 $30,594,045 $82,641,237 | $3,588,190
To 4™ Period
0001 Carried Forward From $3,526,098 $ 1,236,139 $83,877,376 N/A
2d Period
0001 #4 11/1/99 4/30/00 $41,918,680 $20,959,340 $104,836,716 | $5,239,835
To 5" Period
$15,719,505
To 6™ Period
0001 Carried Forward From $3,588,190 $0 $104,836,716 N/A
3d Period
0003 $197,934 $98,967 $104,935,683 | $24,742
To 5" Period
$74,225
To 6™ Period
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CLIN PERIOD # END FEE FEE EARNED | CUMULATIVE | AVAILABLE
START DATE POOL FOR PERIOD FEE EARNED |FEE CARR'D
DATE FORWARD
0001 #5  5/1/00 12/31/00 $89,053,813 CLIN 0001
FEE EARNED
0001 Carried Forward from $5,239,835 $81,092,537 $186,028,220
4™ period
0003 $15,112 CLIN 0003
FEE EARNED
0003 Carried Forward from $24,742 $34,275 $186,062,495
4™ period
0001 #6 01/01/01 5/31/01 $42.694,061 TBD TBD TBD
0001 Carried Forward from $15,719,505 N/A
4™ perjod
0003
0003 Carried Forward from $74,225
4™ perjod
0001 #7  6/1/01 9/30/01 $3,224,889 TBD TBD TBD
0001
0003
0003
CLIN 0101, 0102 and 0103 - CON’T DEVELOPMENT OPTIONS
TBD TBD $ 4,141,882 | TBD TBD TBD
TBD TBD $ 3,789,661 | TBD TBD TBD
TBD TBD $ 3,726,796 | TBD TBD TBD
TBD TBD $ 75,820 | TBD TBD TBD
TBD TBD $ 76,690 | TBD TBD TBD
CLIN 0111, 0112 and 0113- CON’T DEVELOPMENT OPTION
TBD TBD $ 5,454,775 | TBD TBD TBD
TBD TBD $ 5,295,191 | TBD TBD TBD
TBD TBD $5,272,949 | TBD TBD TBD
TBD TBD $ 5,533,639 | TBD TBD TBD
TBD TBD $ 5,595,778 | TBD TBD TBD
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TBD TBD $ 151,247 [ TBD TBD TBD
CLIN 0121, 0122 and 0123- CON’T DEVELOPMENT OPTION

TBD TBD $9,851,244 | TBD TBD TBD
TBD TBD $17,885,836 | TBD TBD TBD
TBD TBD $20,117,558 | TBD TBD TBD
TBD TBD $29,935,741 [ TBD TBD TBD
TBD TBD $31,595,358 | TBD TBD TBD
TBD TBD $7,958,724 | TBD TBD TBD
TBD TBD $8,691,523 | TBD TBD TBD
TBD TBD $ 8,622,736 | TBD TBD TBD
TBD TBD $ 8,634,801 | TBD TBD TBD
TBD TBD $ 8,098,755 | TBD TBD TBD
TBD TBD $ 8,023,544 | TBD TBD TBD
TBD TBD $ 8,325,829 | TBD TBD TBD

CLIN 0131, and 0132- COMMON OPTION
TBD TBD $19,250,871 | TBD TBD TBD
TBD TBD $18,598,706 | TBD TBD TBD
TBD TBD $18,489,220 | TBD TBD TBD
TBD TBD $16,962,814 | TBD TBD TBD
TBD TBD $11,069,382 | TBD TBD TBD
CLIN 0201, and 0202 - DEPLOYMENT OPTION

TBD TBD $35,906,672 | TBD TBD TBD
TBD TBD $27,547,511 | TBD TBD TBD
TBD TBD $24,986,361 | TBD TBD TBD
TBD TBD $23,118,917 | TBD TBD TBD
TBD TBD $21,107,925 | TBD TBD TBD
TBD TBD $19,187,802 | TBD TBD TBD
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CLIN 0203 and 0204 — INITIAL SUSTAINMENT OPTION
TBD TBD $ 3,469,144 | TBD TBD TBD
TBD TBD $3,109,417 | TBD TBD TBD
TBD TBD $ 3,156,545 | TBD TBD TBD
TBD TBD $ 3,210,062 | TBD TBD TBD
TBD TBD $ 3,104,675 | TBD TBD TBD
TBD TBD $ 3,005,900 | TBD TBD TBD

b. At the Fee Determining Official’s discretion, 50% of available but unearned award fee
in any evaluation period may be carried forward to the next period but not to any subsequent
periods.

c. The award fee will be determined in accordance with the Award Fee Determination
Plan (Attachment 11). The Contractor's performance will be periodically monitored by an Award
Fee Review Board (AFRB) consisting of a Chairperson and other designated members. The
award fee evaluations will occur as described in Section 7.1 of the Award Fee Determination
Plan (Attachment 11). The AFRB will review and assess the Contractor's performance against
the defined evaluation criteria. The Contractor will be requested to provide the AFRB with aself-
assessment briefing on its performance and provide written documentation describing its
performance for the period being evaluated. Upon conclusion of the evaluation and the Fee
Determining Official's (FDO) decision, the Contractor will be notified by the FDO of the results
of the performance evaluation, and will be provided guidance for the subsequent performance
period, if deemed required by the Government.

d. The Contractor may submit vouchers for the award fee immediately upon receipt of
the contract modification recording the award fee earned at subparagraph a. of this section.

e. The Government may make unilateral changes to the Award Fee Determination Plan
(Attachment 11) if the contractor is provided written notification by the Contracting Officer
before the start of the upcoming evaluation period. Changes affecting the current evaluation
period must be by bilateral agreement.
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f. In accordance with Federal Acquisition Regulation (FAR) subsection 16.404-2, the
determination of the performance award fee for an evaluation period shall be made unilaterally by
the Government and is not subject to the Disputes clause.

H-24 DUAL BOOSTER DEVELOPMENT PATHS

H-25 CHANGESTO THE INTEGRATED MASTER PLAN

The Statement of Work (SOW, Section J, Attachment 1 to this contract) identifies the overall
tasks the Contractor will perform to meet NMD requirements set forth in the NMD System
Requirements Documents (see H-1, above). The Contractor’s Integrated Master Plan (IMP, Section
J, Attachment 2) identifies the manner in which the Contractor plans to perform SOW tasks. During
the performance of the contract, it is envisioned that there may be changes to the IMP as the
Contractor executesthe NMD LS| Program. The Contractor shall control the configuration of the
IMP and may make IMP changes PROVIDED that the IMP changes: (1) Do not change NMD
performance requirements as stated in the NMD System Requirements Documents; (2) Do not
change the completion criteria for milestone events set forth in Section F-2; (3) Do not change the
basic tasks in the SOW; (4) Do not change the contract delivery schedule; and (5) Are documented in
an IMP Change Notice (dataitem A0Q7) before the change isimplemented. The Government will
review IMP changes submitted under dataitem A007. The Contractor may assume that IMP change
notices submitted under A0O7 are approved unless notified to the contrary in writing by the PCO
within 30 calendar days after receipt of the IMP change notice (A0Q7).

H-26 GOVERNMENT TEST FACILITIES(OTHER THAN KMR)

The Contractor has requested the use of Government Test Facilities listed in Attachment 12
in the devel opment of the NMD System. To the extent that such test facilities are part of the DoD
Major Range and Test Facility Base (MRTFB), the Contractor shall submit and update Universal
Documentation System (UDS) documents (e.g., Program Introduction, Program Requirement
Document, Operational Requirement Document) to BMDO/JINT (information copy to BMDO/INC)
in sufficient time to schedule the use of the test facility. For non-MRTFB test facilities, the
Contractor shall submit comparable information to BMDO/INT (copy to BMDO/INC) in sufficient
time to schedule the use of the test facility. For both MRTFB and non-MRTFB test facilities, the
Government will be responsible for funding the use of the test facilities.

H-27 GOVERNMENT PROPERTY
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H-28 RESPONSIBILITY FOR REPLACEMENT OF

GOVERNMENT PROPERTY

a. When commercia items (e.g., desk top computers and components) provided to the
Contractor under this contract (or transferred from previous contracts) wear out or become obsolete,
the Government will not replace them. To the extent that such property is still required for the
performance of this contract, the Contractor shall be responsible for the replacement of these items.
The costs of replacement shall be allowable under this contract to the extent consistent with the
Contractor’ s disclosed accounting practices and no modification to the contract shall beissued. This
requirement to replace commercial items of Government property does not apply to Military
Property (e.g., Minuteman), Special Tooling (ST), or Special Test Equipment (STE)—except that
commercial components of STE (computers, general purpose oscilloscopes, etc.) shall be the
responsibility of the Contractor to replace.

b. Thisspecial contract requirement shall not be applicableto any Integrated Systems
Test Capability (ISTC) itemsset forth in Attachment 8(d)-GFP/GFE List.

H-29 BASE SUPPORT

a. Base support shall be provided to the Contractor on a no-charge-for-use basis as
determined by the procedures set forth below. Base support includes Government-controlled
working space, material, equipment, or other support (excluding use of the Defense Switched
Network (DSN)) which the Government determines can be made available at, or through,
Government installations where the Contractor performs work under this contract.

b. The Contractor has requested base support at the Government installations indicated in
Attachment 9. Thetype, kind, and duration of base support requested is identified in Attachment 9.
The Ballistic Missile Defense Organization Joint Program Office (BM DO JPO) shall work with the
Contractor to document requested base support in the form and manner required by the affected
Government installations (e.g., DD Form 1144, Support Agreement) to ensure that agreement is
reached on providing base support. The target date for completion of al efforts and agreement upon
the specific base support to be provided during the basic contract period is ninety (90) days after
contract award. Base support for the Deployment Option and any additional base support required for
the Continued Devel opment Option shall be addressed six (6) months prior to the earliest Contractor
need date for these options.

c. The Contractor expressly recognizes that the Government is not contractually required to
provide base support except to the extent approved under the above procedures. The parties
recognize that the base support customarily provided to Government contractors at the installations
identified in Attachment 9 may vary depending on the current capabilities of the Government
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installation. Deviations from the list of requested base support shall not be grounds for modifying
this contract. However, in the event that all requested base support at a particular Government
installation is denied or a significant item is denied that is critical to performance relating to a site,
the Contractor shall be entitled to submit arequest for equitable adjustment under this contract. Any
such equitable adjustment shall be processed under the Changes clause of this contract.

H-22a



HQ0006-98-C-0003
P00007
Page 47 of 58

H-30 TRAVEL AND TRAVEL COSTS

a. Costs incurred by Contractor personnel on official business are allowable, subject to the
limitations contained in this clause. Costs for transportation may be based on mileage rates, actual
costs incurred, or on a combination thereof, provided the method used results in a reasonable charge.
Costs for lodging, meals, and incidental expenses may be based on per diem, actual expenses, or a
combination thereof, provided the method used results in a reasonable charge.

b. Except as provided in FAR 31.205-46(a)(3), costs incurred for lodging, meals, and
incidental expenses (as defined in the regulations cited) shall be considered reasonable and allowable
to the extent that they do not exceed on a daily basis the maximum per diem rates in effect at the time
of travel as set forth in:

(1) Federal Travel Regulations, prescribed by the General Services Administration, for
travel in the conterminous 48 United States;

(2) Joint Travel Regulations, Volume 2, DoD Civilian Personnel, Appendix A,
prescribed by the Department of Defense, for travel in Alaska, Hawaii, The Commonwealth of Puerto
Rico, and territories and possessions of the United States; or,

(3) Standardized Regulations (Government Civilians, Foreign Areas), Section 925,
“Maximum Travel Per Diem Allowances for Foreign Areas,” prescribed by the Department of State,
for travel in areas not covered in (1) and (2) above.

c. This clause does not incorporate the regulations cited paragraphs (b)(1), (2), and (3) in their
entirety. Only the maximum per diem rates, the definitions of lodging, meals, and incidental expenses,
and the regulatory coverage dealing with special and unusual situations are incorporated herein.

d. The maximum per diem rates referenced in paragraph (b) of this clause generally
would not constitute a reasonable daily charge:

(1) When no lodging costs are incurred; and/or

(2) On partial travel days (e.g., day of departure and return). Appropriate
downward adjustments from the maximum per diem rates would normally be required under
these circumstances. While these adjustments need not be calculated in accordance with the
Federal Travel Regulations or Joint Travel Regulations, they must result in a reasonable charge.

e. Costs shall be allowable only if the following information is documented:
(1) Date and place (city, town, or other similar designation) of the expense;
(2) Purpose of the trip; and

(3) Name of the person on the trip and that person’s title or relationship to the
Contractor.
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f. Travel costs incurred in the normal course of overall administration of the business are
allowable and shall be treated as indirect costs.

g. Travel costs directly attributable to specific contract performance are allowable and may
be charged to the contract under FAR 31.202

h. Airfare and rail fare costs in excess of the lowest customary standard, coach, or
equivalent fare offered during normal business hours are unallowable, except when such
accommodations require circuitous routing, require travel during unreasonable hours, excessively
prolong travel, result in increased cost that would offset transportation savings, are not reasonably
adequate for the physical or medical needs of the traveler, or are not reasonably available to meet
mission requirements. However, in order for airfare or rail fare costs in excess of the above
standard fare to be allowable, the applicable condition(s) set forth above must be documented and
justified.

1. The costs of travel by contractor-owned, leased, or chartered aircraft and automobiles
will be governed in accordance with FAR 31.205-46 (e) and (f).

H-31 INDEMNIFICATION AGAINST UNUSUALLY HAZARDOUS RISKS

a. Definitions. For the purpose of clause DFARS 252.235-7001, entitled
"Indemnification Under 10 U.S.C. 2354—COST REIMBURSEMENT (DEC 1991)," it is agreed
that risks arising out of or resulting from:

(1) The burning, explosion, or detonation of propellants (liquid, solid, or gaseous),
their constituent components or their degradation products during preparation, mixing, storage, or
loading;

(2) The burning, explosion, or detonation of liquid fueled rocket engines or solid
fueled rocket motors during preparation, casting, curing, storing, testing, transporting, launch
preparation, or launch;

(3) The burning, explosion or detonation of launch vehicles or their components
during testing, transporting, launch preparation or launch;

(4) The toxic or other unusually hazardous properties of propellants (liquid, solid,
or gaseous) or inert gases, their constituent ingredients, or their degradation products;

(5) The flight or surface impact of launch vehicles or components or fragments
thereof; are “unusually hazardous risks”, to the extent such risks arise out of performance of this
contract.

b. Applicability. In addition to indemnification of the Contractor (including the
McDonnell Douglas Aerospace subsidiary), the Contracting Officer has approved the flowdown of
indemnification to the following subcontractors: Raytheon Electronic Systems, Alliant
Techsystems Inc., Chemical Systems Division (CSD) of Pratt & Whitney, TRW Inc, and
Lockheed Martin Missiles & Space (LMMS), a division of Lockheed Martin Corporation.

H-32 RESERVED
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H-33 EARNED VALUE MANAGEMENT SYSTEM

a. The Government intends to use the Earned V alue Management System, as described in
DFARS 252.234-7001, in the management of this contract. The Contractor is required to submit a
Cost Performance Report to measure the Contractor’s cost and schedule performance (CDRL A002).
In planning and reporting performance data, the Contractor shall establish its performance budget so
that the budgeted cost for each contract sub-element at level 2 and/or level 3 as appropriate, of the
Contract Work Breakdown Structure (CWBS) isin line with the Section B sub-line item number
(SubCLIN) value for the corresponding elements(s) as follows:

SubCLIN CWBS IDENTIFICATION
000101 1.0,2.0,7.0,8.0

000102 3.0

000103 4.0

000104 5.0

000105 6.0

b. Except for budget changes arising from contract modifications, if the Contractor believes
It necessary to redistribute budget among SubCLINSs, the Contractor shall notify the Contracting
Officer in writing beforehand, describing the circumstances necessitating the redistribution. If the
Contracting Officer concurs, or fails to respond in writing within fifteen calendar days from receipt
of such notice, the Contractor may proceed with the redistribution. The change in SUbCLIN values
will be incorporated in a subsequent modification to the contract.

H-34 DUAL USE OF INTEGRATED SYSTEM TEST CAPABILITY (ISTC)
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H-35 CONTRACTING OFFICER’'S REPRESENTATIVES (CORS)

a. Pursuant to DFARs 252.201-7000, the Government has designated Contracting Officer’s
Representatives (CORs). Specifically, COR designations have been issued to the responsible
Element Project Manager (EPM) for each SUubCLIN.

b. For the Basic Contract period, the contracting officer has issued designation letters to
individuals occupying the positions listed below:

CLIN SubCLIN Position Title/Organization
0001 000101 NMD System JN/I/IBMDO

0001 000102 Interceptor GBI EPM, HSV, AL
0001 000103 UEWRRadar UEWR EPM, ESD, MA
0001 000104 XBR Radar GBR EPM, HSV, AL
0001 000105 BMC3 JNB/BMDO

0003 NMD Special Studies & Anayses JN/I/BMDO

H-36 YEAR 2000 COMPLIANCE
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H-38 TASK INSTRUCTIONS (CLIN 0003)

a. The procedures in this clause and Attachment 13, Task Instruction Procedures, shall
apply to CLIN 0003 and 0004. The Contractor shall incur costs under these CLINs only in the
performance of Task Instructions and revisions to instructions issued by the Contracting Officer. No
other costs are authorized without the express written consent of the Contracting Officer. Only
BMDO Contracting Officers are authorized to issue Task Instructions under CLIN 0003 and 0004 of
this contract. All Task Instructions are subject to the terms and conditions of this contract; in the
event of a conflict between a Task Instruction and this contract, the contract shall prevail.

b. Section B sets forth the estimated cost and award fee for One (1) Lot of Special Study
and Analyses effort to be provided under CLIN 0003 and 0004. One (1) Lot is comprised of 25,000
Direct Productive Labor Hours (DPLH). A DPLH is defined as the prime or subcontractor actual
labor hours (exclusive of vacation, holiday, sick leave and other absences) required to perform the
task issued pursuant to this provision. The negotiated DPLH rate identified below includes the direct
labor required to perform the task as well as CONUS travel cost, miscellaneous ODC, management
and subcontractor management labor cost, administrative cost, and any associated burdens. The
estimated number of DPLH multiplied by the DPLH rate is used to estimate the cost of a proposed
Task Instruction. The DPLH rate does not include the Award Fee. The issuance of Task
Instructions shall not exceed a cumulative amount of 25,000 DPLH during the period of
performance specified in Section F.

Direct Productive Labor Hours: 25,000 hours
Direct Productive Labor Hour Rate: $130.91

c. The Contractor shall use its best efforts to accomplish the tasks within the estimated cost
set forth in the Task Instruction. The estimated number of DPLH hours in task instructions is for the
purpose of tracking the quantity of effort ordered against the total pool of 25,000 DPHL hours for
CLINs 0003 and 0004. The Contractor shall invoice the actual cost incurred for the Task Instruction
effort in accordance with Section G of the contract. Any variance between the estimated cost and
the actual cost on task instructions will not alter the available award fee for that task. Spending
funds in excess of the funds authorized in the Task Instruction without notifying the Contracting
Officer will adversely impact the award fee determination.

H-31




HQ0006-98-C-0003
P00025
Page 50f of 58
d. Task Instructions shall be issued by the Contracting Officer in writing in
accordance with the procedures contained in Attachment 13 to this contract and shall
include, but not be limited to, the following information:

(1) effective date of Task Instruction;

(2) contract and Task Instruction number;

(3) description of the task to be performed;

(4) description of the exit criteria and deliverable

(5) identification of applicable Exhibit H CDRL items and, as applicable,
the outline of the content of the final report (HO01);

(6) 1identification of items of Government Furnished Property, if not
currently covered under the contract, for which access is required;

(7) the period of performance for the task including due date(s) for
CDRLs;

(8) the estimated number of labor hours, including the
contractor/subcontractor mix and labor hours. Note: Task Instructions under CLIN 0003
are issued as completion tasks. A task shall be considered complete when the
completion criteria set forth in the government approved Task Plan is completed. The
government's acceptance of the Task Plan shall be evidenced by the PCO signature in
Block 10 of the Task Instructions;

(9) the total estimated cost plus award fee; and

(10) the Accounting Classification Reference Number (ACRN) applicable
to the task.

e. Task Instructions may be amended orally by the Contracting Officer in
emergency circumstances; oral amendments shall be confirmed by issuance of a written
Task Instruction within five working days from the time of the oral communication
amending the instruction.

f. Payment of Award Fee for Task Instructions will be made in accordance with
SCR H-23, entitled “Award Fee.” To the extent that Task Instructions are issued during
each Award Fee Period as set forth in H-23, the Contracting Officer shall modify the
contract from time to time, but not later than the end of the Award Fee period to add the
Maximum Available Award Fee for each Task Instruction issued during the Award Fee
Period to the Fee Pool. If no Task Instructions are issued during a given Award Fee
period, there shall be no additions to the Fee Pool during that period. If at the end of the
task instruction period of performance, the Contractor has not completed the task, the
Government may reduce the award fee retroactively to reconcile the fee entitlement.
Spending funds in excess of the funds authorized in the Task Instruction without
notifying the Contracting Officer will adversely impact the award fee determination.

g. Nothing in this special contract requirement shall be construed to constitute

authorization for the work not in accordance with clause FAR 52.232-22, Limitation of
Funds.
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H-39 EXPORT OF TECHNICAL DATA AND DEFENSE SERVICES IN
THE CONDUCT OF NMD ACTIVITIES

a.  Inthe performance of the contract Statement of Work, The LSI Contractor
and its Subcontractors will be expected to support the Ballistic Missile Defense
Organization (BMDO) in its activities with foreign entities and/or persons. This
activity could include the export of defense services and/or technical data,
including classified information as long as that information does not disclose the
details of design, development, production or manufacture of any defense article.

b.  When directed in writing from the Contracting Officer or from the Deputy
for Systems Integration (JN/I/BMDOQ), the LSI Contractor, acting as an agent of
BMDO for the purposes of export control, shall export on behalf of BMDO
technical data to a named foreign entity or persons in the manner and under the
conditions provided for in the direction.

c.  When, in the performance of this contract, the need arises for the LSI
Contractor and its Subcontractors to export defense services, the LSI Contractor
and its Subcontractors shall export those services subject to the applicable
requirements of the U.S. export control laws and regulations.

d.  Nothing in this clause shall affect the protection or allocation of rights to
technical data between BMDO and the LSI Contractor or any Subcontractors as
provided for in this contract or subcontract hereunder; nor shall this clause affect
the scope of any license otherwise granted to the Government or the recipient of
the transferred or disclosed technical data.

e.  Transfer of all technical data must follow the provisions of the Internal
Control Plan currently under development by the LSI Contractor. Nothing in this
clause shall relieve the contractor from compliance with the U. S. export control
laws and regulations.

f.  The LSI Contractor shall include this clause in all subcontracts at any tier
(suitably modified to reflect the relationship of the parties), the performance of
which may require the export of technical data and/or defense services, and the
LSI Contractor may direct an export on behalf of BMDO subject to the limitations
stated herein.

H-33



HQO0006-98-C-0003

Page 51 of 58

PART Il - CONTRACT CLAUSES

SECTION | - CONTRACT CLAUSES

-1  EFAR52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect asif they were givenin full text. Upon request, the Contracting Officer will make their
full text available. Also, the full text of a clause may be accessed electronically at this address:

http://farsite.hill.af.mil/.

a.

52.202-1
52.203-3
52.203-5
52.203-6

52.203-7
52.203-8

52.203-10

52.203-12

52.204-2
52.204-4
52.209-6

52.211-15
52.215-2

52.215-23

52.215-25
52.215-27
52.215-33
52.215-39

52.215-40
52.216-7

TITLE

Definitions

Gratuities

Covenant Against Contingent Fees

Restrictions on Subcontractor Sales to the Government

Alternate |
Anti-Kickback Procedures

Cancellation, Rescission, and Recovery of Funds for
Illegal or Improper Activity

Price or Fee Adjustment for Illegal or Improper
Activity

Limitation on Payments to Influence Certain Federa
Transactions

Security Requirements

Printing/Copying Double-Sided on Recycled Paper
Protecting the Government's Interest When

Subcontracting With Contractors Debarred,
Suspended, or Proposed for Debarment

Defense Priority and Allocation Requirements
Audit and Records—Negotiation
Alternate 1

Price Reduction for Defective Cost or Pricing Data -
Modifications

Subcontractor Cost or Pricing Data -Modifications
Termination of Defined Benefit Pension Plans
Order of Precedence

Reversion or Adjustment of Plans for Post-Retirement
Benefits Other Than Pensions (PRB)

Notification of Ownership Changes
Allowable Cost and Payment

-1

FEDERAL ACQUISITION REGULATION (48 CEFR CHAPTER 1)
CLAUSE NO.

DATE

OCT 1995
APR 1984
APR 1984
JUL 1995
OCT 1995
JUL 1995
JAN 1997

JAN 1997
JUN 1997

AUG 199
JUN 1996
JUL 1995

SEP 1990
AUG 199
JAN 1997
OCT 1995

OCT 1995
MAR 1996
JAN 1986

MAR 1996

FEB 1995
FEB 1998



CLAUSE NO.

52.216-23

52.216-24

52.216-25

52.216-26

52.217-8
52.219-8

52.219-9

52.219-16
52.222-1
52.222-2

52.222-3
52.222-26
52.222-28

52.222-35

52.222-36
52.222-37

52.223-2
52.223-3

52.223.5
52.223-6
52.223-7

52.223-11
52.223.12
52.223-14
52.225-10
52.225-11
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TITLE
Execution And Commencement Of Work
(Insert “TBD”)(Applicableto CLINs 0102, 0112, and
0122 only)
Limitation Of Government Liability
(Insert “TBD” in paragraphs aand b) (Applicable to
CLINs 0102, 0112, and 0122 only)
Contract Definitization
(Insert “ Cost-Plus-Award Fee in paragraph a’. Insert
“180 days after Request for Proposal, TBD, TBD” in
paragraph b.) (Applicable to CLINs 0102, 0112, and
0122 only)
Payments Of Allowable Costs Before Definitization
(Applicableto CLINs 0102, 0112, and 0122 only)
Option to Extend Services
Utilization of Small, Small Disadvantaged and
Women-Owned Small Business Concerns
Small, Small Disadvantaged and Women-Owned
Small Business Subcontracting Plan
Alternate 11

Liquidated Damages-Subcontracting Plan
Notice to the Government of Labor Disputes
Payment for Overtime Premiums (Insert (0) in
paragraph (a))

Convict Labor

Equal Opportunity

Reserved

Affirmative Action for Special Disabled and Vietham
EraVeterans

Affirmative Action for Handicapped Workers

Employment Reports on Special Disabled Veterans
and Veterans of the Vietnam Era

Clean Air and Water

Hazardous Materia Identification and Material Safety
Data (Insert TBD in paragraph (b))

Pollution Prevention and Right-To-Know Information
Drug-Free Workplace

Notice of Radioactive Materials

(Insert 30 in paragraph (a))

Ozone-Depleting Substances

Refrigeration Equipment and Air Conditioners

Toxic Chemical Release Reporting

Duty-Free Entry

Restrictions on Certain Foreign Purchases

DATE
APR 1984

APR 1984

OCT 1997

APR 1984

AUG 1989
JUN 1997

AUG 1996

MAR 1996

OCT 1995
FEB 1997
JUL 1990

AUG 1996
FEB 1999

APR 1984

APR 1984
JAN 1988

APR 1984
JAN 1997

MAR 1997
JAN 1997
JAN 1997

JUN 1996
MAY 1995
OCT 1996
APR 1984
OCT 1996



CLAUSE NO.

52.226-1

52.227-1

52.227-2

52.227-10

52.227-12

52.228-7
52.230-2
52.230-6
52.232-9
52.232-17
52.232-22
52.232-23
52.232-25
52.232-33

52.233-1

52.233-3

52.237-2

52.237-3
52.242-1
52.242-3
52.242-4
52.242-13
52.243-2

52.243-6

52.243-7
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TITLE DATE
Utilization of Indian Organizations and Indian-Owned  SEP 1996
Economic Enterprises
Authorization and Consent JUL 1995
Alternate | APR 1984
Notice and Assistance Regarding Patent and Copyright AUG 1996
Infringement
Filing of Patent Applications - Classified Subject APR 1984
Matter
Patent Rights--Retention by the Contractor (Long JAN 1997
Form)
Insurance - Liability to Third Persons MAR 1996
Cost Accounting Standards APR 1996
Administration of Cost Accounting Standards APR 1996
Limitation on Withholding of Payments APR 1984
Interest JUN 1996
Limitation of Funds APR 1984
Assignment of Claims JAN 1986
Prompt Payment JUN 1997
Mandatory Information for Electronic Funds Transfer ~ AUG 1996
Payment
Disputes) OCT 1995
Alternate | DEC 1991
Protest After Award AUG 1996
Alternate | JUN 1985
Protection of Government Buildings, Equipment, and APR 1984
Vegetation
Continuity of Services JAN 1991
Notice of Intent to Disallow Costs APR 1984
Penalties for Unallowable Costs OCT 1995
Certification of Indirect Costs JAN 1997
Bankruptcy JUL 1995
Changes — Cost Reimbursement AUG 1987
Alternate V APR 1984
Change Order Accounting APR 1984
(Not applicable to Option CLIN 0201 or any of its
SubCLINS)
Notification of Changes APR 1984

(Insert “30” in paragraph (bg;
Insert “30” in paragraph (d)



CLAUSE NO.

52.244-2

52.244-5
52.244-6

52.245-5

52.245-18
52.246-23
52.246-25
52.247-1

52.247-63
52.247-67

52.249-6
52.249-14
52.251-1
52.253-1
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TITLE

Subcontracts

(Insert “None” in paragraph (e);
Insert “None” in paragraph (k))
Alternate |

Competition in Subcontracting

Subcontracts for Commercial Items and Commercial
Components

Government Property (Cost-Reimbursement, Time
and Material, or Labor-Hour Contracts)

Special Test Equipment

Limitation of Liability

Limitation of Liability - Services

Commercial Bills of Lading Notations

(Insert “DoD Ballistic Missile Defense Organization”
in paragraphs (a) and (b))

Preference for U.S. Flag Air Carriers

Submission of Commercial Air Transportation Billsto
GSA for Audit

Termination (Cost- Reimbursement)
Excusable Delays

Government Supply Sources
Computer Generated Forms

DATE
AUG 1998

AUG 1998

DEC 1996
OCT 1995

JAN 1986

FEB 1993
FEB 1997
FEB 1997
APR 1984

JAN 1997
JUN 1997

SEP 1996
APR 1984
APR 1984
JAN 1991

b. DEPARTMENT OF DEFENSE FEDERAL ACQUISITION REGULATION

SUPPLEMENT (48 CER CHAPTER 2)

CLAUSE NO.

252.201-7000
252.203-7001
252.203-7002
252.204-7000
252.204-7003
252.205-7000

252.208-7000

252.209-7000

252.211-7000

TITLE

Contracting Officer's Representative

Special Prohibition on Employment

Display of DoD Hotline Poster

Disclosure of Information

Control of Government Personnel Work Product
Provision of Information to Cooperative Agreement

Holders

Intent to Furnish Precious Metals as Government-
Furnished Materia (Insert "The Contractor shall iden-
tify their requirements when the need is known" in
paragraph (b))

Acquisition From Subcontractors Subject to On-site
Inspection Under the Intermediate-Range Nuclear
Forces (INF) Treaty

Acquisition Streamlining

|-4

DATE

DEC 1991
JUN 1997
DEC 1991
DEC 1991
APR 1992
DEC 1991

DEC 1991

NQOV 1995

DEC 1991



CLAUSE NO.

252.215-7000
252.219-7004

252.219-7005

252.223-7001
252.223-7002
252.223-7004
252.223-7006

252.223-7007

252.225-7012
252.225-7014
252.225-7016
252.225-7022

252.225-7026

252.225-7030

252.225-7031
252.227-7013
252.227-7014

252.227-7016
252.227-7019

252.227-7025

252.227-7027
252.227-7030
252.227-7034
252.227-7036
252.227-7037
252.231-7000
252.232-7006
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TITLE

Pricing Adjustments

Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan (Test Program)

Incentive for Subcontracting with Small Businesses, Small

Disadvantaged Businesses, Historically Black Colleges and

Universities, and Minority Institutions

Hazard Warning Labels (Insert TBD in paragraph (c))
Safety Precautions for Ammunitions and Explosives
Drug-Free Work Force

Prohibition on Storage and Disposal of Toxic and Hazard-
ous Materials

Safeguarding Sensitive Conventional Arms, Ammunition,
and Explosives

(Insert TBD in paragraph (b))

Preference for Certain Domestic Commodities
Preference for Domestic Speciaty Metals

Restriction on Acquisition of Ball and Roller Bearings

Restriction on Acquisition of Polyacrylonitrile (PAN)
Based Carbon Fiber

Reporting of Contract Performance Outside the United
States

Restriction on Acquisition of Carbon, Alloy, and Armor
Steel Plate

Secondary Arab Boycott of Israel
Rightsin Technical Data-Noncommercial Items

Rights In Noncommercial Computer Software And Non-
commercial Computer Software Documentation
Rightsin Bid or Proposal Information

Validation of Asserted Restrictions- Computer Soft-
ware

Limitations on the Use or Disclosure of Govern-
ment-Furnished Information Marked with Restrictive Leg-
ends

Deferred Ordering of Technical Data or Computer Software

Technical Data- Withholding of Payment
PatentsSubcontracts

Certification of Technical Data Conformity
Validation of Restrictive Markings on Technical Data
Supplemental Cost Principles

Reduction or Suspension of Contract Payments Upon
Finding of Fraud

DATE
DEC 1991
JUN 1997

NOV 1995

DEC 1991
MAY 1994
SEP 1988
APR 1993

FEB 1996

SEP 1997
FEB 1997
FEB 1998
JUN 1997

NOV 1995

OCT 1992

JUN 1992
NQOV 1995
JUN 1995

JUN 1995
JUN 1995

JUN 1995

APR 1988

OCT 1988
APR 1984
JAN 1997

NOV 1995
DEC 1991
AUG 1992



CLAUSE NO.

252.234-7001

252.235-7003

252.235-7001

252.235-7010
252.235-7011

252.242-7000
252.242-7004
252.243-7000
252.245-7001
252.247-7023
252.247-7024
252.249-7000

252.251-7000

-2 FAR 52.244-6 SUBCONTRACTSFOR COMMERCIAL ITEMSAND
COMMERCIAL COMPONENTS (OCT 1995)

TITLE

Earned Vaue Management System

HQO0006-98-C-0003

P0O0021
Page 56 of 58

Insert the following subcontractors in paragraph (f) of
the clause: Northrop Grumman; Raytheon Company;

Teledyne Brown Engineering; TRW Strategic Systems

Division; United Technologies Corp.; and Xon Tech,

Inc.

Frequency Authorization

Alternate 1

Indemnification Under 10 U.S.C. 2354—Cost Reim-

bursement

Acknowledgment of Support and Disclaimer

Final Scientific or Technical Report

(Change the DTIC addressto:

DTIC-OMI

8725 John JKingman Rd Suite 9044

Ft Belvoir VA 22060-6218)
Postaward Conference
Material Management and Accounting System
Engineering Change Proposals
Reports of Government Property
Transportation of Supplies by Sea
Notification of Transportation of Supplies by Sea
Special Termination Costs
Insert the following in the blank in paragraph (c):

“During each quarter ending with the end of the month
indicated, any Contractor claim for special termination

costs shall not exceed the following amounts ($in

millions):

Dec98 Mar99 Jun99 Sep 99 Dec99 Mar 00

$41.8 $50.8
Jun00 Sep00 Dec00 Mar 01"

$63.2 $75.9

$58.3 $51.1

$469 $0

$75.0 $68.9

Ordering From Government Supply Sources

a. Definition.

DATE
MAR 1997

DEC 1991
DEC 1991
DEC 1991

MAY 1995
MAY 1995

DEC 1991
SEP 1996

JUL 1997

MAY 1994
NQOV 1995
NQOV 1995
DEC 1991

MAY 1995

Commercial item, as used in this clause, has the meaning contained in the clause at

52.202-1, Definitions.
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~ Subcontract, as used in this clause, includes a transfer of commercial items between
divisions, subsidiaries, or affiliates of the Contractor or subcontractor at any tier.

b. To the maximum extent practicable, the Contractor shall incorporate, and require its
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as
components of items to be supplied under this contract.

c. Notwithstanding any other clause of this contract, the Contractor is not required to
include any FAR provision or clause, other than those listed below to the extent they are
applicable and as may be required to establish the reasonableness of prices under Part 15, in a
subcontract at any tier for commercial items or commercial components:

(1) 52.222-26, Equal Opportunity (E.O. 11246);
(2) 52.222-35, Affirmative Action for Special Disabled and Vietnam Era Veterans

(38 U.S.C. 4212(a));
(3) 52.222-36, Affirmative Action for Handicapped Workers (29 U.S.C. 793); and

(4) 52.247-64, Preference for Privately Owned U.S.-Flagged Commercial Vessels
(46 U.S.C. 1241) (flow down not required for subcontracts awarded beginning

May 1, 1996).

d. The Contractor shall include the terms of this clause, including this paragraph (d), in
subcontracts awarded under this contract.

I-3 52.216-24 Limitation of Government Liability. (APR 1984) (Applicable to Special
Contract Requirement H-37)

(a) Modification PO0010 definitized by modification P00026.
(b) Modification PO0010 definitized by modification P00026.
(c) Modification P00011 definitized by modification P0O0050.
(d) Modification PO0011 definitized by modification PO0050.
(e) Modification P00016 definitized by modification PO0037.

(f) Modification PO0016 definitized by modification PO0037.
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(g) Modification P00023, (MCR 10), definitized by Modification P0O0056.
(h) Modification P00023, (MCR 10), definitized by Modification PO0056.

(1) Modification P00024, SRD (MCR 11), definitized by Modification PO0057.

(G) Modification P00024, SRD (MCR 11), definitized by Modification PO0057.
(k) Modification P00025, ISTC (MCR 4), definitized by Modification POO051.
(I) Modification P00025, ISTC (MCR 4), definitized by Modification PO0051.

(m) Modification PO0035, KMR Housing (MCR 0064), definitized by Modification P0O0046.
(n) Modification P00035, KMR Housing (MCR 0064), definitized by Modification P00046.
(o) Modification P00044 for Kill Vehicle effort (MCR 009), definitized by Modification PO0065. ] '
(p) Modification P00044 for Kill Vehicle effort (MCR 009), definitized by Modification PO0065. ]

(q) Modification P00044 for EWR Receiver/Exciter (REX) Replacement (MCR 025), definitized by '
Modification P00065.

(r) Modification P00044 for EWR ReceiverExciter (REX) Replacement (MCR 025), definitized by
Modification P00065.
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(s) Modification P00044 for EWR Multipurpose Processors (MCR 060), definitized by
Modification PO0065.

(t) Modification P00044 for EWR Multipurpose Processors (MCR 060), definitized by
Modification P00065.

(u) Modification P00044 for Additional UEWR Source Lines of Code (MCR 061), definitized by
Modification P00065.

(v) Modification P00044 for Additional UEWR Source Lines of Code (MCR 061), definitized by
Modification P00065.

(w) Modification P00044 for UEWR Test Article (UTA-I) Integrated Systems Test Capability
(ISTC) (MCR 077), definitized by Modification PO0065.

(x) Modification P00044 for UEWR Test Article (UTA-I) Integrated Systems Test Capability
(ISTC) (MCR 077), definitized by Modification PO0065.

(y) Modification PO0051 Part II, Integrated Systems Test Capability (ISTC) - 2 (ISTC Expanded)
(MCR 140), definitized by Modification PO0063.

(z) Modification PO0051 Part II, Integrated Systems Test Capability (ISTC) - 2 (ISTC Expanded)
(MCR 140), definitized by Modification PO0063.

(aa) Modification PO0055 for Hardware In-The-Loop (HWIL) (MCR 068), definitized by
Modification P00067.

(ab) Modification PO005S5 for Hardware In-The-Loop (HWIL) (MCR 068), definitized by
Modification PO0067.
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PART III - LIST OF DOCUMENTS., EXHIBITS AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

Exhibits A

Exhibits B

Exhibits C

Exhibits D

Exhibits E

Exhibits F

Exhibits G

Exhibits H

Attachment 1

Attachment 2

Contract Data Requirements Lists (CDRLs) Instructions and NMD CDRLs for
Basic, 86 pages, dated 07/03/00

Contract Data Requirements Lists (CDRLSs) Instructions and NMD CDRLs for
Continuing Development #1 (C1U1), 14 pages, dated 03/18/98

Contract Data Requirements Lists (CDRLs) Instructions and NMD CDRLs for
Deployment, 17 pages, dated 03/30/00

Contract Data Requirements Lists (CDRLs) Instructions and NMD CDRLs for
Continuing Development #2 (C1U2), 12 pages, dated 03/18/98

Contract Data Requirements Lists (CDRLs) Instructions and NMD CDRLs for
Continuing Development #3 (C2 Upgrade), 61 pages, dated 03/01/99

Contract Data Requirements Lists (CDRLs) Instructions and NMD CDRLs for
Initial Sustainment, 15 pages , dated 03/01/99

Contract Data Requirements Lists (CDRLSs) Instructions and NMD CDRLs for
Common Support, 71 pages, dated 03/01/99

NMD CDRLs for Special Studies and Analyses, 4 pages, dated 08/19/99

Statement of Work entitled "National Missile Defense (NMD) Lead System
Integrator (LSI) Statement of Work", 149 pages; Addendum 1, 5 pages;
Addendum 2 , 3 pages; dated 11/28/00.

Integrated Master Plan (IMP), 460 pages, dated 10/12/99

(Note: The IMP consists of 224 pages, Appendix A consists of 230 pages, and
Appendix B consists of 6 pages. Within Appendix A, the following 17 page
numbers are not used:

A-26 A-48 A-76 A-120 | A-148 | A-190
A-32 A-58 A-104 | A-128 | A-158 | A-212
A-42 A-66 A-114 | A-136 | A-180

Within Appendix A, the following 24 additional page numbers are used:
A-8a A-60a A-84a A-128b | A-128f | A-177a
A-30a A-64a A-84b A-128¢c | A-128g | A-178a
A-36a A-70a A-126a | A-128d | A-128h | A-202a
A-36b A-70b A-128a | A-128¢ | A-166a | A-202b

J-1
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SECTION J - LIST OF ATTACHMENTS

Attachment 3

Attachment 4

Attachment 5

Attachment 6

Attachment 7

Attachment 8

Attachment 9

Attachment 10

Attachment 11

Attachment 12

Attachment 13

Attachment 14

Attachment 15

Attachment 16

Contract Work Breakdown Structure (CWBS), 29 pages, dated 10/12/99

Contract Security Classification Specification (DD Form 254), Revision
No. 2, 9 pages, dated 04/07/00

Boeing “Corporate Small Business and Small Disadvantaged Business
Subcontracting Plan Document No. 9-4401,” 79 pages, dated 12/22/97

List of Less Than Unlimited Rights Technical Data, 4 pages, dated
03/30/00

List of Less Than Unlimited Rights Computer Software and
Documentation, 10 pages, dated 03/30/00

Government Property List for NMD LSI Contract, 136 pages; List 8a, 9
pages, dated 03/30/00; List 8b, 1 page, dated 09/17/99; and List 8c, 72
pages, undated.

Base Support Requirements Document and National Ranges and Test
Facilities Requirements List, 108 pages, dated 03/18/98

OCI Analysis/Disclosure Form, 3 pages
Award Fee Determination Plan, 12 pages, dated 10/27/99

Government Test Facilities (USAKA/KMR & Others), List 12a dated
10/13/99, 9 pages; List 12b dated 10/13/99, 10 pages.

Task Instructions, 3 pages, dated 08/19/99
Reserved
Reserved

Reserved

J-2
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INTRODUCTION TO THE CDRL EXHIBITS

We have aligned the Contract Data Requirements Lists (CDRLSs) with the Contract Line Item
Numbers (CLINS), Period of Performance, Statement of Work and CWBS as follows:

CLINs Exhibit Description of Period of Performance Statement of Work References
0001, 0002* A Basic Section 3, paras. 3.1.0 - 3.8.6
0101, 0102, 103* B Continuing Development #1 (C1U1) Section 4, paras. 4.1.0 - 4.8.6
0111, 0112, 113* D Continuing Development #2 (C1U2) Section 5, paras. 5.1.0 - 5.8.6
0121, 0122, 123* E Continuing Development #3 (C2) and DOSP #3 Section 6, paras. 6.1.0 - 6.8.6
and Section 10, paras. 10.1.0 - 10.8.6
0131, 0132* G Common CLIN Section 7, paras. 7.1.0 - 7.8.6
0201/0202* C Deployment Section 8, paras. 8.1.0 - 8.8.6
0203/0204* F Sustainment (Only the 8.0 CWBS) Section 9, paras. 9.8.0 - 9.8.6

*These are the Data and Reports CLINS
After the period of performance for the Common CLIN (Exhibit G) has ended, there are afew CDRL

items that will be listed and delivered under Exhibit E for effort under Continued Development #3 and
DOSP #3. After the period of performance for DOSP #3, there are afew CDRL items that will be listed
and delivered as part of Sustainment (Exhibit F). In these cases, the actual CDRLSs carry the appropriate
period for delivery dates. This approach was taken to conform to the NMD LS| schedule requirements
with regard to being able to support exercise of the Continuing Development Options and the
Deployment Option, as needed during the seven years following the Basic Program.

The format for referencing the Statement of Work paragraphs follows this example:

Paragraph 3.2.6 refers to Specialty Engineering for the Basic period.

Thefirst number, “3” indicates the period of performance (3 isfor Basic, 4 through 6isfor
Continuing Development periods #1 - #3 respectively, 7 isfor the Common effort, 8 isfor
Deployment, 9isfor Sustainment and 10 isfor DOSP #3). The second number, “2” indicates IPT and
the associated CWBS set of numbers, i.e., 2 is System Engineering and CWBS 2.6 is Specialty
Engineering.

We have also developed some non-CDRL data products to support the goals of the NMD LSI
Program. These are called Accessible Data Products (ADPs). The ADP Listing is part of 1.2-1 Data
Management (Table 1.2-1) of the Integrated Master Plan (IMP). These data products will not be
delivered to the customer’s server or submitted as hard copies, but will be accessible to the customer via
the Team Integration Network System (TINS).



LSI EXEC. PHASE PRIME CONTRACT DATA PRODUCTS - CDRL'S (REV.)

HQO0006-98-C-0003

EXHIBIT OPTIONS
CDRL *Data |Responsible] CONT. DEVELOPM'T & ASSOC. DOSP CLIN'S | DEPLOYM'T | SUSTAINM'T | COMMON
Seqi# **CDRL's DID Ref (DI-) Type Team B D E C F G
A001 ([Contract Funds Status Report (CFSR) MGMT-81468 Il |Bus. Mgmt E001 F001 G001
C001 |NMD Contractor Cost Data Report - DD1921-1 (NMD CCDR/1921-1) F-6007/T Il |Bus. Mgmt C001 F002
A002 ([Cost Performance Report (CPR) MGMT-81466/T Il |Bus. Mgmt E002 F003 G002
A003 [NMD Integrated Master Schedule (IMS) MISC-81183AIT Il |Bus. Mgmt E003 F004 G003
A004 [NMD Integrated Master Plan (IMP) Update MISC-80711/T Il |Bus. Mgmt
G004 |NMD Contractor Cost Data Report - DD1921 (NMD CCDR) F-6006/T I |Bus. Mgmt F005 G004
A005 [NMD System Life Cycle Cost Estimate (LCCE) Update FNCL-80448/T I |SE&l G005
A006 [NMD Program Protection Management Plan (NMD PPMP) ADMN-81306/T I |SE&l E004 G006
A007 [NMD Integrated Master Plan (IMP) Changes MISC-80711/T Il |Bus. Mgmt
A008 |System Specification IPSC-81431 | |SE&l E005 G007
A009 [NMD Integrated Test and Evaluation Plan (ITEP) NDTI-81284/T I |T&E E006 C002 G008
A010 [Ground and Flight Test Evaluation and Assessment Final Report ATTS-81273/T I |T&E E007 C003 G009
A011 [Deployment Readiness Review (DRR/RFP) Data Pack ILSS-81335/T I |SE&l B001 D001 E008
A012 [Data Accession List/Internal Data MISC-80711/T Il |Data Mgmt E009 F006 G010
A013 [Engineering Change Proposals (ECP) CMAN-80400/T I |SE&l E010 F007 G011
A014 [Weapon System Element Level A Specification IPSC-81431/T I |SE&l EO011 G012
A015 |NMD Software Development Plan (SDP) IPSC-81427/T | |SE&l B002 D002 E012 G013
A016 |Risk Management Plan MISC-80711/T I |SE&l E013 G014
A017 [System Safety Program Plan SAFT-80100A I |D&S E014 G015
A018 [Parts Control Program Plan MISC-80526B/T I |SE&l E015 G016
A019 [Presentation Material for Meetings, Audits & Reviews ADMN-81373/T I |SE&l B003 D003 E016 C004 F008 G017
A020 [System/Subsystem Design Description IPSC-81432 I |SE&l E017 G018
A021 |NMD Product Assurance Plan QCIC -81198 I |SE&I G019
A022 [NMD External Interface Control Documents (ICD's) MISC-80711/T I |SE&l E018 G020
A023 |NMD Integration Plan MISC-80711/T | |SE&l E019 G021
A024 [Request for Deviation CMAN-80640B/T I |SE&l G022
A025 [Request for Waiver CMAN-80641B/T I |SE&l G023
A026 [NMD Nuclear Hardness and Survivability Program Plan NUOR-80156A/T I |SE&l E020 G024
A027 |DRR Criteria and Metrics MISC-80711/T | |SE&l B004 D004 E021
A028 [System Acceptance and Turnover Plan MISC-80711/T | D&S C005
A029 ([Operational Suitability Assessment Report MISC-80711/T Il |D&S D005 E022 C006 F009
A030 [System Consolidated Facilities Requirement Document (FRD) MISC-80711/T | D&S E023 G025
A031 [Integrated Deployment Plan (IDP) MISC-80711/T | D&S E024 G026
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P00052
LSI EXEC. PHASE PRIME CONTRACT DATA PRODUCTS - CDRL'S (REV.)
EXHIBIT OPTIONS
CDRL *Data |Responsible] CONT. DEVELOPM'T & ASSOC. DOSP CLIN'S | DEPLOYM'T | SUSTAINM'T |COMMON
| Seq# **CDRL's DID Ref (DI-) Type Team B D E C F G
A032 |Capstone Site Activation Plan (CSAP) MGMT-80033 | |D&S E025 €007 G027
A033 |Integrated Logistics Support Plan (ILSP) - Update ILSS-80095 | D&S E026 G028
A034 [NMD System Training Plan (STP) MISC-80711/T | |D&S E027 G029
A035 |Safety Assessment Report (SAR) / Hazard Tracking System (HTS) MISC-80711/T I |T&E E028 G030
A036 |Range Safety Data Package MISC-80711/T I [T&E E029 G031
A037 |Technical Reports MISC-80711/T Il |SE&l B005 D006 E030 C008 F010 G032
A038 |NMD Configuration Management Plan CMAN-80858A/T Il [SE&I E031 G033
A039 |System Behavior Analysis Report MISC-80711/T Il |SE&l E032 C009 G034
A040 |Information Architecture (IA) MISC-80711/T Il |SE&l E033 €010 G035
A041 INMD System Verification Plan MNTY-81188/T Il |SE&l E034 Co11 G036
A042 |Deleted in P00019
FO11 |Annual Sustainment Review Report MISC-80711/T | |D&S FO11
A043 [Kill Vehicle Down Select Plan MISC-80711/T WS
A044 |Initial Sustainment Plan MISC-80711/T | |D&S C012 G038
A045 |Weapon System Test Plan NDTI-80566/T S B006 D007 E036 G039
A046 |Weapon System Software Development Plan (SDP) IPSC-81427T WS B007 E037 G040
A047 |Weapon System Verification Plan NDTI-80566/T WS D008 E038
A048 |BMC3 Element Level A Specification IPSC-81431/T | |SE&l B008 D009 E039 G041
A049 |BMC3 Software Development Plan (SDP) IPSC-81427/T I |BMC3 B009 E040 G042
A050 |BMC3 Test Plan NDTI-80566T/ Il |BMC3 E041 G043
A051 |BMC3 Verification Plan MNTY-81188/T I |BMC3 E042 G044
A052 |XBR Element Level A Specification IPSC-81431/T | |SE&l E043 G045
A053 [XBR Software Development Plan (SDP) IPSC-81427/T Il |Sensors B010 G046
A054 [XBR Verification Plan MNTY-81188/T Il |Sensors G047
A055 |XBR Test Plan NDTI-80566/T Il [Sensors G048
A056 |UEWR Element Level A Specification IPSC-81431/T | |SE&l G049
A057 [UEWR Software Development Plan (SDP) IPSC-81427/T Il |Sensors B011 G050
A058 [UEWR Verification Plan MNTY-81188/T Il |Sensors G051
A059 |UEWR Test Plan NDTI-80566/T Il [Sensors G052
A060 [Final Report, Basic Contract MISC-80711/T | |SE&l
A061 |Reserved
A062 |Reserved
A063 |[Inputs to NMD Cost Analysis Requirements Descriptions (CARDs) MISC-80711/T I |SE&l
A064 |Reserved
A065 |NMD Contractor Cost Data Report - DD1921 (NMD CCDR) DI-FNCL-81565 Il [Bus. Mgmt F005 G004

* Type | = BMDO Approval Required, initial issue and updates, Type II= Information only
NOTE: CDRL's A001 thru A007, A012, A027, A065 and C001, G004 are DOD mandatory.

**CDRL's-Compliance with referenced DID's / Tailored DID's is mandatory



HQO0006-98-C-0003

PRIMARY RESPONSIBILITY LISTING FOR LSI EXEC. PHASE PRIME CONTRACT DATA PRODUCTS - CDRL'S

EXHIBIT OPTIONS

CONT. DEVELOPM'T & ASSOC. DOSP  |DEPLOYM'T| SUSTAINM'T | COMMON
CLIN'S
BUS.

CDRL # CDRL Title MGMT. | SE&I | D&S | T&E | WS | BMC3 | XBR | UEWR B D E C F G
A001 |Contract Funds Status Report (CFSR) P E001 F001 G001
C001 |NMD Contractor Cost Data Report - DD1921-1 (NMD P C001 F002

CCDR/1921-1)
A002 |Cost Performance Report (CPR) P E002 F003 G002
A003  |NMD Integrated Master Schedule (IMS) P E003 F004 G003
A004  |NMD Integrated Master Plan (IMP) Update P
G004  |NMD Contractor Cost Data Report - DD1921 (NMD P F005 G004
CCDR)
A005 |NMD System Life Cycle Cost Estimate (LCCE) Up- P G005
date
A006 |NMD Program Protection Management Plan (NMD P E004 G006
PPMP)
A007  |NMD Integrated Master Plan (IMP) Changes P
A008  |System Specification P E005 G007
A009 |NMD Integrated Test and Evaluation Plan (ITEP) P E006 C002 G008
A010 |Ground and Flight Test Evaluation and Assessment P E007 C003 G009
Final Report
A011 |Deployment Readiness Review (DRR/RFP) Data P S S S S S S B0O1 D001 E008
Pack
A012 |Data Accession List/Internal Data P E009 F006 G010
A013  |Engineering Change Proposals (ECP) P E010 F007 G011
A014 |Weapon System Element Level A Specification P S EO011 G012
A015 |NMD Software Development Plan (SDP) P B002 D002 E012 G013
A016 |Risk Management Plan P E013 G014
A017 |System Safety Program Plan P E014 G015
A018  |Parts Control Program Plan P E015 G016
A019 |Presentation Material for Meetings, Audits & Reviews P S S S S S S B003 D003 E016 C004 F008 G017
A020  |System/Subsystem Design Description P E017 G018
A021  [NMD Product Assurance Plan P G019
A022 |NMD External Interface Control Documents (ICD's) P E018 G020
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PO0021
PRIMARY RESPONSIBILITY LISTING FOR LSI EXEC. PHASE PRIME CONTRACT DATA PRODUCTS - CDRL'S
EXHIBIT OPTIONS
CONT. DEVELOPM'T & ASSOC. DOSP | DEPLOYM'T | SUSTAINM'T| COMMON
CLIN'S
BUS.

CDRL # CDRL Title MGMT. | SE&I| D&S | T&E | WS | BMC3 | XBR | UEWR B D E C F G
A023  |NMD Integration Plan P S S S S E019 G021
A024  |Request for Deviation P G022
A025 |Request for Waiver P G023
A026  [NMD Nuclear Hardness and Survivability Program P S S S S E020 G024

Plan
A027 |DRR Criteria and Metrics P S S S S B004 D004 E021
A028 |System Acceptance and Turnover Plan P C005
A029 |Operational Suitability Assessment Report P D005 E022 C006 F009
A030 |System Consolidated Facilities Requirement P E023 G025
Document (FRD)
A031 |Integrated Deployment Plan (IDP) P E024 G026
A032 |Capstone Site Activation Plan (CSAP) P E025 C007 G027
A033 |Integrated Logistics Support Plan (ILSP) - Update P E026 G028
A034  |NMD System Training Plan (STP) P E027 G029
A035 |Safety Assessment Report (SAR) / Hazard Tracking P E028 G030
System (HTS)
A036 |Range Safety Data Package E029 G031
A037  |Technical Reports P S S B005 D006 E030 C008 F010 G032
A038 |NMD Configuration Management Plan P E031 G033
A039  |System Behavior Analysis Report P E032 C009 G034
A040 |Information Architecture (1A) P E033 C010 G035
A041 |NMD System Verification Plan P E034 Co011 G036
A042 | Deleted in P00019
F011 |Annual Sustainment Review Report P F011
A043  [Kill Vehicle Down Select Plan P
A044 |Initial Sustainment Plan P C012 G038
A045 |Weapon System Test Plan P B006 D007 E036 G039
A046  |Weapon System Software Development Plan P B0O7 E037 G040
(SDP)
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PO0010
PRIMARY RESPONSIBILITY LISTING FOR LSI EXEC. PHASE PRIME CONTRACT DATA PRODUCTS - CDRL'S
EXHIBIT OPTIONS
CONT. DEVELOPM'T & ASSOC. DOSP  |DEPLOYM'T| SUSTAINM'T | COMMON
CLIN'S
BUS.
CDRL # CDRL Title MGMT. | SE&! ] D&S | T&E | WS | BMC3 | XBR | UEWR B D E C F G
A047  |Weapon System Verification Plan P D008 E038
A048 |BMC3 Element Level A Specification P S B008 D009 E039 G041
A049 |BMC3 Software Development Plan (SDP) P B009 E040 G042
A050 [BMC3 Test Plan P E041 G043
A051  |BMC3 Verification Plan P E042 G044
A052  |XBR Element Level A Specification P S E043 G045
A053 | XBR Software Development Plan (SDP) P B010 G046
A054  [XBR Verification Plan P G047
A055 |XBR Test Plan P G048
A056 |UEWR Element Level A Specification P S G049
A057 |UEWR Software Development Plan (SDP) P BO11 G050
A058  [UEWR Verification Plan P G051
A059 |UEWR Test Plan P G052
A060 |Final Report, Basic Contract P
A061 |Deleted in PO0003
A062 |RESERVED
A063  |Inputs to NMD Cost Analysis Requirements Descrip- P
tions (CARDs)

NOTE: CDRL's A001 thru A007, A012, A027 and C001, G004 are DOD

mandatory.
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TABLE 1.2-1. LS EXECUTION PHASE PRIME CONTRACT ACCESS BLE DATA PRODUCTS—ADP’ S (REV)

ADP No. ADP Title *DID Ref (DI-) | ADP No. ADP Title *DID Ref (DI-)
ADP-1 | Trade Study Reports/Analyses ILSS-81021 ADP-49 | Description of Proposed Actions and Alternatives/Test, MISC-80711
Technical Data
ADP-2 | Program Parts Selection List (PPSL) MISC-80072B | ADP-50 | Environmental Incident/Noncompliance Reporting OT-GBI-92033
ADP-3 | Report of Achievements and Lessons Learned MISC-80711 | ADP-51 | Hazardous Materials Management Program Plan MISC-81398
ADP-4 | Producibility Program Plan MISC-80711 | ADP-52 | Interceptor Prime Item Specification MISC-80711
ADP-5 | Integrated Manufacturing Program Plan MISC-80711 | ADP-53 | Kill Vehicle Prime Item Specification MISC-80711
ADP-6 | Failure Modes Effects and Critical Analysis Re- RELI-80687/- | ADP-54 | Human System Integration Plan (HSIP) MISC-80711
port/Critical Items List (CIL) 80685
ADP-7 | Software Requirement Specification IPSC-81433 ADP-55 | C1 XBR Parts Control Plan MISC-80256B
ADP-8 | Software Product Specification IPSC-81441 ADP-56 | UEWR Prime Item Specification MISC-80711
ADP-9 | Software Test Plan IPSC-81438 ADP-57 | UEWR Parts Control Plan MISC-80256B
ADP-10 | Software Test Report IPSC-81440 ADP-58 | NMD Postproduction Support—Update ILSS-80037A
ADP-11 | Software Users Manual IPSC-81443 ADP-59 | NMD Preliminary System Security (PSSC) MISC-80840
ADP-12 | Product Drawings and Associated Lists DRPR-81000 | ADP-60 | NMD Security Vulnerability Analysis (SVA) MISC-80841
ADP-13 | Engineering Drawing Tree DRPR-80558 | ADP-61 | NMD Trusted Facility Manual (TFM) TMSS-81352
ADP-14 | EMI Control Procedures EMCS-80199A | ADP-62 | NMD Security Features User's Guide (SFUG) MCCR-81349
ADP-15 | Weapon System Facilities Requirements Plan FACR-80976 | ADP-63 | NMD Security Test Plan NDTI-80351
ADP-16 | Weapon System Manufacturing Plan MISC-80711 ADP-64 | Joint Technical Architecture (JTA) Migration Plan MISC-80711
ADP-17 | BMC3 Incremental Build Plan MISC-80711 ADP-65 | Weapon System Program Management Plan MGMT-80909
ADP-18 | Weapon System Facilities Requirements Documents [ MISC-80711 ADP-66 | Interceptor Parts List ILSS-81359A
(FRD)
ADP-19 | Weapon System Training Prime Item Specification MISC-80711 ADP-67 | Weapon System Test Verification Matrix MISC-80711
ADP-20 | Peculiar Support Equipment Prime Item Specification [ MISC-80711 ADP-68 | Weapon System Test Resource Requirements MISC-80711
ADP-21 | Interface Requirements Specification (IRS)—Hard- IPSC-81434 ADP-69 | Kill Vehicle Design Description MISC-80711
ware/Software
ADP-22 | Interface Design Description (IDD)—Software IPSC-81436 ADP-70 | Kill Vehicle Test Plan NDTI-80566
ADP-23 | Software Design Descriptions (SDD) IPSC-81435 ADP-71 | Kill Vehicle Parts List ILSS-81395A
ADP-24 | Database Design Description IPSC-81437 ADP-72 | Weapon System Long Lead Item List ILSS-80866
ADP-25 | Software Test Description IPSC-81439 ADP-73 | Interceptor Design Description MISC-80711
ADP-26 | Software Version Description (SVD) IPSC-81442 ADP-74 | Interceptor Test Plan NDTI-80566
ADP-27 | Communication Equipment Prime Item Specification [ MISC-80711 ADP-75 | Interceptor Test Procedure NDTI-80603
ADP-28 | Readiness Station Equipment Prime Item Specifica- | MISC-80711 ADP-76 | EMI/EMC Plan MISC-80711
tion
ADP-29 | Weapon System Support Command and Launch MISC-80711 ADP-77 | Boost Vehicle Parts List ILSS-81359A
Equipment (CLE) Prime Item Specification
ADP-30 | Launch Station Equipment Prime Item Specification MISC-80711 ADP-78 | RESERVED
ADP-31 | Test Measurement and Diagnostic Prime Item Speci- [ MISC-80711 ADP-79 | RESERVED
fication
ADP-32 | Support and Handling Equipment Prime Item Speci- [ MISC-80711 ADP-80 | Weapon System Support Description MISC-80711
fication
ADP-33 | Test Plans/Procedures MISC-80711 ADP-81 | Command and Launch Equipment Test Plan NDTI-80566
ADP-34 | Test Verification Matrix MISC-81283 ADP-82 | Command and Launch Equipment Test Procedures NDTI-80603
ADP-35 | Test Resource Requirements ATTS-80002 ADP-83 | Weapon System Training Specification MISC-80711
ADP-36 | Reports/Analysis ATTS-81273 ADP-84 | Weapon System Drawing Tree & List DRPR-80558
ADP-37 | Quick-Look Reports MISC-80760 ADP-85 | Weapon System Engineering Release Record CMAN-
80463B
ADP-38 | Test Interface Control Documents E-30131 ADP-86 | Kill Vehicle Test Procedures NDTI-80603
ADP-39 | RESERVED ADP-87 | Boost Vehicle Test Plan NDTI-80566
ADP-40 | Lethality Analysis Plan ATTS-81273 ADP-88 | Boost Vehicle Test Procedures NDTI-80603
ADP-41 | Pre-Mission Simulations/Analysis ILSS-80568 ADP-89 | Canister Test Plan NDTI-80566
ADP-42 | Canister Prime Item Specification MISC-80711 ADP-90 | Canister Test Procedures NDTI-80603
ADP-43 | Launch G&C Equipment Prime Item Specification MISC-80711 ADP-91 | Weapon System Data Acquisition, Handling, and Analy- | MISC-80711
ses Plan (DAHAP)
ADP-44 | System Safety Hazard Analysis Report SAFT-80101A | ADP-92 | CALS Implementation Plan MISC-80711
ADP-45 | Occupational Health Hazard Assessment Report SAFT-80106A | ADP-93 | Contractor Maintenance Support Plan ILSS-81225
ADP-46 | Accident/Incident Report H-1329A ADP-94 | Weapon System Integrated Support Plan ILSS-80395
ADP-47 | Boost Vehicle Prime Item Specification MISC-80711 ADP-95 | Weapon System Interim Contractor Support Plan MISC-80711
ADP-48 | Explosive Ordnance Disposal Data SAFT-80931A | ADP-96 | LRIP, ERP, OSM, A7 OSA Plans MISC-80711




TABLE 1.2-1. LS EXECUTION PHASE PRIME CONTRACT ACCESSBLE DATA PRODUCTS—ADP'S

ADP-97 | Maintainability Demo Plan MISC-80711 ADP-115 | Weapon System Simulation Development Plan MISC-80711
ADP-98 | Weapon System Make or Buy Plan MISC-80711 ADP-116 | GDILS Test Plans NDTI-80566
ADP-99 | Master Equipment List MISC-80711 ADP-117 | GDILS Test Procedures NDTI-80603
ADP-100 | Weapon System Producibility Program Plan MISC-80711 ADP-118 | GDILS Test Reports MISC-80711
ADP-101| Technical Manual Plan MISC-80711 ADP-119 | Flight Readiness Reviews ADMN-81373
ADP-102| Transit and Remote Site Security Plan MISC-80711 ADP-120 | Weapon System Safety Hazard Analysis Report MISC-80711
ADP-103| Weapon System Transportation Plan PACK-80877 ADP-121 | Weapon System Hazardous Material Management MISC-80711
Program Plan
ADP-104 | Configuration Audit Summary Report CMAN-81022B | ADP-122 | XBR Prime Item Specification MISC-80711
ADP-105| Weapon System Targets Requirements Document | MISC-80711 ADP-123 | Element Logistics Support Plan ILSS-80095
ADP-106 | Weapon System Package Handling & Storage Plan | PACK-80455 ADP-123 | Element Logistics Support Plan ILSS-80095
ADP-107 | Weapon System Software Description Document MISC-80711 ADP-124 | Deployment Transition Implementation Plan (DTIP) MISC-80919
ADP-108| Interceptor Software Specification MISC-80711 ADP-125 | Continuing Development Transition Implementation Plan | MISC-80919
(CDTIP)
ADP-109 | Weapon System Support Software Product IPSC-81441 ADP-126 | BMC3 Prime Item Specification MISC-80711
Specification
ADP-110| Weapon System Software Test Plans IPSC-81438 ADP-127 | IFICS Prime Item Specification MISC-80711
ADP-111| Weapon System Support Software Design IPSC-81435 ADP-128 | Test Exerciser Prime Item Specification MISC-80711
Description
ADP-112 | Interceptor Software Design Description IPSC-81435 ADP-129 | External Systems Interface Prime Item Specification MISC-80711
ADP-113| Weapon System Database Design Description IPSC-81437 ADP-130 | Network Communication Prime Item Specification MISC-80711
ADP-114| Weapon System Software User's Manual IPSC-81443 ADP-131 | TTEC Prime Item Specification MISC-80711
*Reference DIDs to be used for guidance only. ADPs are nondeliverable, electronic data available in the TINS library.
NMD-T-7098
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EXHIBIT A
CONTRACT DATA REQUIREMENTS LIST (CDRL)
FOR THE

NATIONAL MISSILE DEFENSE (NMD) LEAD SYSTEM INTEGRATOR (LSI)

CDRL Instructions and NMD LSI Basic Contract CDRL

July 3, 2000 |
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PART |
CONTRACT DATA REQUIREMENTSLIST (CDRL) INSTRUCTIONS

1. Genera

The CDRL is prepared on plain paper for ease of downloading and word processing use and contains the
same format and information as on the DD Form 1423. These instructions apply to Exhibit A and to all
subsequent Exhibits added to this contract.

2. Dataltem Description

Data Item Descriptions entered on the CDRL, were selected from the "Department of Defense Acquidition
Management Systems and Data Requirements Control List (AMSDL),” DoD 5010.12-L.

3. DID Tailoring

DID tailoring is indicated by the addition of the suffix "T" to the DID number entered in Block 4 of the
CDRL. For example, if the DID requirements were tailored for DID DI-MISC-80711, Block 4 entry in the
CDRL would be DI-MISC-80711/T and the tailored requirements would be stated in Block 16. Tailoring is
used to either relax format requirements or change the DID to be in consonance with the source document
tailoring contained in the Statement of Work (SOW). DID Tailoring rules prohibit “tailoring up.” DID
tailoring does not imply adding elements; rather, DID tailoring implies reformatting, deletion of information
elements. If the requirements of a DID are found to be in conflict with the tailored application of the source
document in the SOW, the tailoring shall take precedence.

4. CDRL Sequence Numbers

Each CDRL is assigned a unique sequence number to facilitate data tracking. CDRL sequence numbers are
comprised of two elements. Thefirst dement isthe letter A" which is used in lieu of the word "EXHIBIT".
The second element consists of three digits and indicates a consecutively-assigned, numerical sequence such
as 001, 002, etc. For example, thefirst CDRL in Exhibit A to the contract would be assigned CDRL sequence
number A001, the second A002, and so on until al Exhibit A CDRLs are sequentially numbered.

5. Data Distribution and Addresses

The CDRL Didtribution List provides information regarding destination codes for data deliveries, and
quantities for shipment to those destinations (normally in Blocks 14 & 15 of the CDRL) is provided on the
Table A-1, CDRL Distribution Matrix. The complete mailing addressis provided in the Addressee List.

6. Data Delivery Due Dates

Data delivery due dates are defined as "on-dock™ dates at point of destination. Data shall be delivered on the
due date specified. Unless otherwiseindicated, any and al referencesto “days’ shdl be calendar days.
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7. Data Dédivery Delinquency

A Contractor is consdered delinquent when a data delivery (or transmittal, as required) does not physically
arive a the appropriate addressee on the date(s) specified in Block 12, 13 or 16 of the CDRL and
Digribution Matrix. However, data deliveries due on a Saturday, Sunday, or Federal holiday that
areddivered on the next work day shall not be consdered ddinquent.

8. Data Delivery Requirements

The letters "LT" entered in Block 7 of the CDRL require the preparation and delivery of a Letter of
Transmitta for each CDRL dataddivery. The origind letter shal be addressed and delivered to the PCO;
copies of the Letter of Tranamittal shal be provided to the ACO and to BMDO/INC.

The Letter of Transmittal shall include:
- Date of preparation
- Contract number
- CDRL sequence number
- DID title and subtitle, if any
- CDRL dataapprova requirements, if any
- How distribution was made (e.g., electronically, mail)
- Distribution made of the Letter of Transmittal (information copy addressees)
- Distribution of the data item (including addresses and number of copies)

The letters "DD" entered in Block 7 of the CDRL indicate that a DD Form 250 is required with the
deliverable and that the data item will be inspected and accepted at destination.

The letters “SD” entered in Block 7 of the CDRL indicate that a DD Form 250 is required with the
deliverable and that the data item will be inspected at source and accepted at destination.

Any deliverable item that exceeds 250 sheets shall be bound in separate books of 250 sheets or less.

9. Data Approval Requirements

Selected data require approva before their submission is consdered find. The letter "A" appearing in
Block 8 of the CDRL designate such data. The approving authority shall be the Procuring Contracting
Officer (PCO). The absence of an “A” in Block 8 does not forfeit or otherwise affect the Government’s
right to disapprove any datathat does not comply with the contract requirements.

Unless otherwise specified, resubmittal of disapproved data or data approved subject to the incorporation
of comments shdl be so identified and delivered 30 Calendar Days (CD) after receipt of notification from
the PCO. The requirements applicable to the origind submittal shal apply to the resubmittal data. Should
the Contractor disagree with aresubmittal requirement, he shal submit his comments in writing to

the PCO within 15 CD of receipt of data disgpprova notification.
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10. Distribution Statements

The following distribution statement shall be included on the cover page to protect al technical data:
DISTRIBUTION STATEMENT F: Further dissemination only as directed by DoD, Ballistic
Missile Defense Organization, ATTN: Alexander L. Austin, Contracting Officer, BMDO/DCTD,
1725 Jefferson Davis Highway Suite 809, Arlington, VA 22202, or higher authority.

Add the following Export Control Statement to all documents assigned distribution Statement F:
WARNING: This document contains technical data whose export is restricted by the Arms Export
Control Act (Title 22, U.S.C. Section 2751 €t. seq.) or the Executive order 12470. Violation of
these export laws is subject to severe criminal penalties.

11. Data Format Requirements

a. Printablemage. Plans, Procedures, and Specifications shall contain an "Applicable
Documents’ section. The title page shall include classification markings AW the NISPOM, the CDRL
number, atitle (unclassified), the date of the report, the contract number, the name and address of the
prime contractor, the distribution statement, and any special notices. All printed pages of each document
shall contain the document control number and the date of the document in either the upper corner,
opposite the binding of the page or the center of each page. Document control numbers shall include the
revision and volume identification, as applicable. Each page prior to the text shall be numbered in
lower-case Roman numerals beginning with page ii following either the cover page or beginning with
the Table of Contents. Each page starting with the text and continuing to the appendices shall be
consecutively numbered in Arabic numerals, or if more appropriate, consecutively numbered within
sectionsusing thefollowing format: 2-1, 2-2, 2-3, etc.. If the document is divided into volumes, each
such volume shall restart the page numbering sequence.

b. Magnetic Images. To facilitate ease of transfer and use, unless otherwise indicated in a particular
CDRL dataitem, CDRL deliverables shall be prepared in the software format indicated, or in aformat readily
usable by the program indicated on PC workstations using Windows and Office 97. |

Written documentation MS WORD, with figures and other graphicsin a MS WORD
compatible format.

Spreadsheets MS EXCEL

Vugraphs (presentation material) M S PowerPoint

Drawings Any commonly available CAD

Generic databases MS Access

Program Schedules MS Project

Labels on data items released on electronic media shall include the following:
Contract Number

CDRL Number
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Title

Subtitle (if applicable)

Date

Classification

c. Electronic Distribution. Unclassified documents shall be delivered electronically making use

of commercial Web Browser/Web Technology or existing connections to the NMD Organization Wide
AreaNetwork (BMDO Frame Relay). Hard copies shall be distributed per Table A-1 to any addressee
for whom BMDO notifies the Contractor that the addressee is not reachable electronically. In the event
of any delay immediately after award of the contract in establishing electronic connections or procedures
therefore, or for any extended period of outage, the Contractor shall deliver hard copies per Table A-1.
For any documents delivered in hard copy to BMDO which are not delivered electronically, the
Contractor shall also deliver magnetic disks (3.5 floppy disks or Zip Drive cartridge) for documents
consisting primarily of text and CD-ROM for the IMS (A003) and Updates to the IMP (A004). Deliver
all magnetic mediato BMDO/INC. Classified documents will not be delivered electronically; they shall
be distributed in paper (hard) copy aswell as magnetic disk(s) (3.5 floppy disks only) per CDRL
instruction number 15 below.

12. Codes Used In The CDRL

The following codes are used on CDRL forms:

A Approval of dataitem isrequired by BMDO.
AD Approval of draft of dataitem isrequired by BMDO.
ASREQ | Asrequired
BIANNUAL | Frequency is every other year
CLIN Contract Line Iltem Number
F Distribution statement is required, and shall be assigned per the CDRL instructions
DAC (Cdendar) Days after Contract Award
DID Data Item Description
LT L etter of transmittal
N/A Not applicable
MTHLY | Monthly
ONE/R | Onetime and revisions
OTIME | Onetime
Para. Paragraph
QRTLY | Quarterly
SO0 Statement of Objectives

Xi
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13. Addressee List

BMDO/INC, POC, POE,
DCTD, DSIS

ACO
SFAE-AMD-NMD

(Note 1. For Mail or Overnight
Delivery requiring signature
(e.g., Fed-X) see below.)

SFAE-AMD-NMD-GI-S

(Note 1. For Mail or Overnight
Delivery requiring signature
(e.g., Fed-X) see below.)

SAF/AQS|

Navy Code 865

Technica Information Center
(TIC)

OSD/PA&E
ESC/NDB

Notel. MAIL DELIVERIES
FOR BOTH HUNTSVILLE
ADDRESSEES:

Notel. OVERNIGHT
DELIVERY FOR BOTH
HUNTSVILLE ADDRESSEES
(e.g., FED-X)

Ballistic Missile Defense Organization
ATTN: (Office Symbol)

1725 Jefferson Davis Highway Suite 809
Arlington VA 22202

Per Block 6 of the Contract Form SF-26 (If SF 33, Block 24)

For Unclassified Hand-Carried:

SFAE-AMD-GBE

ATTN: Mr. Harold Holmes
6767 Old Madison Pike
Huntsville Alabama

For Unclassified Hand-Carried:

SFAE-AMD-NMD-GI-S
ATTN: Mr. Don Boster
5650 Sanderson Rd Suite R
Huntsville Alabama
SAF/AQS|

1500 Wilson Blvd

Suite 1300

Rosslyn, VA

Office of the CNO (N865J1) Room 4D548
2000 Navy, Pentagon
Washington DC 20330-1060

BMDO Technical Information Center (TIC)
1755 Jefferson Davis Highway STE 708
Arlington VA 22202

TBD

Electronic Systems Center (ESC/NDB)
11 Eglin St
Hanscom AFB MA 01731

Office Code

ATTN: (Individual)

P O Box 1500
Huntsville AL 35807-3801

Office Code

ATTN: (Individual)
106 Wynn Drive
Huntsville AL 35805

Xii



14. Government Requiring Office

HQO0006-98-C-0003
PO0003
CDRL Instructions

The Government Requiring Office, Block 6 of the CDRL, was left blank for the majority of data
items when the contract was distributed. To avoid reprinting the entire CDRL to incor poratethe
Requiring Officeinto Exhibit A, Block 6 infor mation has been added at the end of the data item
entry in Table A-1, CDRL Distribution Matrix. To the extent that individual CDRL pagesare
changed for other reason, Block 6 information will be updated at thetimethe CDRL pageis

updated.

Block 6 information will be added to other Exhibitsin the future by an administrative
modification per Special Contract Requirement H-11.

15. Délivery of Classified Documents.

Classified documents shall be delivered to the following addressees in the quantitiesindicated:

ADDRESSEE

PAPER COPIES

MAGNETIC COPIES

Ballistic Missile Defense Organization
Attn: JN Document Control

Crystal Squarell, Suite 502

1725 Jeffer son Davis Hwy

Arlington VA 22202

(703) 604-0757

4

1

SFAE-AMD-GBE

Technical & Engineering Support Division
GBE Program Office, Attn: Document Control
PO Box 1500

Huntsville, AL 35807-3801

(256) 895 4520

ESC/NDB

Electronic Systems Center
Attn: Document Control

11 Eglin Street

Hanscom AFB MA 01731-2100

(781) 377-8922

SAF/AQS

Attn: Document Control
1060 Air Force Pentagon
Washington DC 20330-1060

(703) 588-7393

Xiii




HQO0006-98-C-0003
P0O0015
CDRL Instructions

ADDRESSEE PAPER MAGNETIC
COPIES COPIES
Navy Code 865 1 1

Office of the CNO (N865J1)Room 4D521
Attn: Document Control

2000 Navy Pentagon

Washington DC 20350-2000

(703) 695-2678

HQ US SPACECOM/J5B 1 1
Attn: Document Control

250 South Peterson Blvd, Suite 116
Peterson AFB CO 80914-3170

(719) 554-5904

BMDO/TIC 1 1
BMDO Technical Information Center (TIC)
Attn: Document Control

1755 Jefferson Davis Highway, Suite 708
Arlington VA 22202

(703) 412-2827

Deliver to and mark outer wrapper as follows: 1 1
The MITRE Corporation
Document Control

202 Burlington Road
Bedford, MA 01730-1420

Mark theinner wrapper asfollows:

The MITRE Corporation

NMD Project, Attention: CharlesK. Wilkinson 1618A
202 Burlington Road

Bedford, MA 01730-1420

Total Classified Distribution 14 8

NOTE: The Contractor should note that in some cases (e.g., SAQ/AQSI, Navy Code 865), the above
addresses for classified document delivery differ from the address for unclassified documents specified
in CDRL instruction number 13.

Xiv
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HQO0006-98-C-0003
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CDRL Instructions

CDRL SEQNo. | A001 |[AQ002| A003 | A00O4 | AO05 | A006 | AO007 | AOOS | A009

Short Title CFSR |CPR| NMD [NMD | NMD | NMD | NMD | SS | NMD
IMS | IMP | SLCCE | PPMP | IMP ITEP
Update| Update Changes

BMDO/INC 4 4 4 4 4 1 4 4 4
BMDO/POE 1
BMDO/POC 1 1 1 1 1
BMDO/DCTD 1 1 1 1 1 1 1 1
BMDO/DSIS 1
ESC/NDB 1 1 1 1 1 1 1 1
SFAE-AMD-GBE| 1 1 1 1 1 1 1 1 1
SAF/AQSI 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO 1 1 1 1 1
TIC 1 1 1 1 1
Block 15,Total 10 11 11 12 10 7 12 10 10
Block 6, _ JNC |JNC| JNC | JNA | JNC | DSC | JINA | INE | INT
Requiring Office
Block 14, Distribution* |

CDRL SEQNo. | A010 |[A011| A012 | A013 | A014 | A015 | A016 | A017 | A018
Short Title G&FTE | DRR |DAL/ID| ECP | WSEL | NMD | RMP | SSPP | PCPP

&AFR A SPEC| SDP

BMDO/INC 4 4 4 4 4 4 4 4 4
BMDO/POE
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1 1 1 1
BMDO/DSIS
ESC/NDB 1 1 1 1 1 1 1
SFAE-AMD-GBE| 1 1 1 1 1 1 1 1 1
SAF/AQSI 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1 1
Block 15,Total 9 10 10 10 9 10 10 10 10
Block 6, _ JNT |JNA| JNA | JNA | JNE INE JNA | JNP | JNP
Requiring Office

Table A-1, CDRL Distribution Matrix

A-2
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CDRL Instructions

CDRL SEQNo. | AO19 |A020| AO2L | A022 | A023 | A024 | A025 | A026 | A027

Short Title PMMA&|SSD | NMD | NMD [NMD IP| RFD | RFW | NMD | DRR
R D | PAP | EICD NH&S | C&M
PP

BMDOJ/INC 4 4 4 4 4 4 4 4 4
BMDO/POE
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1 1 1 1
BMDO/DSIS
ESC/NDB 1 1 1 1 1 1 1 1 1
SFAE-AMD-GBE| 1 1 1 1 1 1 1 1 1
SAF/AQSI 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1 1
Block 15 Total 0 | 10| 10 | 10 10 10 10 0 | 10
Block 6, |SeeNote| jne | gnp [ JNE | INA | INA | INA | INE | INA
Requiring Office 1
Block 14, Distribution* |

CDRL SEQNo. | A028 |A029| A030 | AO3L | A032 | A033 | A034 | A035 | A036
Short Title SA&TP |OSAR|SCFRD| IDP | CSAP | ILSP- | NMD | SAR/| RSDP

UPDAT | STP | HTS
E

BMDOJ/INC 4 4 4 4 4 4 4 4 4
BMDO/POE
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1 1 1 1
BMDO/DSIS
ESC/NDB 1 1 1 1 1 1 1 1 1
SFAE-AMD-GBE| 1 1 1 1 1 1 1 1 1
SAF/AQS 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1 1
Block 15 Total 0 | 10| 10 | 10 10 10 10 0 | 10
Block6, 1 gnp [anP | aNP [ NP | INP | INP | NP | NP | ONT
Requiring Office

Table A-1, CDRL Distribution Matrix (Continued)
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CDRL Instructions

CDRL SEQNo. | A037 |[A038| A039 | AO40 | A041 | A042 | A043 | A044 | A0D45

Short Title TR |NMD| SBAR | 1A NMD | UDSI |KVDSP| ISP |[WSTP
CMP SVP

BMDO/INC 4 4 4 4 4 4 4 4 4
BMDO/POE
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1 1 1 1
BMDO/DSIS
ESC/NDB 1 1 1 1 1 1
SFAE-AMD-GBE 1 1 1 1 1 1 1 1 1
SAF/AQS 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1 1
Block 15, Total 10 10 10 10 10 9 9 10 9
Block 6, See Note GBI GBI
Requiring Office 1 INA|INE 1 INE | INE 1 INT ey | NP ey
Block 14, Distribution* |

CDRL SEQNo. | A046 |A047| A048 | A049 | A0S0 | AO51 | A052 | AO53 | A054
Short Title WSSDP| WS | BMC3 |BMC3| BMC3 | BMC3 | XBREL | XBR | XBR

VP | ELA | SDP TP VP |ASPEC| SDP | VP
SPEC

BMDO/INC 4 4 4 4 4 4 4 4 4
BMDO/POE
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1 1 1 1
BMDO/DSIS
ESC/NDB 1 1 1 1
SFAE-AMD-GBE 1 1 1 1 1 1 1 1 1
SAF/AQS 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1 1
Block 15, Total 9 9 9 10 10 10 9 9 9
Block 6, GBI GBI GBR | GBR
Requiring Office | EPM [ EPM JNE | JNB INB INB INE EPM | EPM

Table A-1, CDRL Distribution Matrix (Continued)
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Block 14, Distribution* |

CDRL SEQ No.

A055

A056

A057

A058

A059

A060

A061

Short Title

XBR TP

UEWR EL

A SPEC

UEWR
SDP

UEWR
VP

UEWR
TP

FR BC

Reserved

BMDO/JNC

4

4

BMDO/POE

BMDO/POC

BMDO/DCTD

BMDO/DSIS

ESC/NDB

SFAE-AMD-GBE

SAF/AQSI

Navy Code 865

—_— | | — | —

—_— | o | | —

[ENITY VNN [JUS U

—_— | | | —

—_— | | | —

ACO

TIC

1

Block 15,Total

9

10

10

10

10

10

Block 6,
Requiring Office

GBR
EPM

JNE

UEWR
EPM

UEWR
EPM

UEWR
EPM

JNC

Block 14, Distribution* |

CDRL SEQ No.

A062

A063

A064

A065

Short Title

Reserved

NMD
CARDs

Reserved

NMD
CCDR

BMDO/JNA

BMDO/POE

BMDO/POC

BMDO/DCTD

BMDO/DSIS

ESC/NDB

SFAE-AMD-GBE

SAF/AQSI

Navy Code 865

ACO

TIC

—_t = = = — ] —

OSD/PA&E

Block 15,Total

12

Block 6, Requiring
Office

JNA

INC

Table A-1, CDRL Distribution Matrix (Continued)

* These are the intended recipients of CDRL items. Electronic submission per CDRL instruction
paragraph 11c will satisfy BMDO unclassified distribution requirements.
Note 1: Requiring Office is dependent on subject matter. Default is BMDO/JINC.
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMD LS

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: A001
TITLE OF DATA ITEM: Contract Funds Status Report (CFSR)
SUBTITLE:
AUTHORITY : (Data Acquisition Document No.): DI-MGM T-81468
CONTRACT REFERENCE: SOW para. 3.1.2
REQUIRING OFFICE: BMDO/JNC
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: QRTLY

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

HQO0006-98-C-0003
Exhibit A

BOEING

Blocks 12 and 13: Initial and subsequent CFSR submissions shall be delivered 25 calendar
days after the end of the contractor’s accounting quarter.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE:
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE:

A-6
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PO0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A002

TITLE OF DATA ITEM: Cost Performance Report (CPR)

SUBTITLE:

AUTHORITY: (Data Acquisition Document No.): DI-M GM T-81466/T

CONTRACT REFERENCE: SOW para. 3.1.2

REQUIRING OFFICE: BMDO/JNC

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: MTHLY

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4:

Change all referencesto “ Cost/Schedule Control Systems Criteria (C/SCSC)” toread
“Earned Value Management Systems (EVMYS) Criteria’

DI-M GM T-81466, Paragraph 7.6, tailor reporting as follows:

7.6.1 Hard copies shall be submitted until electronic connectivity to the Contractor’s
system isestablished. The Contractor shall also make hardcopy distribution to any
addressee (Table A-1) who does not have electronic connectivity with the Contractor’s
system. For hard copy reporting, report to CWBS level 3, unlessthe Contracting Officer
callsfor lower level reporting for a particular problem or period on an as-needed basis.
Once electronic connectivity is established, addresses authorized by the Contracting
Officer on behalf of the MND JPO shall have direct accessto the CPR on a Contractor
Integrated Technical Information Services (CITIS) basis. Simply stated, CITIS access
meansthat the CPR addresses shall be able to directly access complete cost performance
information electronically at the lowest CWBS level accumulated by the Contractor.
However, the lowest level must be established so asto give Gover nment manager s visibility
for major components of NMD Elements (e.g., Kill Vehicle of GBI ; receiver/exciter for
Ground-Based sensor (s); BMC2 software for BMC3). Electronic access shall include CPR
(Continued)

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 15SEP 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 15SEP 98

A-7
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Exhibit A

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP T = OTHER X

SYSTEM/ITEM: NMD LSI

CONTRACT/PR. NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

SESHeRS

1. DATA ITEM NO.: A002

2. TITLE OF DATA ITEM: Cost Performance Report (CPR)

3. SUBTITLE:

Block 4 (Cont.):

format information for the prime contractor as well as subcontractors and shall also
include access to any trends, indices (SPI and CPI) and analyses prepared by the
Contractor.

7.6.2 Report using Formats 1 through 5.

10. PREPARATION INSTRUCTIONS

10.2.5.1 10.2.2.4 Performance Data shall be measured against the baseline established as a
result of an Integrated Baseline Review (IBR) to be conducted with the Government within
6 months of award.

This time-phase performance measurement baseline (PMB) may not be changed without
prior written approval from the Contracting Officer.

10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the specified periods (columns 10-13)
beyond the initial 6 months, enter in quarterly increments. For column 14, enter the
balance of the contract.

10.2.5.1 (Format 4): report staffing in equivalent person months only.

10.2.6.3.2 (Format 5): In lieu of designated variance analysis thresholds, the Contractor
shall perform and submit variance and problem analyses for the 10 most significant
problems it identifies. Each such problem shall trigger variance analysis as appropriate of
the current month and cumulative data for the CWBS entry(ies) and level where the
problem is occurring, as well as problem analyses and “get well” information and variance
at completion.

10.2.6.2 (Format 5): Also include a reconciliation with dollar totals in the Contract Funds
Status Report (CFSR) for those months in which the CFSR is submitted.

Blocks 12 and 13: Initial and subsequent CPR submissions through December 1998 shall be
delivered 25 calendar days after the end of the contractor’s accounting month. Commencing
January 1999 subsequent CPR submissions shall be delivered on the last calendar day of the
month.

(End of A002)

A-8
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HQO006-98-

C-0003
PO0003

Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A003
TITLEOF DATA ITEM: Master Integrated Program Schedule
SUBTITLE: NMD Integrated Master Schedule (IMS)
AUTHORITY: (Data Acquisition Document No.): DI-MISC-81183A/T
CONTRACT REFERENCE: SOW para. 3.1.2

REQUIRING OFFICE: BMDO/IJNC

DD250REQ: LT
APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: MTHLY

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: 45DAC

DATE OF SUBSEQUENT SUBMISSION:  MTHLY
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Block 4:

10.

Preparation Instructions.

10.2 Content ismodified asfollows:

10.2.3 Inter mediate Schedules. Intermediate level schedules shall be accomplished down to
WBS level 4.

10.2.4 Detailed Schedules. Detailed schedules shall be accomplished down to WBS level 6.
Any WBSleg wherethereisno work activity to be performed within the one year period
following the “as of” date may be summarized at level 4.

10.3 Change“Master Integrated Program Schedule” toread “1ntegrated Master Schedule

(IMS)”.
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 50CT 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 50CT 98

CONTRACT DATA REQUIREMENTSLIST

A-9
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PO0003
Exhibit A

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A004

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: National Missile Defense Integrated Master Plan (NMD IMP) Update
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 3.1.2

REQUIRING OFFICE: BMDO/JNA

DD250REQ: LT

APPCODE: SeeBlock 16

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4:

10 Preparation Instructions.

ThelMP Update shall provide additional detail to complete Attachment 2 to the contract
for the Continued Development and Deployment/Initial Sustainment Options. It shall
define the Continued NM D Development program and Deployment in an event driven
timelinelinked tothe IMS (CDRL A003), and executable as a program basdline.

10.3 Content. TheMP for the basic contract (Attachment 2 to this contract) contains
section 1 for basic contract activities and lesser detail in sections 2 and 3 for Continued
Development and Deployment/Initial Sustainment. The IMP Update shall provide
additional detailsfor sections2 and 3.

CoNoT~WDNE

Blocks 8, 12, and 13: Submit a draft of the IMP Update 30 days prior to DRR. The
Government review and commentswill be provided within 45 days after receipt. The
Government intendsto incor por ate the appropriate sections of the Updated IMP asan
attachment(s) tothe contract if the Continued Development and/or Deployment option is
exercised. Submit the final of the MP Update as called for in the Gover nment’ srequest
to definitize the estimated cost and award fee for the option(s).

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 50CT 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 50CT 98
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Exhibit A
CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP  T™™ OTHER X

SYSTEM/ITEM: NMD LSI

CONTRACT/PR. NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mon0»

DATA ITEM NO.: A005

TITLE OF DATA ITEM: Life Cycle Cost (LCC)

SUBTITLE: NMD System Life Cycle Cost Estimate (LCCE) Update

AUTHORITY: (Data Acquisition Document No.): DI-FNCL-80448/T

CONTRACT REFERENCE: SOW para. 3.2.9

REQUIRING OFFICE: BMDO/JNC

DD250 REQ: LT

APP CODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ANNUALLY (ASREQ for Out-of-Cycle)

11. ASOF DATE: ASREQ

12. DATE OF FIRST SUBMISSION: See Block 16

13. DATE OF SUBSEQUENT SUBMISSION:  See Block 16

14. DISTRIBUTION and 15. TOTAL COPIES: See Table A-1

16. REMARKS:

Block 4:

10. Preparation Instructions.

10.2.8 Delete

10.2.8.1 Delete

10.2.8.2 Delete

10.3 Breakout of LCC. Delete Figure 1 of DID-FNCL-80448. Use the BMDO Cost Breakdown
Structure in Figure 2.0-1 of Appendix E of the NMD Cost Analysis/Estimating Terms of Reference
(TOR), Version 3.1, October 1998. NMD LCCE Updates are required for each of the following
four alternatives: (1) Alaskan-based NMD Capability One (NMD C1 LCCE Update-AK); (2)
Grand Forks-based NMD Capability One (NMD C1 LCCE Update-GF); (3) Alaskan-based NMD
Capability Two (NMD C2 LCCE Update-AK), and (4) Grand Forks-based NMD Capability Two
(NMD C2 LCCE Update-GF).

Block 12: Submit the NMD C2 LCCE Update-AK and the NMD C2 LCCE Update-GF by 1999
MAR 29.

Block 13: Submit annual LCCE Updates for all four alternatives by 1999 OCT 10 and again by
2000 SEP 01. The Government reserves the right to call for up to two (2) additional* “out-of-
cycle” LCCE Updates for either the C1 or C2 alternatives in the event of major budget or
program changes. Any out-of-cycle submission called for shall be in writing by the PCO and shall
be due sixty (60) days after the notification is received by the Contractor.

* One out-of-cycle LCCE Update already delivered in response to PCO Ltr Ser DCTD/LSI/98-023.

G. PREPARED BY: HANS PITTNER H. DATE: 12 JUL 99
I. APPROVED BY: ROY HUFFMAN J. DATE: 13 AUG 99

NN B WD =
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CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP T = OTHER X

SYSTEM/ITEM: NMD LSI

CONTRACT/PR. NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mon»

[a—y

DATA ITEM NO.: A006

TITLE OF DATA ITEM: Program Protection Implementation Plan

SUBTITLE: National Missile Defense Program Protection Management Plan (NMD
PPMP)

AUTHORITY: (Data Acquisition Document No.): DI-ADMN-81306/T

CONTRACT REFERENCE: SOW para. 3.2.6

REQUIRING OFFICE: BMDO/DSIS

DD250 REQ: LT

APP CODE: AD

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: BIANNUAL

11. AS OF DATE: ASREQ

12. DATE OF FIRST SUBMISSION: See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: 1 Dec 2000

14. DISTRIBUTION and 15. TOTAL COPIES: See Table A-1

16. REMARKS:

Block 4:

3 Description/Purpose

3.1 A Government Program Protection Plan does not yet exist for NMD. The LSI

Contractor shall write the NMD Program Protection Management Plan (PPMP) to

document existing program protection efforts taking into account the LSI integration and

management approach for NMD.

The Contractor shall provide a detailed plan on how it will assist the Government in

protecting the NMD program, specifically to ensure that the research, development and

acquisition (RD&A) of NMD capabilities, systems and technologies is not hindered,

compromised or in any way defeated prior to fielding and, as a result, contribute to the

survivability and increased longevity required once fielded. This requires security

processes and structures that establish and assure the confidentiality, availability, and

integrity of information used in conjunction with NMD RD&A and supporting contracts.

Contractor security processes include, but are not limited to, identifying: (1) aspects of, or

items within, the NMD program, classified or unclassified, that require protection [e.g.

critical program information systems and/or technology (CPI)]; (2) protection and

assurance related risk management techniques and threat-based countermeasures, to

(Continued)
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz»

DATA ITEM NO.: A006

TITLEOF DATA ITEM: Program Protection | mplementation Plan

SUBTITLE: National Missile Defense Program Protection Management Plan (NMD
PPMP)

wN P

Block 4 (Cont.):

include horizontal protection; (3) specific information systems security and infor mation

assur ance needs; to include defensive information war far e consider ations; as well as

protection needs concerning; (4) classification management; (5) physical, personnel and
operations security; (6) international security, technology transfer and foreign disclosure;
and (7) the possible administration of special access programs. This management plan will
also address merging with on-going NM D-related acquisition systems, and program
protection and assurance actionswithin OSD, BMDO, the NMD JPO and Service elements
involved in the NMD effort.

7.1 Changethereferencesin thefirst sentenceto read: “DoD 5000.2-R (Part 4, paragraph

4.4.5) and BMDO Directive 5200, dated January 29, 1997.”

10 Preparation Instructions.

10.1 Content Reqguirements. Contractor format is acceptable but should, asa minimum,

contain the following infor mation:

A. System and Program Description, detailing unique characteristics (e.g.
capabilities and structures)

B. NMD CPI (e.g. critical information, systems & technologies), and related threats
(e.g. foreign collection threat), threat-based vulner abilities identified viarisk and
vulnerability assessments, and counter measur es recommendations that include cost-
benefit analyses.

-  NMD System-wide

- NMD Elements (GBI, GBR, etc.)

- NMD RD& A processes and infrastructure.

C. Risk Management Strategy applied to protection and assurance needs.

D. Horizontal Protection Strategy to ensure commensur ate protection and assurance
acrossNM D elements, aswell aswith external programs and fielded capabilities
involving or utilizing same technologies, information or systems.

E. Information Assurance Strategy

F. Information Systems Transition Strategy which identifies security requirementsfor the
baseline infor mation systems being migrated to components of an oper ational
weapon system; identify how existing security services enhancements may be
required to meet oper ational needs at milestones.

G. Time-Event Phased Classification Guide

(Continued)
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A006

TITLE OF DATA ITEM: Program Protection | mplementation Plan

SUBTITLE: National Missile Defense Program Protection Management Plan (NMD
PPMP)

wWN P

Block 4 (Cont.):

H. Implementation & Validation Procedures
I. Technology Assessment and Control Plans (asrequired)

J. Protection Costs

K. Plan of Action to develop the structuresand processes, and to implement these, as well
asthat required to addressed in block 7, e.g. information systems security, defensive
information warfar e, physical security, personnel security, operations security,
inter national security, technology transfer, foreign disclosure, and special access
programs administration needs once approved.

Blocks8 and 12: Submit a draft of the PPMP 120 DAC. The Government review and
commentswill be provided within 45 days after receipt. Submit thefinal NMD PPM P 30
days after receipt of Government Comments.

(End of A0O6)
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A007

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Integrated Master Plan (IMP) Changes

AUTHORITY : (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 3.1.2

REQUIRING OFFICE: BMDO/JNC

DD250REQ: LT

APP CODE: SeeBlock 16

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4:

10 Preparation Instructions.

ThisCDRL coversboth individual IMP Change Notices and a consolidate IMP reprint
containing previously approved IMP Change Notices. IMP Change Notices shall be
prepared whenever the Contractor changesthe IMP. A consolidated IMP reprint shall be
prepared ANNUALLY.

10.3 Content. IMP Change Notices shall contain details of the changestotheIMP. They
may beissued as“dlip” pagesto thethen-existing IMP or by republishing the affected
section(s). Changesshall beclearly indicated (e.g., revision barsin hard copy, revision
tracking featuresin soft copy) and shall be accompanied by a change log or revision sheet
containing, asa minimum, a summary, the effective date, and point(s) of contact for the
change(s).

The consolidated IMP reprint shall contain all IMP Change Notices approved sincethe
IMP was last published and shall not contain revision markings.

CoNoUO~WDNE

Block 8: IMP Change Notices shall be assumed to be approved by the Government unless
the Contractor isnotified in writing by the PCO within 30 calendar days after receipt of
the Notice per Special Contract Requirement H-25, “ Changesto the I ntegrated M aster
Plan.”

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A007
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Integrated Master Plan (IMP) Changes

Blocks 10, 12, and 13: IMP Change Notices shall be prepared on an “ASREQ” basis and
shall be submitted prior to the effective date of the change. IMP reprintsshall be
submitted ANNUALLY and shall include all IMP Change Notices approved sincethe  MP
was last published.

(End of A0Q7)
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: A008
TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: System Specification
AUTHORITY : (Data Acquisition Document No.): DI-I1PSC-81431/T
CONTRACT REFERENCE: SOW para. 3.2.3
REQUIRING OFFICE: BMDO/JNE
DD250REQ: LT
APPCODE: AD
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: Draft SFR -15CD

DATE OF SUBSEQUENT SUBMISSION:  Final SPDR -15CD
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Block 4:
Add Format - Contractor format is acceptable.

HQO0006-98-C-0003
PO0003
Exhibit A

BOEING

Block 8: Government review and approval (or disapproval) and commentswill be provided
within 45 days after receipt. Submit final System/Subsystem Specification within 30 days
after receipt of Government comments.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE:
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE:

A-17
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PO0021
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER X __

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A009

TITLEOF DATA ITEM: Test and Evaluation Program Plan (TEPP)

SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP)

AUTHORITY: (Data Acquisition Document No.): DI-NDTI-81284/T

CONTRACT REFERENCE: SOW para. 3.7.3

REQUIRING OFFICE: BMDO/INT

DD250REQ: LT

APPCODE: SeeBlock 16

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION:  Draft 31 March 1999 (Already Delivered)

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable A-1

16. REMARKS:

Block 4:

3. DESCRIPTION/PURPOSE

3.1 Changetoread asfollows. Thel TEP outlinesthe plans and perfor mance objectives
at every level of testing on systems and subsystems. It providesthe procuring activity with
the test concept, objectives and requirementsto be satisfied, test methods, elements, re-
sponsible activities associated with the testing, measuresrequired, test data processingre-
quirements, and recording analysis and evaluation proceduresto be used.”

7.2 Changetoread asfollows. ThisDID isapplicableto system and subsystem teststhat
include laboratory tests, ssimulations, ground tests, flight tests, integration tests, human fac-
tor tests, operational tests and acceptance tests.”

10.1 Format. Change The Test and Evaluation Program Plan (TEPP) shall bein the con-
tractorsformat and shall conform to the following:"to The Integrated Test and Evaluation
Plan (ITEP) shall bein the contractorsformat”

CoNoO~WDNE

10.1.1 Delete

10.1.2 Delete

(Continued)

G. PREPARED BY: HANSPITTNER H. DATE: 7MAY 99
. APPROVED BY: ROY HUFFMAN J. DATE: 7MAY 99
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A009
TITLEOF DATA ITEM: Test and Evaluation Program Plan (TEPP)
SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP)

wWN P

Block 4: (Cont.)
10.2.2 Introduction. Changetoread asfollows. Theintroduction shall describethe plan
and itsrelationship to the elements of the overall program, and an overview of the test pro-
grams obj ectives, including process flow diagrams, milestones/significant accomplishments,
test resour ces and personnel, and relationship to design development, production and tac-
tical deployment.
10.2.3 Change The TEPPto Thel TEP..
10.2.4 Changef.e, Joint Test Group (JTG)”
10.2.5 Testsand examinations. Change The TEPPto The I TEP”
10.2.5.1 Changetoread asfollows: Process Flow Diagrams. The process flow diagrams
will reflect a functional description of the test and evaluation program using a block dia-
gram portrayal of the functionsthat must be met to satisfy the total test program.”
10.2.5.2 References. Change The TEPPto The I TEP!..
10.2.5.3 Changetoread asfollows: Test and Evaluation Objectives. Describesthe objec-
tive of each test performed, including the traceability to requirements documents, test re-
quirements, data requirements and evaluation criteriafor each test.”

a. Test requirements

b. Datarequirements

c. Evaluation

d. Criteria
10.2.5.4 Test support requirements.
10.2.5.4a Changetoread asfollows: Instrumentation. Indicatesthe data collection
method that will be used and the approximate number and types of parametersto bere-
corded.”
10.2.5.4b Test Logistics,'change to fdentify logistics requirementsincluding maintenance
and repair for test equipment and facilities, and packaging, handling, storage and trans-
portation (PHS& T) for test articles, support equipment and spares.
10.2.5.4c Change Government facilitiesto Government facilities and locations for each
type of testChangetoread asfollows: Government test facilities. 1dentify the specific gov-
ernment to be used for each type of test.”

(Continued)

A-19



HQO006-98-

C-0003
PO0021

Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

1. DATAITEM NO.: AO009

2. TITLEOFDATA ITEM: Test PlanTest and Evaluation Program Plan (TEPP)

3. SUBTITLE: NMD Integrated Test and Evaluation Plan (I TEP)

Block 4: (Cont.)

10.2.5.4d Changetoread asfollows: Datareduction and analysis. Describesdatato be
collected and the data reduction and analysistechniquesthat will be used to interpret the
data.”’An overview of the proceduresthat the contractor will useto analyze, evaluate, and
verify thetest resultswill also be provided.

10.2.5.5 Changetoread: General Tests. Thissection shall providea listing for each type
of test, a description, test methodology and general change to procedures.

10.2.5.6 Special tests. Changetoread asfollows: Special tests. Providesalist of special
test resour ces necessary to verify satisfactory system or subsystem performanceto
specifications.”

Block 8: Thedraft ITEP shall be submitted for information.

Thefinal ITEP and subsequent revisions shall be submitted for approval.

Government review and approval (or disapproval) and commentswill be provided within
45 days after receipt of each submittal. Intheevent thefinal ITEP or a subsequent revi-
sion isdisapproved or isapproved subject to theincor poration of comments, resubmittal of
the ITEP shall bedone within 30 days after receipt of Government comments.

Block 12: Thefinal ITEP shall be submitted 30 November 1999 and shall incor por ate
Government comments from thereview of the draft due 31 March 1999. The I TEP shall
be submitted annually ther eafter.

(End of A0Q09)
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP___  TM__  OTHER X __

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: AO010

TITLEOF DATA ITEM: Test Design and Assessment Report

SUBTITLE: Ground and Flight Test Evaluation and Assessment Final Report
AUTHORITY: (Data Acquisition Document No.): DI-ATTS-81273/T

CONTRACT REFERENCE: SOW para. 3.7.6

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: AD

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION:  SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16)

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4:

3.1 Changefirst sentenceto read asfollows: “Thisreport documentstheresults of the
evaluation of a system’stest design”.

7.1 Changetoread asfollows: “ThisDID containsthe format and preparation
instructions for system evaluation resulting from a specified test phase or period.”

7.2 Deletethisparagraph initsentirety.

10.2 Changetoread asfollows. “Format. The Test Evaluation and Assessment Final
Report shall bein the contractor’sformat.”

10.3 Changetoread asfollows: “Content Requirements. The content of the Test
Evaluation and Assessment Final Report shall be the following:.”

10.3.1 Changetoread asfollows. “A brief description of the functional operation of the
system and of each element.”

10.3.2 Changetoread asfollows: “A description of the systems operational concept.”
10.3.3.1 Changetoread asfollows. “Identification of mission requirementsand

oper ational constraints.”

10.3.3.2 Changetoread asfollows. “For each item to beincluded in thisanalysis, a
definition of risksand risk mitigation and identification of areasthat require additional

CoNoO~WDNE

testing.”

(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR98

A-21



HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP___  TM__  OTHER X __

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: AO010
TITLEOF DATA ITEM: Test Design and Assessment Report
SUBTITLE: Ground and Flight Test Evaluation and Assessment Final Report

wWN P

Block 4: (Cont.)

10.3.3.3 Changetoread asfollows. “System integration and per for mance measurements
tested.”

10.3.3.4 Changetoread asfollows. “System engagement per formance measurements
tested, e.g., acgisistion, track, discrimination, inter ception, etc..”

10.3.3.5 Changetoread asfollows. “System kill capability and perfor mance assessment.”
10.3.3.6 Changeto read asfollows: “Human-in-control operations and performance

M easur ements tested.”

10.3.3.7 Add item toread asfollows: “Assessment of verification related to testing,
demonstrations, inspectionsand T& E analysis’.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final test plan within 30
days after receipt of Gover nment comments.

Blocks 12 and 13: Draft Report will be submitted 75 calendar daysprior to IDR for

Government approval and thefirst Final Report at IDR. The second Final Report will be
submitted at End of Basic Period (EOBP).

(End of A010)
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: AO011
TITLE OF DATA ITEM: Design Review Data Pack
SUBTITLE: Deployment Readiness Review (DRR) Data Pack
AUTHORITY: (Data Acquisition Document No.): See Block 16
CONTRACT REFERENCE: SOW para. 3.2.13.3.2,3.3.6,3.4.1,35.1,3.6.9,38.1
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: AD
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

The contractor shall support the Deployment Readiness Review (DRR) demonstrating:

Performance of the NM D system, supported, by the test and evaluation data.
Detailed planning to produce and deploy the NM D system within three yearsof a
deployment decision.

Cost, Schedule and risk for NM D deployment.

Deployment readiness plans.

Operational sustainment readiness plans.

Candidate development/deployment trades.

Planning to evolve from the proposed C1 deployment(s) to a C2/C3 capability.

Block 4:
Conference Agenda per DI-ADMN-81249A; Conference Minutes per DI-ADM N-81250A;
Data Package per 1L SS-81335. Contractor format is acceptable.

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINEITEM NO: 0002 B. EXHIBIT: A

CATEGORY: TDP__ TM___ OTHER__ X

SYSTEM/ITEM: NMD LS

CONTRACT/PR. NO: HQO0006-98-0003 F. CONTRACTOR: BOEING
DATA ITEM NO.: AO011

TITLE OF DATA ITEM: Design Review Data Pack

SUBTITLE: Deployment Readiness Review (DRR) Data Pack

Block 8: Agenda: Government agenda commentswill be provided within 10CD after
receipt. Data Package: Government comments, if applicable, to the presentation material
will be provided within 7 days after receipt. Minutes: Government approval (or
disapproval) and commentswill be provided within 45 days after receipt.

Blocks 10, 12 and 13: Agenda: Submit agenda 15CD prior to the DRR. Data Package:
Submit paper copiesof the presentation material 15CD prior to DRR. Handouts of the
Presentation M aterial/Data Packageto attendeesat DRR. Minutes: Submit Minutes
within 14CD after review. If disapproved or correctionsarerequired, submit revised
Minutes within 14 days of receipt of Government comments.

(End of AO11)
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.. A012

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Data Accession List/Internal Data

AUTHORITY: (Data Acquisition Document No.): DI- M1SC-80711/T

CONTRACT REFERENCE: SOW para. 3.1.2

REQUIRING OFFICE: BMDO/IJNC

DD250REQ: LT

APPCODE: SeeBlock 16

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: 30DAC

13. DATE OF SUBSEQUENT SUBMISSION: MTHLY

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1

16. REMARKS:

Provide electronic copies of any unclasssified documentslisted on the L SI Data Accession
List asrequested by the JPO. For documentation that isnot available in electronic format
(e.g., display photographs) or classified data, one hard copy shall be delivered to the JPO
asrequested.

Block 4:

10. Preparation Instructions. The Contractor shall provide an accession list identifying
contractor internal data which have been generated by the Contractor asaresult of the
work effort called for bythis contract.

10.3 Content. Includeon the Data Accession List all reports, documents, studies, and other
data either generated or used by the contractor in the performance of this contract. For
computer software, omit standard commercial products used by the contractor in the
per formance of thiscontract. CDRL documents shall not beincluded in the Data
Accession List.

10.3.2 General. ThelList shall includetheidentification number of the document, title
which shall provide a brief description of the content, date of the document (and date of
and any revisions or changes), and an indication of the Government’s Right to the data
using the following codes:

“UR” = Unlimited Rights

“LR” = Limited Rights

“GPLR” = Government Purpose License Rights

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

A. CONTRACT LINEITEM NO: 0002 B. EXHIBIT: A

C. CATEGORY: TDP___ TM__ OTHER _X__

D. SYSTEM/ITEM: NMD LSI

E. CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: AO013

2. TITLEOFDATA ITEM: Engineering Change Proposals (ECP)

3. SUBTITLE:

4. AUTHORITY': (Data Acquisition Document No.): DI-CM AN-80400/T
5. CONTRACT REFERENCE: SOW para. 3.2.7

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ASREQ

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: ASREQ

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1

16. REMARKS:

Block 4:

7.1 Changetoread asfollows: ThisData ltem Description containsthe requirementsfor
preparation of the Engineering Change Proposal resulting from the work task described by
paragraph 5.3 of EIA/1S-649 National Consensus Standard for Configuration
Management, dated August 1995.

10.2 Changetoread asfollows. The Engineering Change Proposal shall bein contractor
format using EIA/1S-649 as a guide.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

A.CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
C.CATEGORY: TDP__ TM__ OTHER _X__

D.SYSTEM/ITEM: NMD LS|

E. CONTRACT/PR.NO: HQO0006-98-C-0003  F. CONTRACTOR: BOEING

DATA ITEM NO.: AO014

TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: Weapon System Element Level A Specification
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81431/T
CONTRACT REFERENCE: SOW para. 3.2.3, 3.3.2
REQUIRING OFFICE: BMDO/JNE

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4:

Add Format - Contractor format is acceptable

CoNoO~WDNE

Blocks 10, 12 and 13: Submit draft Weapon System Element Specification 15 daysprior to
System Functional Review (SFR).

Submit final Weapon System Element Level A Specification 15 days prior to System
Preliminary Design Review (SPDR). Submit revisionsasrequired.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 26 JAN 99
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 26 JAN 99
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: AO015
TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: NMD Software Development Plan (SDP)
AUTHORITY: (Data Acquisition Document No.): DI-IPSC-81427/T
CONTRACT REFERENCE: SOW para. 3.2.3

REQUIRING OFFICE: BMDO/JINE

DD250REQ: LT
APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: ONE/R

. ASOF DATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
16. REMARKS:
Block 4:
Delete the following paragraphsin their entirety:

4.2.3,

4.2.3.1,

4.2.3.2,

4.2.5and

5.8

HQO0006-98-C-0003
PO0017
Exhibit A

BOEING

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final NMD Software

Development Plan within 30 days after receipt of Gover nment comments.

Blocks 12 and 13: Submit preliminary at System Functional Review. Submit final by
1999 APR 01 (already submitted), with updates asrequired.

G.
l.

PREPARED BY: HANSPITTNER H. DATE:
APPROVED BY: ROY G.HUFFMAN J. DATE:

A-28
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: AO016
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Risk Management Plan
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 3.2.5
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: 60DAC

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1
16. REMARKS:

Block 4:

The contractor shall prepare, implement and maintain, aL Sl Risk Management Plan to
include risk management tasksthat encompassthe effort to establish, implement, and
maintain a proactive risk management program that providesfor theidentification,
analysis, assessment and mitigation of risk issuesin achieving L SI program cost, schedule,
and performance goals.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

A-29



mooz

CoNoO~WDNE

G.
l.

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMD LS|

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: AO017
TITLE OF DATA ITEM: System Safety Program Plan
SUBTITLE:
AUTHORITY': (Data Acquisition Document No.):  DI-SAFT-80100A
CONTRACT REFERENCE: SOW para. 3.8.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: 60 DAC

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

HQO0006-98-C-0003

BOEING

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: AO018

TITLE OF DATA ITEM: PartsControl Program Plan

SUBTITLE:

AUTHORITY': (Data Acquisition Document No.): DI-M|SC-80526B/T
CONTRACT REFERENCE: SOW para. 3.2.6

REQUIRING OFFICE: BMDO/JNP

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 1998 OCT 16

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES:. SeeTableA-1

16. REMARKS:

Block 4:

The Data Item Description (DID) DI-M1SC-80526B is modified to read as follows

SCOPE/ PREPARATION INSTRUCTIONS

CONTENT- TheParts, Materials and Processes Control Program Plan shall describethe
Parts, Materials and Processes control processto include:

CoNoO~WDNE

A Organizational structure used to manage PMP related issues and the interfaces with
other PMP related functional areas, including designation of a PM P control board.

B Processfor hardware subcontractor PMP control, including criteria to certify
contractorsfor reduced oversight, and methods to manage subcontractorsthat are
unableto obtain certification.

C Requirementsfor hardware subcontractor PMP control programsto include:

1) Documented PM P selection processes that maximize standar dization consistent
with program requirements.
2) PMP Qualification to meet thereliability and performance requirementsfor the
application in which they are used. Qualification shall include radiation
har dness evaluation and destructive physical analysis where applicable.
(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 15SEP 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 15SEP 98
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: AO018
TITLE OF DATA ITEM: Parts Control Program Plan
SUBTITLE:

Block 4 (Cont.)

3) Part, Material, and Process specifications and change control of these
specifications.

4) Screening and Ongoing Quality Assurance addressing use of the following
methods: qualified lines, screening plans, testing of higher level assemblies, and
use of statistical quality assurance data.

5) Processesto ensuretheintegrity of the partsand materialsthrough those
manufacturing processes within the control of the supplier, to include handling,
shipping, storage, and part marking.

6) Useof the Government Industry Data Exchange Program (GIDEP) to obtain
part failurereporting data and advance war ning of diminishing sour ces. Other
industry data sour ces (i.e. TacTech) shall also be used to obtain information on
diminishing sourcerisks.

7) Electronic Parts Diminishing M anufacturing Sour ce risk management
approach.

8) Criteriafor assessing and verifying the suitability of Commer cial-off-the-shelf
(COTY) partsfor theintended application.

9) Subtier PMP management and supplier selection criteria.

10) The use of electronic sear chable parts and materialslists and performance
metricsusing theselists.

11) A processto respond to failure events and document lessons learned in PMP
selection and control.

12) Corrosion Prevention and Control

13) Radiation Har dness Assurance of spacecraft or launch systems, addressing total
ionizing dose, single event effects, part selection criteriafor radiation hardness,
and design mitigation techniques.

14) Contamination Control in design, manufacturing, test, shipment, launch, and
operation for all contamination sensitive hardwar e including space based
systems and optics.

D Useof hardware subcontractor parts database infor mation to establish metricsto track

program PM P performance and DM Srisks.

(Continued)
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: AO018
TITLE OF DATA ITEM: Parts Control Program Plan
SUBTITLE:

Block 4 (Cont.)

FORMAT: Sdller’sdocument format is optional. Data should be prepared in electronic
format compatible with Microsoft Office (e.g. Word, Excel, Power Point, or Access). Data
shall be submitted on 3.5” high density diskettes and/or electronically transmitted (FTP) to
buyer’s protected server.

Government review and approval (or disapproval) and comment will be provided within
45 days after receipt. Submit final PCPP within 30 days after receipt of Gover nment
comments.

(End of A018)
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: AO019
TITLE OF DATA ITEM: Presentation Material
SUBTITLE: Presentation Material for Meetings, Audits& Reviews
AUTHORITY: (Data Acquisition Document No.): See Block 16
CONTRACT REFERENCE: SOW para. 3.2.1,3.3.2,,34.1,,35.1,36.1,38.1
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION:  SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1
16. REMARKS:

Block 4:

Conference Agenda per DI-ADMN-81249A; Conference Minutes per DI-ADM N-81250;
Presentation Material per DI-ADMN-81373.

Blocks 10, 12 and 13: Agenda: Submit agenda 10 days prior to the Reviews. Presentation
Material will be presented at thereviews. Minutes: Minutes, if required will be submitted
within 14 days after review. If correctionsarerequired, submit revised within 14 days of
receipt of Government comments.

Applicability: This CDRL shall apply to the following program reviews/meetings:

G.
l.

1. System Functional Review (SFR)

2. System Preliminary Design Review (SPDR)

3. Customer Reviews, Audits and Meetings - Agendas and minutes may
not berequired

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
PO0021
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A020
TITLE OF DATA ITEM: System/Subsystem Design Description (SSDD)
SUBTITLE:
AUTHORITY : (Data Acquisition Document No.): DI-I1PSC-81432
CONTRACT REFERENCE: SOW para. 3.2. 3
REQUIRING OFFICE: BMDO/JNE
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Blocks 12 and 13: Submit preliminary at System Functional Review. Submit final at Sys-
tem Preliminary Design Review, with updates asrequired.

G.
l.

PREPARED BY: HANSPITTNER H. DATE: 7MAY 99
APPROVED BY: ROY HUFFMAN J. DATE: 7MAY 99
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A021

TITLEOF DATA ITEM: Product Assurance Quality Program Plan
SUBTITLE: NMD Product Assurance Plan

AUTHORITY: (Data Acquisition Document No.): DI-QCIC-81198
CONTRACT REFERENCE: SOW para. 3.2.1,3.3.2,3.4.2,35.2,3.6.9
REQUIRING OFFICE: BMDO/JNP

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 60 DAC.

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

CoNoO~WDNE

Block 4:

10 Preparation Instructions.

The NMD System Product Assurance Plan shall incor porate the Product Assurance Plans
for all elements of the NMD System

10.3 Changetoread asfollows: General. The Product Assurance Quality Program Plan
shall be complete, accurate, concise, and written with clarity. The plan shall identify how
the contractor will satisfy the specific quality tasks within the contract and describe the
contractorsunder standing of all documentation tasksrequired for meeting the contrac-
tual requirements. The plan shall be consistent with the Quality Program Requirements
of ANSI/ASQC Q9001, all amendments, and the Contract Reliability and Maintainability
Requirements

G. PREPARED BY: HANSPITTNER H. DATE: 7MAY 99
. APPROVED BY: ROY HUFFMAN J. DATE: 7MAY 99
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HQO0006-98-C-0003
PO0013
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP___ TM__ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A022
TITLE OF DATA ITEM: Interface Control Document (I1CD)
SUBTITLE: NMD External Interface Control Documents (ICD’s)
AUTHORITY: (Data Acquisition Document No.): DI-MI1SC-80711T
CONTRACT REFERENCE: SOW para. 3.2.3,3.3.2,3.3.6,3.4.2,3.4.3,34.4,35.2,35.3,3.6.7
REQUIRING OFFICE: BMDO/JNE
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOFDATE: ASREQ

DATE OF FIRST SUBMISSION:  SFR -15CD

DATE OF SUBSEQUENT SUBMISSION:  SPDR -15CD
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Block 4:
Add format - Contractorsformat isacceptable.

Block 8: Government review and approval will be by the NMD Interface Control Working
Group in accordance with Government and L Sl approved NM D Interface Control Plan.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 26 JAN 99
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 26 JAN 99
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz»

DATA ITEM NO.: A023
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: NMD Integration Plan
AUTHORITY: (Data Acquisition Document No.): DI-MI1SC-8071UT
CONTRACT REFERENCE: SOW para. 3.2.8,3.3.2,3.4.2,35.2,3.6.3
REQUIRING OFFICE: BMDO/JNA
DD250 REQ: LT @
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
10 FREQUENCY: ONE/R
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: ATP + 60 Days
13. DATE OF SUBSEQUENT SUBMISSION:  SPDR - 15 Days
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1
16. REMARKS:
Block 4:
10.2 Changetoread asfollows. Document shall bein accordance with Contractor
format.
Add thefollowing:
Contents of Plan
Plan shall include a discussion of the following:
System Integration Roadways
System Interfaces
System Integration Tools
Role of the INTF and ISTC in theintegration and test process
| ntro-element I ntegration
Element-to-element I ntegration
- Deployment Integration activities
(Continued)

CoNOrWOWDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 26 JAN 99
. APPROVEDBY: A.L.AUSTIN,BMDO/DCTD J. DATE: 26 JAN 99
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Comment
Should the SOW reference to 3.6.3 really be 3.6.2? 
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A023
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: NMD Integration Plan

Block 4: (Cont.)

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt. Submit Final System Integration Plan within 30
days after receipt of Gover nment comments.

(End of A023)
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A024

TITLE OF DATA ITEM: Request for Deviation

SUBTITLE:

AUTHORITY': (Data Acquisition Document No.): DI-CM AN-80640B/T

CONTRACT REFERENCE: SOW para. 3.2.1

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ASREQ

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: ASREQ

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4:

7.1 Changetoread asfollows. ThisDataltem Description (DID) containsthe
requirementsfor deviation to product configuration documentation per paragraph 5.3.4 of
EIA/IS-649, National Consensus Standard for Configuration M anagement, dated August
1995.

7.2 Deletethisparagraph initsentirety.

10.2 Changetoread asfollows: Format and Content. The Request for Deviation shall be
prepared in contractor format. The RFD content shall use EIA/IS-649 as a guide.

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A025

TITLE OF DATA ITEM: Request for Waiver

SUBTITLE:

AUTHORITY': (Data Acquisition Document No.): DI-CMAN-80641B/T

CONTRACT REFERENCE: SOW para. 3.2.1

REQUIRING OFFICE: F

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED:

10. FREQUENCY: ASREQ

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: ASREQ

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4:

7.1 Changetoread asfollows. ThisDataltem Description (DID) containsthe
requirementsfor varianceto product configuration documentation per paragraph 5.3.4 of
EIA/IS-649, National Consensus Standard for Configuration Management, dated August
1995.

7.2 Deletethisparagraph initsentirety.

10.2 Changetoread asfollows. Format and Content. The Request for Waiver shall be
prepared in contractor format. The RFW content shall use EIA/IS-649 as a guide.

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A026

TITLE OF DATA ITEM: Nuclear Survivability Program Plan
SUBTITLE: NMD Nuclear Hardness and Survivability Program Plan
AUTHORITY': (Data Acquisition Document No.): DI-NUOR-80156A/T
CONTRACT REFERENCE: SOW para. 3.2.6, 3.3.2,3.4.2,3.5.2,3.6.2
REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ASREQ

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: PDR-15CD

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4:

10.2 Delete last sentence

10.3.a Revisetoread asfollows:

“a. Theplan shall describe the specific design features and other approachesto be
utilized to achieve nuclear survivability. (Delete second sentence) 7. 3through 7.7, delete
in their entirety.”

10. c. Delete second sentencein its entirety

10.d. Delete second sentencein itsentirety

10.e Deleteword “respective’ in first sentence, delete second sentence in itsentirety.
10.gand h deletein their entirety

10.4.a, Changetoread asfollows:

“a. The plan shall delineate analytical effortsthat supplement or replacetesting, to
include computer codes, and the intended applications of analytical techniques. ”
10.4.b deletein itsentirety
10.4.c Revise asfollows:

“c. The plan shall delineate subsystem and system-level teststo be performed
including methods of extrapolation from test environment to the threat environments, the
test smulatorsand rationale for smulator choices and relationshipsto analytical efforts.”
(Continued)

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
. APPROVEDBY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A026
TITLE OF DATA ITEM: Nuclear Survivability Program Plan
SUBTITLE: NMD Nuclear Hardness and Survivability Program Plan

wWN P

Block 4 (Cont.):

10.4.e Revise asfollows:

10.4.d. Deletein itsentirety

“e. The plan shall describe survivability philosophy used for selection and rejection of piece
parts, materials, and device technologies. There shall be particular emphasis on design
philosophy for hardnesscritical (HCI) and mission critical equipments. The plan shall
describe the configuration control approach to control HCI’sand HCP's.”

10.4.f Deleteinitsentirety

10.4.g Revise asfollows:

“g. Theplan shall delineate the projected requirements, driven by nuclear
survivability of the system, for hardened parts, and theimpacts of these requirementson
the program and system design and oper ation.”

10.4.h (OK asis).
10.4.i Reviseasfollows:

“i. The plan shall identify the nuclear survivability trade-offsthat shall be performed
against other system requirements such as schedule cost, reliability and producibility.”
10.5.a Reviseasfollows:

“a. Nuclear survivability areasof high risk and uncertainty, including theimpact on

cost, performance, and weight.”
10.5.b,cand d deletein their entirety.
10.6.a Deletewords “logistic support”.
10.6.d and e Deletein their entirety.
10.7 Delete entire paragraph.
10.8and 9 (ok asis).

(End of A026)

A-43
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

1. DATAITEM NO.: A027

2. TITLEOFDATAITEM: Scientific and Technical Reports

3. SUBTITLE: DRR Criteriaand Metrics

4. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW para.3.2.1,34.1,35.1, 3.6.1
6. REQUIRING OFFICE: BMDO/JNI

7. DD250REQ: LT

8. APPCODE: SeeBlock 16

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: 30DAC

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1

16. REMARKS:

Block 4:

10 Preparation I nstructions.

This CDRL shall contain specific completion criteria and associated metrics consistent with
the NMD program.

Content. DRR Criteriaand Metrics shall be organized based on the following:

- Performance Criteria

- Provide Assessment to Meet User Requirements
- Provide Ground and Flight Test Evaluations of System / Elements

- Demonstration Criteria

- Demonstrate Perfor mance of NM D System Supported by Test & Evaluation Data

- Deployment Criteria

- Readinessto Produce and Deploy Effective NMD System
- Establish / Maintain Capability and Flexibility to Deploy in 3 years
- Provide Detailed Planning to Produce and Deploy NM D System with 3 year s of
Deployment Decision

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

A-44



HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A027
TITLEOF DATA ITEM: Scientific and Technical Reports
3. SUBTITLE: DRR Criteriaand Metrics

NE Mmoo P

Block 4: (Cont.)
- Deployment Criteria (Cont.)
- Demonstrate Flexible Robust Design that Preserves ABM Treaty Compliant
Architecture
- Deployment Readiness Plans
- Operational Sustainment Readiness Plans
- Operational Sustainment Readiness Plans Cost, Schedule and Risk for Deployment
- Candidate Development / Deployment Trades
- Plan to Evolve from Proposed C1 Deployment(s) to C2/C3 Capability

Blocks8: DRR Criteria and Metricsshall be assumed to be approved by the Gover nment
unlessthe Contractor isnotified in writing by the PCO within 30 calendar days after
receipt.

Blocks: 10, 13: DRR Criteriaand Metrics shall be prepared on an “ASREQ” basis. DRR
Criteriaand Metrics shall be submitted asleast ANNUALLY and shall include CDRL

A007, IMP Changesthat result from changesin DRR Criteriaand Metrics. In addition,
IMP Changesthat impact DRR Criteriaand Metricsshall result in arevision

(End of A027)
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A028
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: System Acceptance and Turnover Plan
AUTHORITY': (Data Acquisition Document No.):  DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 3.8.3
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: DRR - 270D

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Block 4:

The document will contain a detailed description of the Contractor’s plan for preparing
the NMD L SI System for acceptance by the Government. It will describe all acceptance
testing to be performed by the Contractor and the criteria for successful completion of the
tests. Theplan will contain a detailed listing of the acceptance data package to be provided
to the Gover nment when the system isdelivered, i.e., DD250.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final SATP within 30 days
after receipt of Government comments.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 97
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR97
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

A. CONTRACT LINEITEM NO: 0002 B. EXHIBIT: A

C. CATEGORY: TDP__ TM__ OTHER X

D. SYSTEM/ITEM: NMD LS

E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: A029

2. TITLE OF DATA ITEM: Scientific and Technical Reports

3. SUBTITLE: Operational Suitability Assessment Report

4. AUTHORITY': (Data Acquisition Document No.): DI-MISC-80711UT
5. CONTRACT REFERENCE: SOW para. 3.8.2

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 120 DAC

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: See Table A-1

16. REMARKS:

Block 4.

The document will contain the Contractor’s assessment of the operational suitability of the
system at thetimethereport issubmitted. The assessment shall consider availability,
compatibility, transportability, inter operability, reliability, war time usagerates,
testability, maintainability, safety, human factors, manpower supportability, logistics
supportability, natural environmental effects and impacts, documentation, and training
requirements. The Contractor shall use analysis, modeling, simulations and test datain
making the assessment and shall provide rationale and supporting data for the assessment
results.

G. PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 4 JUN 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 4 JUN 98
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: AO030

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: System Consolidated Facilities Requirement Document (FRD)
AUTHORITY: (Data Acquisition Document No.):  DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 3.8.4

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: O0TIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 120 DAC

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1

16. REMARKS:

Block 4:

The Consolidated Facilities Requirements Document (FRD) definesthe facility concepts
and requirementsfor deployment and operations of the NMD System. It determinesthe
facility functional requirementsfor the system and providestraceability to the system
requirements. Theinformation isto be used to support facilities planning, design and
budgeting/programming.

CoNTO~WDNE

The FRD includeslists, design requiremnets and descriptions of all required facilitiesto
support the NDM System and the Elements. It providesthe descriptionsfor each facility
required in termsof attributes or specified environments, which effect performance, design
and/or cost.

FRDs included:
Functional descriptions
General facility descriptions
Current DD Form 1391

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR BOEING

DATA ITEM NO.: A030
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: System Consolidated Facilities Requirement Document (FRD)

Block 4: (Cont.)
FRDsincluded: (Cont.)

Site plans, preliminary line drawings and facility specifications
Utility and transportation requirements

Construction contractor considerations and schedule requirements
Security consider ations

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final FRD within 30 days
after receipt of Government comments.

(End of A030)
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMD LS|
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz»

DATA ITEM NO.: A031

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Integrated Deployment Plan (IDP)

AUTHORITY: (Data Acquisition Document No.): DI-MI1SC-80711UT

CONTRACT REFERENCE: SOW para. 3.3.6, 3.4.6, 3.5.5, 3.6.9, 3.8.3

REQUIRING OFFICE: BMDO/JNP

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 30 Daysprior to SPDR

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4:

The NMD Integrated Deployment Plan (IDP) will provide a managerial overview of the
actions and activitiesrequired to plan for and execute deployment of an initial capability in
support of the system identified in the Capability 1 (C1), support the Deployment
Readiness Review and execute deployment of the NM D System.

CoNOrODNE

The IDP will be the overarching plan to deploy a system capable of performing the defined
mission in the operational environment asidentified by theuser. The plan will accomplish
the following:

| dentify system-level deployment planning, plan requirements, and activities.

| dentify deployment planning and execution roles and responsibilities

I dentify required agreements between various agencies.

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 26 JAN 99
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 26 JAN 99

A-50



mooz

wWN P

HQO0006-98-C-0003
PO0013
Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A031
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Integrated Deployment Plan (IDP)

Block 4: (Cont.)

| dentify deployment planning requirements, implementation constraints, and de-
ployment status across all phases of the NM D Program:

| dentify deployment planning and site activation schedule requirements

Provide aroadmap to the plans and schedulesrequired and being developed to
execute the deployment tasks and activities.

Facilitate identification of deployment concerns and incor poration of those con-
cernsinto the development phase.

I dentify required deployment milestonesto include those to support production
and manufacturing planning.

Ensure user needs and requirements areincor porated into deployment plan-
ning.

Contain the system-level execution planning for deployment, if directed to do so
in the FY 00 Deployment Readiness Review.

Develop assessment criteria for deployment planning readiness.

Block 8: Government review and approval (or disapproval) and commentswill be pro-
vided within 45 days after receipt of each submittal. Submit final IDP within 30 days after
receipt of Government comments.

(End of A031)
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A032

TITLE OF DATA ITEM: Site Preparation Requirementsand Installation Plan
SUBTITLE: Capstone Site Activation Plan (CSAP)

AUTHORITY: (Data Acquisition Document No.):  DI-M|SC-80711/T

CONTRACT REFERENCE: SOW para. 3.3.6, 3.4.6, 3.5.5, 3.6.9, 3.8.3

REQUIRING OFFICE: BMDO/JNP

DD250REQ: LT @

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: PDR 30CD

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4: The CSAP shall be organized into volumes and its contents shall be essentially as
specified in the document entitled Documentation Tree for the Capstone Site Activation
Plan,"dated October 4, 1996 (Document prepared by TRW Inc., under contract number
HQO0006-95-C-0018, and provided to L SI Contractor as part of Request for Proposal Li-
brary documentation.) CSAP content related to NMD siteswill use current sitesrather
than those anticipated in 1996.

Block 8: Government review and approval (or disapproval) and commentswill be pro-
vided within 45 days after receipt of each submittal. Submit final CASP within 30 days
after receipt of Government comments.

CoNoO~WDNE

G. PREPARED BY: HANSPITTNER H. DATE: 7MAY 99
. APPROVED BY: ROY HUFFMAN J. DATE: 7MAY 99
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMD LS

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: AO033
TITLE OF DATA ITEM: Integrated Logistics Support Plan
SUBTITLE: Integrated Logistics Support Plan (ILSP) - Update
AUTHORITY : (Data Acquisition Document No.): DI-IL SS-80095
CONTRACT REFERENCE: SOW para. 3.3.6, 3.8.3
REQUIRING OFFICE:

DD250REQ: LT
APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: 90 DAC

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1
16. REMARKS:

Block 4:

Contractor shall use DI-1L SS-80095 as a guide.

HQO0006-98-C-0003
Exhibit A

BOEING

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final L SP-Update within
30 days after receipt of Gover nment comments.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A034
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: NMD System Training Plan (STP)
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 3.8.3
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: SPDR -60CD

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1
16. REMARKS:

Block 4:

The document shall contain the Contractor’s plansfor preparing for and conducting
training of Gover nment personnel on the NM D System through all phases of the program.
It shall include identification of training cour sesto be conducted, training material to be
developed for the cour ses, training equipment to be provided, and training facility
requirements. It shall identify theroles of the Contractor and the Government in all
training activities aswell as detail schedules.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final STP within 30 days
after receipt of Government comments.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

A-54



HQO0006-98-C-0003

P00047
Exhibit A
CONTRACT DATA REQUIREMENTS LIST
A. CONTRACT LINE ITEM NO: 0002 B.EXHIBIT: A
C.CATEGORY: TDP  TM _ OTHER X _
D. SYSTEM/ITEM: NMD LSI
E. CONTRACT/PR.NO:  HQ0006-98-C-0003  F. CONTRACTOR: BOEING

. DATA ITEM NO.: A035

. TITLE OF DATA ITEM:

. SUBTITLE: Safety Assessment Report (SAR) / Hazard Tracking System (HTS)

. AUTHORITY:: (Data Acquisition Document No.): DI-MISC-80711/T

. CONTRACT REFERENCE: SOW para. 3.7.2

. REQUIRING OFFICE:

.DD250 REQ: LT

. APP CODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. AS OF DATE: ASREQ

12. DATE OF FIRST SUBMISSION: See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16

14. DISTRIBUTION and 15. TOTAL COPIES: See Table A-1

16. REMARKS:

Block 4:

Add paragraph 10.4. Document content will address potential hazards associated with
physical and personnel safety, environmental pollution or hazardous materials and waste,
and personal health, risk assessments and hazards prioritization, and the databases used to
identify, track, and minimize the aforementioned hazards associated with each system
test(s).

0 I ON N ks WN

Block 8: Government review and approval (or disapproval) and comments will be
provided within 45 days after receipt of each submittal. Submit final SAR/HTS within 30
days after receipt of Government comments.

Blocks 12 and 13: Submit first submission at SFR. Second submission shall be three weeks
prior to SPDR. Subsequent deliveries shall be delivered 30 days prior to Milestones (for
example: DRR, ISPV). Subsequent deliveries shall not exceed three releases per calendar
year.

G. PREPARED BY: LT COL MUN KWON H. DATE: P00047
I. APPROVED BY: MR MIKE WALLACE BMDO/RMC J. DATE: P00047

A-55



HQ0006-98-C-0003
P00047
Exhibit A

CONTRACT DATA REQUIREMENTS LIST

A. CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A

C. CATEGORY: TDP ™ OTHER X

D. SYSTEM/ITEM:  NMD LSI

E. CONTRACT/PR. NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

.DATA ITEM NO.: A036

. TITLE OF DATA ITEM: Scientific and Technical Reports

.SUBTITLE: Range Safety Data Package

. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T

. CONTRACT REFERENCE: SOW para. 3.7.2

. REQUIRING OFFICE:

.DD250 REQ: LT

. APP CODE: AD

. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ASREQ

11. AS OF DATE: N/A

12. DATE OF FIRST SUBMISSION: At SFR

13. DATE OF SUBSEQUENT SUBMISSION: Draft copy S months prior to each test as
required. Final copy 3 months prior to each
test as required.

14. DISTRIBUTION and 15. TOTAL COPIES: See Table A-1

16. REMARKS:

Block 4:

Add paragraph 10.4. This document will address all potential safety hazards associated

with preparing and conducting flight test operations at VAFB and USAKA, and the

precautions taken, consistent with operational requirements, to protect mission objectives,

prevent injury to local, permanent and transient Contractor/Government personnel,

minimize damage to property, and preclude the advent of an international incident.

O 00 1N DN K W —

New paragraph 10.5. Document will include:

e Terminal and/or launch area hazard analyses associated with incoming re-entry
vehicles (e.g., debris from booster stages post-boost vehicles, etc., probably of impact,
debris dispersal; ground safety missile buildup, transport, and associated ground
handling procedures.

e Local launch hazard analyses associated with a missile containing a Flight Termination
System (FTS) Contractor Furnished. Consisting of the following:

— Hazard area (debris corridor) clearances, range tracking and missile Inertial Nav
System (INS) (or GNC) data to estimate missile deviation footprint.

(Continued)

G. PREPARED BY: LT COL MUN KWON H. DATE: P00047
I. APPROVED BY: MR MIKE WALLACE BMDO/RMC J. DATE: P00047
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: AO036
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Range Safety Data Package

Block 4: (Cont.)

- Hazard area analyses associated with local launch operations. Hazard operations
include:
- Booster/payload/assy, transport and handling at USAKA and Target Vehicle
Assembly, transport and handling at VAFB.
- WS/launch cell mech, Elec. Ops. at USAKA
-  WS/USAKA integration testing.
- Booster/payload mating & C/O:
- Payload (EKV) propellant and gases pressurization.
- Ordnancetransport, handling and installation.
- Electrical c/o of ordnance after installation.
- ldentification of hazardous systems:
- Booster (Net Explosive Weight of TNT, explosives classification).
- P/L (EKV) Propellant and gas pressurized vessels, explosive devices (FTS and
separ ation system), radioactive/toxic chemicals/materials.
- GSE (TBD)

(End of A036)
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A037
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Technical Reports
AUTHORITY: (Data Acquisition Document No.):  DI-MISC-80711/T
CONTRACT REFERENCE: SOW para.3.2.2,3.3.2,3.4.2,35.2,3.6.1,3.8.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOFDATE: SeeBlock 16

DATE OF FIRST SUBMISSION:  SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1
16. REMARKS:

Block 4:

ThisCDRL item shall contain formal documentation of technical infor mation.
Contractor format is acceptable.

Blocks 12 and 13: Specific submittal requirementsfor these reportswill be determined as
part of on-going I PT activity.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: AO038
TITLE OF DATA ITEM: Contractor’s Management Plan
SUBTITLE: NMD Configuration Management Plan
AUTHORITY: (Data Acquisition Document No.):  DI-CM AN-80858A/T
CONTRACT REFERENCE: SOW para.3.2.7,3.3.2,3.4.2,35.2,3.6.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SFR - 15 days

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Block 4:

7.1 Changetoread asfollows:

This DID containsthe format, content, and preparation instructionsfor a data item
resulting from work tasksdescribed in EIA/IS 649.

10.2 Format and Content. Changeto read asfollows:

The Contractor’s Configuration Management Plan format and content shall bein
accordance with EIA/IS 649.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A039
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: System Behavior Analysis Report
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 3.2.10
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: SeeBlock 16
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
16. REMARKS:
Block 4:
10.2 Changetoread asfollows: Document shall be in accordance with Contractor format.
Add thefollowing: Contents of report shall:
I dentify/Document results of Behavior Verification for BM C3 upgrades/modifications
to BMC3 elements
- Compared to Baseline BM C3 Behavior
- Compared to BM C3 Requirements

CoNoO~WDNE

Block 10: Report verification of changes following each upgrade/modification to BMC3
Element of NMD System.

Blocks 12, 13: Within 30 Days following completion of each incremental upgradeto BMC3
Element.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A040

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Information Architecture Status Report

AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 3.2.10

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: AT DRR

13. DATE OF SUBSEQUENT SUBMISSION: N/A

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4:

10 Preparation instructions.

This CDRL documentsthe status of the Information Architecture at the end of the CLIN
and deliversa complete version of the Information Architecture M odel.

10.2 Changetoread asfollows: Report will be prepared in contractor format and
submitted as electronic filesvia zip disk.

10.3 Changetoread asfollows: Thisreport shall contain three electronicfiles:
10.3.1 A complete up-to-date version of the Infor mation Architecture Model.
10.3.2 A file containing a detailed description of the functions of the I nfor mation
Architecture and itsinterfaces with other elements/systems.

10.3.3 A File containing a complete dictionary of terms and definitionsused in the
Information Architecture.

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A041

TITLE OF DATA ITEM: Verification, Demonstration and Evaluation Plan
SUBTITLE: NMD System Verification Plan

AUTHORITY: (Data Acquisition Document No.): DI-MNTY-81188
CONTRACT REFERENCE: SOW para. 3.2.4

REQUIRING OFFICE: N/A

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SFR - 15days

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

Block 4:

10.1 Delete“Demonstration and Evaluations’.

10.2 Content. Delete and insert the following:

The Verification Plan shall describe, at the system level, how system requirementswill be
verified through testing, smulation and analysis. It shall includetop level schedules,
descriptions of test facilities and equipment, and overall planning approach.

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM__ OTHER X __

SYSTEM/ITEM: NMD LS

CONTRACT/PR. NO: HQO0006-98-C-0003  F. CONTRACTOR: BOEIN

mooz

DATA ITEM NO.: A042

TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Universal Documentation System Inputs
AUTHORITY : (Data Acquisition Document DI-MI1SC-80711/T,

0.):
ERNTRACT REFERENEE: SOW pafa. 3.7:3
QUI F
(e
APP C A

9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: SeeBlock 16
SREQ

2P, wWwbdPE

ock 1
1SS Block 16
IES'Y See Table A-1

1. DI B
16.REMARKS:
Block 4:
10 Preparation Instructions.
ThisCDRL coversthePI, PRD, and Documents asdefined in RCC Document 501.97.
The necessary updates will be geneyated using the format instructions contained in RCC
Document 501-97 or as established by existing ver sions of NM D UDS documents.
Content. Content shall be as pyescribed in RCC Document 501.97.

TA

Block 16: UDS Inputsshagy{ be submitted IAW asrequired |AW schedule guidelinesin
Para. 3.4 of RCC Docu t 501-97 and asrequired for KMR and other Test Facilitiesfor
Government approv

Block 8: Governient review and approval (or disapproval) and commentswill be pro-

vided within ays after receipt of each submittal. Submit final UDSI within 30 days af-
ter receipt of /sover nment comments.

nD\/

10 M A D OQ
1O IVIARR JO

18 MAR 98

DDA DN
O FRECFANRCU DT.

t
|. APPROVED BY: A.
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003  F. CONTRACTOR: BOEING

DATA ITEM NO.: A043
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Kill Vehicle Down Select Plan
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 3.3.1
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: 60 DAC

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1

16. REMARKS:

Block 4:

10. Preparation Instructions. Thereport shall provide an update of the KV downselect

plan generated during the NMD L SI Concept Definition (CD) phase contract and submit-
ted aspart of the CDRL B002. Thereport shall document changesidentified sincethe
original plan submittal and provide additional implementation detail. The detail shall be
adequate for monitoring and approval of the downselect process and program.

10.3 Content.

G.
l.

Overview

Downselect M echanisms

Downselect timing & Recommendations
Management Approach

Sour ce Selection Criteria & Weighting
Downselect Data Package

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP  T™™ = OTHER X

SYSTEM/ITEM: NMD LSI

CONTRACT/PR. NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

moa»

DATA ITEM NO.: A044

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Initial Sustainment Plan

AUTHORITY:: (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 3.8.3

REQUIRING OFFICE: BMDO/JNP

DD250 REQ: LT

APP CODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOF DATE: N/A

12. DATE OF FIRST SUBMISSION: DRR -30CD

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: See Table A-1

16. REMARKS:

Block 4:

This initial draft document shall describe the Contractor’s plan for providing initial
sustainment of the NMD System at all sites. It shall detail all sustainment support to be
provided by the Contractor (and subcontractors) including support services (logistics and
maintenance), spares and repair parts, depot support, training, documentation, software
support, sustaining engineering and such other support and services as may be required
under the terms of the contract. The information to be provided must be sufficient to
assure the Government that the NMD System can be maintained at the required levels of
readiness with the planned level of support.

PN B WD =

Block 8: Government review and approval (or disapproval) and comments will be
provided within 45 days after receipt of each submittal. Submit final Initial Sustainment
Plan within 30 days after receipt of Government comments.

G. PREPARED BY: LT COL MUN KWON H. DATE: P00047
I. APPROVED BY: MR MIKE WALLACE BMDO/RMC J. DATE: P00047
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16.

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: A045
TITLEOFDATA ITEM: Test Plan
SUBTITLE: Weapon System Test Plan
AUTHORITY: (Data Acquisition Document No.): DI-NDTI-80566/T
CONTRACT REFERENCE: SOW para. 3.3.5
REQUIRING OFFICE: GBI EPM
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: 180 Days after ATP
DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Block 4:
10.3.1a Changeto read asfollows:
“Title of thetest program to be conducted.”

Block 16: Submit revised Weapon System Test Plan by 1999 APR 06 (already submitted).
Additional submissions ASREQ.

G.
l.

HQO0006-98-C-0003

BOEING

PREPARED BY: HANSPITTNER H. DATE: 12 APR 99
APPROVED BY: ROY G. HUFFMAN J. DATE: 12APR 99
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G.
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HQO0006-98-C-0003

Exhibit A
CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINEITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP___ TM__ OTHER X __
SYSTEM/ITEM: NMDLS
CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
DATA ITEM NO.: A046
TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: Weapon System Softwar e Development Plan (SDP)
AUTHORITY: (Data Acquisition Document No.):  DI-1PSC-81427
CONTRACT REFERENCE: SOW para. 3.3.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R
. ASOFDATE: ASREQ
DATE OF FIRST SUBMISSION: 60 DAC
DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1
REMARKS:
PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit A

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A047

TITLEOFDATA ITEM: Test Plan

SUBTITLE: Weapon System Verification Plan

AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-80566/T
CONTRACT REFERENCE: SOW para. 3.3.2
REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/T

ASOFDATE: RASR
DATE OF FIRST SUBMISSION: 180 Days after ATP
DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTable A-1
REMARKS:

Block 4:

Change “test” to “verification”.

Verification isdefined as demonstration, analyses (including math models and simulations)
and inspections.

G.
l.

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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16.

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: A048
TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: BMC3Element Level A Specification
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81431/T
CONTRACT REFERENCE: SOW para. 3.2.3, 3.6.2
REQUIRING OFFICE: BMDO/JNE
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Block 4:
Add Format - Contractor format is acceptable

Blocks 10, 12 and 13: Submit Draft BM C3 Element Specification 15 days prior to System

HQO0006-98-C-0003

BOEING

PO0003
Exhibit A

Functional Review (SFR). Submit final BM C3 Element Level A Specification 15 days prior
to System Preliminary Design Review (SPDR). Submit revisionsasrequired.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 15SEP 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 15SEP98
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CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A049
TITLE OF DATA ITEM: Software Development Plan
SUBTITLE: BMC3 Software Development Plan (SDP)
AUTHORITY: (Data Acquisition Document No.): DI-IPSC-81427/T
CONTRACT REFERENCE: SOW para. 3.6.2
REQUIRING OFFICE: BMDO/JNB
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: AT PDR

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1
16. REMARKS:

Block 4:

Preparation Instructions: Plan shall be prepared in Contractor for mat.

G.
l.

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 15SEP 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 15SEP98
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQO006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: A050
TITLEOFDATA ITEM: Test Plan
SUBTITLE: BMC3Test Plan
AUTHORITY: (Data Acquisition Document No.): DI-NDTI-80566/T
CONTRACT REFERENCE: SOW para. 3.6.8
REQUIRING OFFICE: BMDO/JNB
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

HQO0006-98-C-0003

BOEING

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1

16. REMARKS:

Block 12: Draft Plan shall be submitted at SFR. Plan shall be updated and submitted by
1999 APR 30.

G. PREPARED BY: HANSPITTNER H. DATE: 12 APR 99
I. APPROVED BY: ROY G.HUFFMAN J. DATE: 12APR 99
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16.

HQO0006-98-C-0003

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: AO051
TITLE OF DATA ITEM: Verification, Demonstration and Evaluation Plan
SUBTITLE: BMC3 Verification Plan
AUTHORITY: (Data Acquisition Document No.): DI-ILSS-81188/T
CONTRACT REFERENCE: SOW para. 3.6.2
REQUIRING OFFICE: BMDO/JNB
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Blocks 12 and 13: Plan shall be submitted in draft form at SFR. Final plan shall be

submitted by 1999 APR 30.

Plan shall be updated as required following each BM C3 update build.

G.
l.

PREPARED BY: HANSPITTNER H. DATE: 12 APR 99
APPROVED BY: ROY G.HUFFMAN J. DATE: 12APR 99
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16.

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: A052
TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: XBR Element Level A Specification
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81431
CONTRACT REFERENCE: SOW para. 3.2.3,3.5.2
REQUIRING OFFICE: BMDO/JNE

DD250REQ: LT
APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Block 4:
Add Format - Contractor format is acceptable

HQO0006-98-C-0003

BOEING

Blocks 10, 12 and 13: Submit Draft XBR Element Specification 15 days prior to System

Functional Review (SFR). Submit final XBR Element Level A Specification 15 days prior

to System Preliminary Design Review (SPDR). Submit revisionsasrequired.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 15SEP 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 15SEP98
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: AO053
TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: XBR Software Development Plan (SDP)
AUTHORITY': (Data Acquisition Document No.): DI-IPSC-81427/T
CONTRACT REFERENCE: SOW para. 3.5.2

REQUIRING OFFICE: GBR EPM

DD250REQ: LT
APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: AT PDR

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Block 4:
Contractor Format is acceptable.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 15SEP 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 15SEP98
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Exhibit A
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0002 B. EXHIBIT: A
C. CATEGORY: TDP__ TM__ OTHER X
D. SYSTEM/ITEM: NMD LS
E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: A054
2. TITLEOFDATA ITEM: Verification, Demonstration, and Evaluation Plan
3. SUBTITLE: XBR Verification Plan
4. AUTHORITY': (Data Acquisition Document No.): DI-ILSS-81188/T
5. CONTRACT REFERENCE: SOW para.35.2,35.4
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: N/A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: AT PDR
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1
16. REMARKS:
Block 4:
Contractor Format is acceptable.
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit A
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0002 B. EXHIBIT: A
C. CATEGORY: TDP__ TM__ OTHER X
D. SYSTEM/ITEM: NMDLS
E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: AO055
2. TITLEOFDATAITEM: Test Plan
3. SUBTITLE: XBR Test Plan
4. AUTHORITY': (Data Acquisition Document No.): DI-NDTI-80566/T
5. CONTRACT REFERENCE: SOW para. 3.5.4
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: N/A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: PDR +90D
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
16. REMARKS:
Block 4:
Contractor Format is acceptable.
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMD LS|

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: A056
TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: UEWR Element Level A Specification
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81431
CONTRACT REFERENCE: SOW para. 3.2.3,3.4.2
REQUIRING OFFICE: BMDO/JNE

DD250REQ: LT
APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: SeeBlock 16

. ASOFDATE: ASREQ

DATE OF FIRST SUBMISSION:  See Block 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Block 4:
Add Format - Contractor format is acceptable

HQO0006-98-C-0003
PO0013
Exhibit A

BOEING

Blocks 10, 12 and 13: Submit draft UEWR Element Specification 15 days prior to System
Functional Review (SFR).
Submit final UEWR Element Level A Specification 15 daysprior to System Preliminary Design
Review (SPDR). Submit revisionsasrequired.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 26 JAN 99
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 26 JAN 99
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: A057
TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: UEWR Software Development Plan (SDP)
AUTHORITY: (Data Acquisition Document No.): DI-IPSC-81427/T
CONTRACT REFERENCE: SOW para. 3.4.2,3.4.3,3.4.4
REQUIRING OFFICE: UEWR EPM

DD250REQ: LT
APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: PDR

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
REMARKS:

Block 4:
Contractor Format is acceptable.

G.
l.

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 15SEP 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 15SEP 98
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Exhibit A
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0002 B. EXHIBIT: A
C. CATEGORY: TDP__ TM__ OTHER X
D. SYSTEM/ITEM: NMD LS
E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: AO058
2. TITLEOFDATA ITEM: Verification, Demonstration, and Evaluation Plan
3. SUBTITLE: UEWR Verification Plan
4. AUTHORITY': (Data Acquisition Document No.): DI-ILSS-81188/T
5. CONTRACT REFERENCE: SOW para. 3.4.2
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: N/A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: AT PDR
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1
16. REMARKS:
Block 4:
Contractor Format is acceptable.
G. PREPARED BY: LTCCRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit A
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0002 B. EXHIBIT: A
C. CATEGORY: TDP__ TM__ OTHER X
D. SYSTEM/ITEM: NMDLS
E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: AO059
2. TITLEOFDATAITEM: Test Plan
3. SUBTITLE: UEWR Test Plan
4. AUTHORITY': (Data Acquisition Document No.): DI-NDTI-80566/T
5. CONTRACT REFERENCE: SOW para. 3.4.5
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: N/A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: PDR +90CD
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1
16. REMARKS:
Block 4:
Contractor Format is acceptable.
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT:
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: A060
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Final Report, Basic Contract

A

AUTHORITY': (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 3.2.1

REQUIRING OFFICE: BMDO/JNC

DD250 REQ: DD250

APPCODE: AD

DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: ASREQ

12. DATE OF FIRST SUBMISSION: DRAFT EOBC -60D
13. DATE OF SUBSEQUENT SUBMISSION: FINAL EOBC
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableA-1
16. REMARKS:

Block 4:

G.
l.

All Contractor format is acceptable
Content shall include:

HQO0006-98-C-0003

BOEING

PO0003
Exhibit A

A. Complete discussion which demonstrates all planning and material isin placeto go

to Deployment or Continued Development including:

(1) Identification of all developed NM D capabilitiesready for incor poration.
(2) Referenceto latest NMD System Space, Element L evel A-Specifications, Prime
Item/Configuration Item Specifications, and NM D deployment planning

documents. “Referenceto” isdefined as documents submitted to Gover nment

at least 60 calendar daysprior to EOBP.

(3 Submittal of specificationsor planning documents which have not been

received by the Government 60 days prior to EOBP.

PREPARED BY: LTC CRAIG MACALLISTER
APPROVED BY: A.L.AUSTIN,BMDO/DCTD
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PO0003
Exhibit A
CONTRACT DATAREQUIREMENTSHST
CONTRACT LINEITEM NO: 0002 B. EXHIBIT: A

CATEGORY: TDP___ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: A061
TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: Weapon System Prime Item Specification

. AUTHORITY:: (Data Acquisition Document No.): DI-I1PSC-81431/T
CONTRACT REFERENCE: SOW para. 3.3.2
REQUIRING OFFICE:

DD250 REQ: gL T
- N/
N ED:
) I Q :

11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: SeeBlock 16

A TG QWENT N: SeeBfock 16
3 : OBRJES: able A-1

Add Format - Contractor format is acceptab,

1.
2.
3.
4
5.
6.

Blocks 10, 12 and 13: Submit Draft Wegfon System Prime Item Specification 15 days
prior to System Functional Review ( ).

Submit final Weapon System PrimeAtem Specification 15 days prior to System Preliminary
Design Review (SPDR). Submit rgvisionsasrequired.

G. EPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. /APPROVED BY: A.L.AUSTIN, BMDO/DCTD J. DATE: 18MAR 98
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Exhibit A

CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP_ TM_ OTHER X

SYSTEM/ITEM: NMD LSI

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mo x>

DATA ITEM NO.: A063

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Inputs to NMD Cost Analysis Requirements Description (CARD)
AUTHORITY (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW 3.2.9

REQUIRING OFFICE: BMDO/JNA

DD 250 REQ: LT

APP CODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: See Block 16

11. AS OF DATE: ASREQ

12. DATE OF FIRST SUBMISSION: See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16

14. DISTRIBUTION and 15. TOTAL COPIES: See Table A-1

16. REMARKS:

Block 4:

10 Preparation Instructions.

10.3 Content. Prepare Input to the NMD CARD in the format set forth in Section E, Chapter 1
of DoD 5000.4-M, “Department of Defense Manual Cost Analysis Guidance and Procedures” as
further tailored herein. Breadth of content, level of detail shall be as contained in previously
submitted Government NMD CARDs where they exist. Section 11 (Track to Prior CARD) shall
be included in the NMD CARD submitted subsequent to 1999 SEP 10 and include a summary of
NMD program changes and shall track to the previous Government CARD. Do not submit
Section 12 (Contractor Cost Data Reporting Plan). In CARD sections involving the Work
Breakdown Structure (e.g., 1.1.3, System Configuration), provide appropriate mapping from the
Contract Work Breakdown Structure (CWBS) to the BMDO Cost Breakdown Structure (CBS)
contained in Figure 2.0-1 of Appendix E of the NMD Cost Analysis/Estimating Terms of
Reference (TOR), Version 3.1, October 1998.

10.3.1 NMD Alternatives. The NMD CARD shall address the following four alternatives: (1)
Alaskan-based NMD Capability One (NMD C1 CARD-AK); (2) Grand Forks-based NMD
Capability One (NMD C1 CARD-GF); (3) Alaskan-based NMD Capability Two (NMD C2 CARD-
AK), and (4) Grand Forks-based NMD Capability Two (NMD C2 CARD-GF).

S A o

(Continued)
G. PREPARED BY: HANS PITTNER H. DATE: 12 JUL 99
I. APPROVED BY: ROY HUFFMAN J. DATE: 13 AUG 99
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P00026
Exhibit A
CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

A. CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A

C. CATEGORY: TDP T™M OTHER X

D. SYSTEM/ITEM: NMD LSI

E. CONTRACT/PR. NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

1. DATA ITEM NO.: A063
2. TITLE OF DATA ITEM: Scientific and Technical Reports
3. SUBTITLE: Inputs to NMD Cost Analysis Requirements Descriptions (CARDs)

Block 16 Remarks (Cont.)

Block 8: Government review and approval (or disapproval) and comments will be
provided within 30 days after receipt. Submit revised Inputs to NMD CARD within
30 days after receipt of Government comments.

Blocks 10, 12 and 13: Submit initial Inputs to NMD C2 CARD-AK and NMD C2
CARD-GF by 1999 MAR 01. Use the Government-submitted NMD C1 CARD-AK
and NMD C1 CARD-GF provided to the Contractor as the point of departure.
Thereafter, submit annual updated Input to all four NMD CARDs by 1999 SEP 10
and again by 2000 AUG 01. The Government reserves the right to call for up to two
(2) additional* “out-of-cycle” CARD Updates in the event of major budget or
program changes. Any out-of-cycle submission called for shall be in writing by the
PCO and shall be due sixty (60) days after the notification is received by the
Contractor. If called for, the out-of-cycle submission shall be for the C1 alternative
(both locations) or the C2 alternative (both locations), or for both C1 and C2.

* One out-of-cycle CARD Update already delivered in response to PCO Ltr Ser
DCTD/LS1/98-023.

(End of A063)
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P00052
Exhibit A

CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: 0002 B. EXHIBIT: A
CATEGORY: TDP  TM__  OTHER _X

SYSTEM/ITEM: NMD LSI
CONTRACT/PR. NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mo0p

1. DATA ITEM NO.:A065

2. TITLE OF DATA ITEM: Cost Data Summary Report (DD Form 1921)

3. SUBTITLE: National Missile Defense Contractor Cost Data Report — DD1921 (NMD
CCDR)

4. AUTHORITY (DATA ACQUISITION DOCUMENT NO.): DI-FNCL-81565
CONTRACT REFERENCE:

REQUIRING OFFICE: BMDO/JNC

DD 250 REQ: LT

APP CODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: 2TIMES

11. AS OF DATE: ASREQ

12. DATE OF FIRST SUBMISSION: 60 Days After Effective Date of Modification
13. DATE OF SUBSEQUENT SUBMISSION: 60 Days After Completion of IFT-5
14. DISTRIBUTION and 15. TOTAL COPIES: See Table A-1

16. REMARKS:

W

Submit in Electronic Data Interchange (EDI) format conforming to Accredited Standards
Committee (ASC) x12 EDI 196 Transaction Set.

Reports shall include all contract costs ( prime and subcontractor) in accordance with the
attached GBI Cost Breakdown Structure (CBS), modified CCDR-DD 1921. This reports to
level 3 of the GBI CBS Work Breakdown Structure (WBS) element. Provide a separate
mapping from the Contract Work Breakdown Structure (CWBS) to the Government CBS,
if different. Insert the CWBS in Block C (Element Code) of DD Form 1921. Provide costs
incurred to date and at completion in the “Total” blocks only (blocks F and J). Do not
complete G (Number of Units). Prior to the initial submission, Government representatives
from, or arranged by, the Requiring Office will meet with the Contractor to identify any
specific CWBS breakouts that do not require reporting.

G. PREPARED BY: Lt Col MUN KWON H. DATE: P00052
I. APPROVED BY: MR. MIKE WALLACE J. DATE: P00052
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GBI Cost Breakdown Structure (CBS)
Modified CCDR - DD Form 1921

HQO0006-98-C-0003
P00052

Attachment to CDRL A065

National Missile Defense LSI

Initial Submission
Change Contract #

Work Breakdown Structure
Program  Contract

Review & Reference #

Prepared by:

Location:

Proqra_To_taIs ReEon Freguency
5
5
w RDT&E Procurement CCDR Form #s
8
Units Cost ($M) Units Cost ($M) |DD Form 1921 JDD Form 1921-1 ] DD Form 1921-2 | DD Form 1921-3
National Missile Defense System
Weapons System
1000 PRIME MISSION PRODUCT (AIR VEHICLE) S S
1100 SEEKER S S
1101 OPTICAL TELESCOPE
1102 SEEKER ELECTRONICS
1103 CRYOGENICS
1104 FPA-VISIBLE
1105 FPA-LWIR
1106 SEEKER (OTHER)
1107 SEEKER INTERGRATION
1110 IMU S S
1120 DACS S S
1130 COMMUNICATIONS S S
1140 POWER SUPPLY S S
1150 KV STRUCTURE S S
1160 KV INTEGRATION & ASSEMBLY S S
1170 LASER INITIATION SYSTEM S S
1180 GPSS S S
1190 SHROUD S S
119A ADAPTER S S
1198 KV (OTHER) S S
1200 BOOSTER S S
1600 INTEGRATION AND CHECKOUT
1610 AIR VEHICLE AND EKV INTEG AND CHECKOUT S S

1620

BOOSTER INTEGRATION AND CHECKOUT
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EXHIBIT B

CONTRACT DATA REQUIREMENTSLIST (CDRL)

FOR THE

NATIONAL MISSILE DEFENSE (NMD) LEAD SYSTEM INTEGRATOR (LSl)

NMD LSI Continued Development #1 CDRL

18 March 1998
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Block 14, Distribution* |

HQO0006-98-C-0003

CDRL SEQ No. BOO1 B002 B003 B004 B0O05 B006
Short Title DRR NMD SDP | PMMA&R | DRR C&M TR WSTP
BMDO/INC 4 4 4 4 4
BMDO/POE
BMDO/POC
BMDO/DCTD 1 1 1 1 1
SFAE-AMD- 1 1 1 1 1
NMD
SAF/AQSI 1 1 1 1 1
Navy Code 865 1 1 1 1 1
ACO
TIC 1 1 1 1 1
Block 15,Total 9 9 9 9 9
Block 14, Distribution* |

CDRL SEQ No. B007 B00S B009 B010 BO11
Short Title WS SDP BMC3 |BMC3SDP| XBR SDP |UEWR SDP

EL A SPEC

BMDO/INC 4 4 4 4 4
BMDO/POE

BMDO/POC

BMDO/DCTD 1 1 1 1 1
SFAE-AMD- 1 1 1 1 1
NMD

SAF/AQSI 1 1 1 1 1
Navy Code 865 1 1 1 1 1
ACO

TIC 1 1 1 1 1
Block 15,Total 9 9 9 9 9

TableB-1, CDRL Distribution Matrix

* These are the intended recipients of CDRL items. Electronic submission per CDRL instruction

paragraph 11c will satisfy BMDO unclassified distribution requirements.

B-2
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Exhibit B

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0103 B. EXHIBIT: B
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.. BO001

TITLE OF DATA ITEM: Design Review Data Pack

SUBTITLE: C1U1 Deployment Readiness Review (DRR) Data Pack
AUTHORITY: (Data Acquisition Document No.): See Block 16
CONTRACT REFERENCE: SOW para. 4.2.1,4.3.6

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: SeeBlock 16

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableB-1

16. REMARKS:

Block 4:

Conference Agenda per DI-ADMN-81249A; Conference Minutes per DI-ADM N-81250A;
Data Package per 1L SS-81335. Contractor format is acceptable.

CoNoO~WDNE

Block 8: Agenda: Government agenda commentswill be provided within 10CD after
receipt. Data Package: Government comments, if applicable, to the presentation material
will be provided within 7 days after receipt. Minutes: Government approval (or
disapproval) and commentswill be provided within 45 days after receipt.

Blocks 10, 12 and 13: Agenda: Submit agenda 15CD prior to C1U1 DRR. Data Package:
Submit paper copies of the presentation material 15CD prior to C1U1 DRR. Handouts of
the Presentation Material/Data Package to attendeesat C1U2 DRR. Minutes: Submit
Minuteswithin 14CD after review. If disapproved or correctionsare required, submit
revised Minuteswithin 14 days of receipt of Government comments.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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A. CONTRACT LINEITEM NO: 0103 B. EXHIBIT: B
C. CATEGORY: TDP__ TM__ OTHER X
D. SYSTEM/ITEM: NMDLS
E. CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:
1. DATAITEM NO.: B002
2. TITLEOFDATA ITEM: Software Development Plan (SDP)
3. SUBTITLE: NMD Software Development Plan (SDP)
4. AUTHORITY: (Data Acquisition Document No.): DI-1PSC-81427/T
5. CONTRACT REFERENCE: SOW para. 4.2.34.3.2
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: ONE/T.
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableB-1
16. REMARKS:
Block 4:
Delete the following paragraphsin their entirety:
4.2.3,
4.2.31,
4.2.3.2,
4.2.5 and
5.8

CONTRACT DATA REQUIREMENTSLIST

HQO0006-98-C-0003
Exhibit B

BOEING

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final NMD Software

Development Plan within 30 days after receipt of Gover nment comments.

Blocks 10, 12 and 13: The Softwar e Development Plan (SDP) will be updated, asrequired,
and submitted for Government approval at C1U1 Preliminary Design Review (PDR).

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE:
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE:

B-4

18 MAR 98
18 MAR 98



HQO0006-98-C-0003
Exhibit B

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0103 B. EXHIBIT: B
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003  F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: B003

TITLE OF DATA ITEM: Presentation Material

SUBTITLE: Presentation Material for Meetings, Audits& Reviews
AUTHORITY: (Data Acquisition Document No.): See Block 16
CONTRACT REFERENCE: SOW para. 4.2.1,4.3.2

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableB-1

16. REMARKS:

Block 4:

Conference Agenda per DI-ADM N-81249A; Conference Minutes per DI-ADM N-81250;
Presentation Material per DI-ADM N-81373.

CoNoO~WDNE

Blocks 10, 12 and 13: Agenda: Submit agenda 10 days prior to the Reviews. Presentation
Material will be presented at thereviews. Minutes: Minutes, if required will be submitted
within 14 days after review. If correctionsarerequired, submit revised within 14 days of
receipt of Gover nment comments.
Applicability: This CDRL shall apply to the following program reviews/meetings:

1. C1lU1Preliminary Design Review (PDR)

2. ClUlInterim Design Review (IDR)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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16.

HQO0006-98-C-0003
Exhibit B

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0103 B. EXHIBIT: B
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.:. BO004
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: DRR Criteriaand Metrics
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 4.2.1,4.3.6
REQUIRING OFFICE: BMDO/JNI
DD250REQ: LT
APPCODE: SeeBlock 16
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: ATP + 30 Days

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableB-1
REMARKS:

Block 4:

10

Pr epar ation I nstructions.

This CDRL shall contain specific completion criteria and associated metrics consistent with
the NMD program, updated for C1U1.

Content. DRR Criteriaand Metrics shall be organized based on the following:

- Performance Criteria

- Provide Assessment to Meet User Requirements
- Provide Ground and Flight Test Evaluations of System / Elements

- Demonstration Criteria

- Demonstrate Performance of NM D System Supported by Test & Evaluation Data

- Deployment Criteria

- Readinessto Produce and Deploy Effective NMD System
- Establish / Maintain Capability and Flexibility to Deploy in 3 years
- Provide Detailed Planning to Produce and Deploy NM D System with 3 years of
Deployment Decision

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit B

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0103 B. EXHIBIT: B
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: B004
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: DRR Criteriaand Metrics

wWN P

Block 4: (Cont.)
- Deployment Criteria (Cont.)
- Establish / Maintain Capability and Flexibility to Deploy in 3 years
- Provide Detailed Planning to Produce and Deploy NM D System with 3 year s of
Deployment Decision
- Operational Sustainment Readiness Plans
- Demonstrate Flexible Robust Design that Preserves ABM Treaty Compliant
Architecture
- Deployment Readiness Plans
- Operational Sustainment Readiness PlansCost, Schedule and Risk for Deployment
- Candidate Development / Deployment Trades
- Plan to Evolve from Proposed C1 Deployment(s) to C2/C3 Capability

Blocks8: DRR Criteriaand Metricsshall be assumed to be approved by the Gover nment
unlessthe Contractor isnotified in writing by the PCO within 30 calendar days after
receipt.

Blocks: 10, 13: DRR Criteriaand Metrics shall be prepared on an “ASREQ” basis. DRR
Criteriaand Metrics shall be submitted asleast ANNUALLY and shall include CDRL

A007, IMP Changesthat result from changesin DRR Criteriaand Metrics. In addition,
IMP Changesthat impact DRR Criteriaand Metricsshall result in arevision

(End of BO04)

B-7
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HQO0006-98-C-0003
Exhibit B

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0103 B. EXHIBIT: B
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: BO005
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Technical Reports
AUTHORITY: (Data Acquisition Document No.):  DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 4.2.2,4.3.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOFDATE: SeeBlock 16

DATE OF FIRST SUBMISSION:  SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableB-1
16. REMARKS:

Block 4:

ThisCDRL item shall contain formal documentation of technical infor mation.
Contractor format isacceptable.

Blocks 12 and 13: Specific submittal requirementsfor these reportswill be determined as
part of on-going I PT activity.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

B-8
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HQO0006-98-C-0003
Exhibit B

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0103 B. EXHIBIT: B
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: B006
TITLEOFDATA ITEM: Test Plan
SUBTITLE: Weapon System Test Plan
AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-80566/T
CONTRACT REFERENCE: SOW para.
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: Update 60 Days after ATP
DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableB-1
REMARKS:

Block 4:
10.3.1a Changeto read asfollows:
“Title of thetest program to be conducted.”

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

B-9



HQO0006-98-C-0003

Exhibit B
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0103 B. EXHIBIT: B
C. CATEGORY: TDP___ TM___ OTHER X _
D. SYSTEM/ITEM: NMD LSI
E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.. BO007
2. TITLEOFDATA ITEM: Software Development Plan (SDP)
3. SUBTITLE: Weapon System Softwar e Development Plan (SDP)
4. AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81427
5. CONTRACT REFERENCE: SOW para. 4.3.2
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: N/A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: ONE/R
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: 60 DAC
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableB-1
16. REMARKS:
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

B-10



A. CONTRACT LINEITEM NO: 0103 B. EXHIBIT: B
C. CATEGORY: TDP__ TM__ OTHER X

D. SYSTEM/ITEM: NMDLS

E. CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR:
1. DATAITEM NO.: BO008

2. TITLEOFDATA ITEM: System/Subsystem Specification (SSS)
3. SUBTITLE: BMC3Element Level A Specification

4. AUTHORITY: (Data Acquisition Document No.): DI-1PSC-81431T
5. CONTRACT REFERENCE: SOW para. 4.2.3

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableB-1

16. REMARKS:

Block 4:

CONTRACT DATA REQUIREMENTSLIST

Add Format - Contractor format is acceptable

HQO0006-98-C-0003
Exhibit B

BOEING

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt. Submit final BMC3 Element Level A Specification
within 30 days of receipt of Gover nment comments.

Blocks 10, 12, and 13: Submit incremental updateto BM C3 Element Level A Specification
15 daysprior to ClU1 PDR.. Submit revisionsasrequired.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit B
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0103 B. EXHIBIT: B
C. CATEGORY: TDP__ TM__  OTHER X
D. SYSTEM/ITEM: NMD LSI
E. CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: BO009
2. TITLEOFDATA ITEM: Software Development Plan
3. SUBTITLE: BMC3 Software Development Plan (SDP)
4. AUTHORITY': (Data Acquisition Document No.): DI-1PSC-81427/T
5. CONTRACT REFERENCE: SOW para. 3.6.2
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: N/A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: ONE/R
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: AT C1U1PDR
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableB-1
16. REMARKS:
Block 4:
Preparation Instructions. Plan shall be prepared in Contractor for mat.
G. PREPARED BY: LTCCRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit B

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0103 B. EXHIBIT: B
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: B010
TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: C1 XBR Software Development Plan (SDP)
AUTHORITY: (Data Acquisition Document No.): DI-IPSC-81427/T
CONTRACT REFERENCE: SOW para. 4.5.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: 60 DAC

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTableB-1
REMARKS:

Block 4:
Contractor Format is acceptable.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003

Exhibit B
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0103 B. EXHIBIT: B
C. CATEGORY: TDP__ TM__ OTHER X
D. SYSTEM/ITEM: NMDLS
E. CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: BO011
2. TITLEOF DATA ITEM: Software Development Plan (SDP)
3. SUBTITLE: UEWR Software Development Plan (SDP)
4. AUTHORITY': (Data Acquisition Document No.): DI-1PSC-81427/T
5. CONTRACT REFERENCE: SOW para. 4.4.2
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: N/A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: 60DAC
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableB-1
16. REMARKS:
Block 4:
Contractor Format is acceptable.
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR98
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EXHIBIT C
CONTRACT DATA REQUIREMENTS LIST (CDRL)
FOR THE

NATIONAL MISSILE DEFENSE (NMD) LEAD SYSTEM INTEGRATOR (LSI)

NMD LSI Deployment CDRL

30 March 2000 |

C-1



HQO0006-98-C-0003

Block 14, Distribution* |

CDRL SEQ No. C001 C002 C003 C004 C005 | CO006

Short Title NMD CCDR NMD ITEP | G&FTE&AFT | PMMA&R | SA&TP| OSAR
DD1921-1

BMDO/INC 1 4 4 4 4 4
BMDO/POC 1
BMDO/DCTD 1 1 1 1 1
SFAE-AMD-NMD 1 1 1 1 1
SAFAQS 1 1 1 1 1
Navy Code 865 1 1 1 1 1
ACO 1
TIC 1 1 1 1
OSD/PA&E 1
Block 15,Total 3 9 9 9 9 9

Block 14, Distribution* |

CDRL SEQ No. C007 C008 C009 C010 C011 | CO012

Short Title CSAP TR SBAR 1A NMD ISP
SVP

BMDO/INC 4 4 4 4 4 4
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1
SFAE-AMD-NMD 1 1 1 1 1 1
SAF/AQS 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1
OSD/PA&E
Block 15,Total 9 9 9 9 9 9

TableC-1, CDRL Distribution Matrix

* These are the intended recipients of CDRL items. Electronic submission per CDRL instruction
paragraph 11c will satisfy BMDO unclassified distribution requirements.

C-2




HQO0006-98-C-0003
Exhibit C

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP__ TM___ OTHER X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003  F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: CO001

TITLEOF DATA ITEM: Functional Cost-Hour Report (DD Form 1921-1)

SUBTITLE: National Missile Defense Contractor Cost Data Report-DD 1921-1 (NMD
CCDR/1921-1)

4. AUTHORITY': (Data Acquisition Document No.): DI-F-6007/T

5. CONTRACT REFERENCE: SOW para. 8.1.0

6. REQUIRING OFFICE: BMDO/JNC

7

8

9

wWN P

. DD250REQ: LT
. APPCODE: N/A
. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: ONE/R
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: 60 DAC
13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableC-1
16. REMARKS:
Block 4:
10 Preparation Instructions.
Submit in Electronic Data I nterchange (EDI) format conforming to Accredited Standards
Committee (ASC) X12 EDI 196 Transaction Set.

10.1 Content.
Submit Sections A and B. Do not submit Sections C and D (page 2 of DD Form 1921-1).

Include Interdivisional Work Authorizations/Interdivisional Transfersin the
“Subcontractor Or Outside Production and Services’ column.

Do not include costs for Sustainment activities (CLIN 0203) after Initial Operational
Capability (10C) has been reached.

Block 13: Providethefinal submission 60 days after CLIN 0201 has been accepted.:

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit C

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: C002

TITLEOF DATA ITEM: Test and Evaluation Program Plan (TEPP)

SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP)

AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-81284/T

CONTRACT REFERENCE: SOW para. 3.7.3

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: AD

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: Draft SFR -75CD

13. DATE OF SUBSEQUENT SUBMISSION: Final at SFR and ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableC-1

16. REMARKS:

Block 4:

3. DESCRIPTION/PURPOSE

3.1 Changetoread asfollows. “ThePlan ITEP outlinesthe plansand performance
objectives at every level of testing on systems and subsystems. It providesthe procuring
activity with the test concept, objectives and requirementsto be satisfied, test methods,
elements, responsible activities associated with the testing, measures required, test data
processing requirements, and recor ding analysis and evaluation proceduresto be used.”
7.2 Changetoread asfollows. “ThisDID isapplicableto system and subsystem teststhat
include laboratory tests, simulations, ground tests, flight tests, integration tests, human
factor tests, operational tests and acceptance tests.”

10.1 Format. Change*“ThetTest and Evaluation Program pPlan (TEPP) shall bein the
contractor’sformat and shall conform to the following:” toread “ The Integrated Test and
Evaluation pPlan (ITEP) shall bein the contractor’sformat”.

CoNoO~WDNE

10.1.1 Delete

10.1.2 Delete

(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit C

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

1. DATAITEM NO.: C002
2. TITLEOFDATAITEM: Test Plan
3. SUBTITLE: NMD Integrated Test and Evaluation Plan (I TEP)
Block 4: (Cont.)
10.2.2 Introduction. Changetoread asfollows: “Theintroduction shall describe the plan
and itsrelationship to the elements of the overall program, and an overview of the test
program’s objectives, including process flow diagrams, milestones/significant
accomplishments, test resour ces and per sonnel, and relationship to design development,
production and tactical deployment.
10.2.3 Change“The TEPP...” to“ThelTEP...”
10.2.4 Change*“i.e., Joint Test Group (JTG)”
10.2.5 Testsand examinations. Chnage“The TEPP” to“ThelTEP”10.3.2 Changethe
first sentencetoread asfollows. “Consists of an overview of the objectives of the plan,
including process flow diagrams, milestones, personnel participation, locations, schedules,
and security measuresto be observed.”
10.3.310.2.5.1 Changetoread asfollows: “Process Flow Diagrams. The process flow
diagramswill reflect a functional description of the test and evaluation program using a
block diagram portrayal of the functionsthat must be met to satisfy the total test
program.”
10.2.5.2 References. Change“The TEPP...” to“ThelTEP...”
10.2.5.3 Changetoread asfollows: “Test and Evaluation Objectives. Describesthe
objective of each test performed, including the traceability to requirements documents, test
requirements, data requirements and evaluation criteria for each test.”

a. Test requirements

b. Datarequirements

c. Evaluation

d. Criteria
10.2.5.4 Test support requirements.
10.2.5.4a Changetoread asfollows: “Instrumentation. Indicatesthe data collection
method that will be used and the approximate number and types of parametersto be
recorded.”
10.2.5.4b Test Logistics,” changeto “identify logistics requirementsincluding maintenance
and repair for test equipment and facilities, and packaging, handling, storage and
transportation (PHS& T) for test articles, support equipment and spares.

(Continued)
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HQO0006-98-C-0003
Exhibit C

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: C002
TITLEOF DATAITEM: Test Plan
SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP)

wWN P

Block 4:(Cont.)

10.2.5.4cChange “ Gover nment facilities’ to “ Government facilities and locations for each
typeof test...” Changetoread asfollows. “Government test facilities. |dentify the specific
gover nment to be used for each type of test.”

10.2.5.4d Changetoread asfollows: “Datareduction and analysis. Describesdatato be
collected and the data reduction and analysistechniquesthat will be used to interpret the
data.” “An overview of the proceduresthat the contractor will useto analyze, evaluate,
and verify thetest resultswill also be provided.

10.2.5.5 Changetoread: General Tests. Thissection shall providea listing for each type
of test, a description, test methodology and general change to procedures.

10.2.5.6 Special tests. Changeto read asfollows: “Special tests. Providesa list of special
test resour ces necessary to verify satisfactory system or subsystem performanceto
specifications.”

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final test plan within 30
days after receipt of Gover nment comments.

(End of C002)
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Exhibit C
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0202 B. EXHIBIT: C
C. CATEGORY: TDP__ TM___ OTHER _ X
D. SYSTEM/ITEM: NMDLS
E. CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: CO003
2. TITLEOFDATA ITEM: Test Design and Assessment Report
3. SUBTITLE: Ground and Flight Test Evaluation and Assessment Final Report
4. AUTHORITY: (Data Acquisition Document No.): DI-ATTS-81273/T
5. CONTRACT REFERENCE: SOW para. 8.7.6
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: AD
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableC-1
16. REMARKS:
Block 4:
3.1 Changefirst sentencetoread asfollows: “Thisreport documentstheresults of the
evaluation of a system’stest design”.
7.1 Changetoread asfollows: “ThisDID containsthe format and preparation
instructionsfor system evaluation resulting from a specified test phase or period.”
7.2 Deletethisparagraph initsentirety.
10.2 Changetoread asfollows. “Format. The Test Evaluation and Assessment Final
Report shall bein the contractor’sformat.”
10.3 Changetoread asfollows: “Content Requirements. The content of the Test
Evaluation and Assessment Final Report shall be the following:.”
10.3.1 Changetoread asfollows. “A brief description of the functional operation of the
system and of each element.”
10.3.2 Changetoread asfollows. “A description of the systems operational concept.”
10.3.3.1 Changetoread asfollows. “Identification of mission requirementsand
oper ational constraints.”
10.3.3.2 Changetoread asfollows. “For each item to beincluded in thisanalysis, a
definition of risksand risk mitigation and identification of areasthat require additional
testing.”
(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR98
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HQO0006-98-C-0003
Exhibit C

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP___  TM__  OTHER X __

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: C003
TITLEOF DATA ITEM: Test Design and Assessment Report
SUBTITLE: Ground and Flight Test Evaluation and Assessment Final Report

wWN P

Block 4: (Cont.)

10.3.3.3 Changetoread asfollows. “System integration and per for mance measurements
tested.”

10.3.3.4 Changetoread asfollows. “System engagement per formance measurements
tested, e.g., acgisistion, track, discrimination, inter ception, etc..”

10.3.3.5 Changetoread asfollows. “System kill capability and perfor mance assessment.”
10.3.3.6 Changetoread asfollows. “Human-in-control operations and performance

M easur ements tested.”

10.3.3.7 Add item toread asfollows: “Assessment of verification related to testing,
demonstrations, inspectionsand T& E analysis’.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final test plan within 30
days after receipt of Gover nment comments.

Blocks 12 and 13: Submit Draft Report will be submitted 75 calendar days prior to

Systems acceptance for Government approval. Submit Final at End of Deployment period
(CLIN 0201).

(End of C003)
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HQO0006-98-C-0003
Exhibit C

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003  F. CONTRACTOR: BOEING

1. DATAITEM NO.: CO004

2. TITLEOFDATA ITEM: Presentation Material

3. SUBTITLE: Presentation Material for Meetings, Audits & Reviews
4. AUTHORITY': (Data Acquisition Document No.): See Block 16
5. CONTRACT REFERENCE: SOW para. 8.2.1,83.2

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableC-1
16. REMARKS:

Block 4:

Conference Agenda per DI-ADM N-81249A; Conference Minutes per DI-ADM N-81250;
Presentation Material per DI-ADM N-81373.

Blocks 10, 12 and 13: Agenda: Submit agenda 10 days prior to the Reviews. Presentation
Material will be presented at thereviews. Minutes: Minutes, if required will be submitted
within 14 days after review. If correctionsarerequired, submit revised within 14 days of
receipt of Gover nment comments.

Applicability: This CDRL shall apply to the following formal program reviews/meetings:

G.
l.

1. System Critical Design Review (SCDR)/Production Readiness Review
(PRR)

2. SiteActivation Readiness Review (SARR)

3. System Verification Review (SVR)

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit C

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

1. DATAITEM NO.: C005

2. TITLEOFDATA ITEM: Scientific and Technical Reports
3. SUBTITLE: System Acceptance and Turnover Plan

4. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW para. 8.8.4

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: O0TIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: 30DAC

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableC-1
16. REMARKS:

Block 4:

The document will contain a detailed description of the Contractor’s plan for preparing
the NMD L SI System for acceptance by the Government. It will describe all acceptance
testing to be performed by the Contractor and the criteria for successful completion of the
tests. Theplan will contain a detailed listing of the acceptance data package to be provided
to the Gover nment when the system isdelivered, i.e., DD250.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final SATP within 30 days
after receipt of Government comments.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit C

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

1. DATAITEM NO.: CO006

2. TITLEOFDATA ITEM: Scientific and Technical Reports
3. SUBTITLE: Operational Suitability Assessment Report
4. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW para. 8.8.2

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 120 Days after Option
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableC-1
16. REMARKS:

Block 4:

The document will contain the Contractor’s assessment of the operational suitability of the
system at thetimethereport issubmitted. The assessment shall consider availability,
compatibility, transportability, interoper ability, reliability, war time usager ates,
testability, maintainability, safety, human factors, manpower supportability, logistics
supportability, natural environmental effects and impacts, documentation, and training
requirements. The Contractor shall use analysis, modeling, smulations and test datain
making the assessment and shall providerationale and supporting data for the assessment

results.
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
I. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit C

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: C007
TITLE OF DATA ITEM: Site Preparation Requirementsand Installation Plan
SUBTITLE: Capstone Site Activation Plan (CSAP)
AUTHORITY : (Data Acquisition Document No.): DI-M GM T-80033
CONTRACT REFERENCE: SOW para. 8.3.6, 8.8.4
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: 30 Days after Option is Exercised.

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableC-1
REMARKS:

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final CASP within 30 days
after receipt of Government comments.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit C

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: C008
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Technical Reports
AUTHORITY': (Data Acquisition Document No.):  DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 8.2.3,8.3.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOFDATE: SeeBlock 16

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION: C
DISTRIBUTION and 15. TOTAL COPIES: SeeTableC-1
REMARKS:

Block 4:
ThisCDRL item shall contain formal documentation of technical infor mation.
Contractor format isacceptable.

Blocks 12 and 13: Specific submittal requirementsfor these reportswill be determined as
part of on-going I PT activity.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit C

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: C009
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: System Behavior Analysis Report
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 8.2.10
. REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: SeeBlock 16
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableC-1
16. REMARKS:
Block 4:
10.2 Changetoread asfollows: Document shall bein accordance with Contractor format.
Add thefollowing: Contents of report shall:
| dentify/Document results of Behavior Verification for BM C3 upgrades/modifications
to BMC3 elements
- Compared to Baseline BM C3 Behavior
- Compared to BM C3 Requirements

CONmyO~wWwdE

Block 10: Report verification of changes following each upgrade/modification to BMC3
Element of NMD System.

Blocks 12, 13: Within 30 Days following completion of each incremental upgradeto BMC3
Element.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit C
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0202 B. EXHIBIT: C
C. CATEGORY: TDP__ TM__ OTHER X
D. SYSTEM/ITEM: NMD LSI
E. CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: CO010
2. TITLEOFDATA ITEM: Scientific and Technical Reports
3. SUBTITLE: Information Architecture (1A)
4. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW para. 8.2.10
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: N/A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: AT DRR
13. DATE OF SUBSEQUENT SUBMISSION: NA
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableC-1
16. REMARKS:
Block 4:
10 Preparation instructions.
This CDRL documentsthe status of the Information Architecture at the end of the CLIN
and deliversa complete version of the Information Architecture M odel.
10.2 Changetoread asfollows: Report will be prepared in contractor format and
submitted as electronic filesvia zip disk.
10.3 Changetoread asfollows: Thisreport shall contain three electronicfiles:
10.3.1 A complete up-to-date version of the Information Architecture Moddl.
10.3.2 A file containing a detailed description of the functions of the I nfor mation
Architecture and itsinterfaces with other elements/systems.
10.3.3 A File containing a complete dictionary of terms and definitionsused in the
Information Architecture.
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR98
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Exhibit C

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: CO011

TITLEOF DATA ITEM: Verification, Demonstration and Evaluation Plan
SUBTITLE: NMD System Verification Plan

AUTHORITY: (Data Acquisition Document No.): DI-MNTY-81188/T
CONTRACT REFERENCE: SOW para. 8.2.10

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: System CDR - 30 Days

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableA-1

16. REMARKS:

CoNoO~WDNE

Block 4.
10.1 Delete“Demonstration and Evaluations’.
10.2 Content. Delete and insert the following:
The Verification Plan shall describe, at the system level, how system requirementswill be
verified through testing, smulation and analysis. It shall includetop level schedules,
descriptions of test facilities and equipment, and overall planning approach.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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P00047
Exhibit C
CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
CATEGORY: TDP_ TM__ OTHER X

SYSTEM/ITEM: NMD LSI

CONTRACT/PR. NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mo o

DATA ITEM NO.: C012

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Initial Sustainment Plan

AUTHORITY:: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para.8.8.5

REQUIRING OFFICE:

DD250 REQ: LT

APP CODE: A

. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOF DATE: ASREQ

12. DATE OF FIRST SUBMISSION: DRR +180CD

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: See Table C-1

16. REMARKS:

Block 4:

This document shall describe the Contractor’s plan for providing initial sustainment of
the NMD System at all sites. It shall detail all sustainment support to be provided by
the Contractor (and subcontractors) including support services (logistics and
maintenance), spares and repair parts, depot support, training, documentation,
software support, sustaining engineering and such other support and services as may be
required under the terms of the contract. The information to be provided must be
sufficient to assure the Government that the NMD System can be maintained at the
required levels of readiness with the planned level of support.

PN R

Ne)

Block 8: Government review and approval (or disapproval) and comments will be
provided within 45 days after receipt of each submittal. Submit final Initial
Sustainment Plan within 30 days after receipt of Government comments.

G. PREPARED BY: LT COL MUN KWON H. DATE: P00047
I. APPROVED BY: MR MIKE WALLACE BMDO/RMC J. DATE: P00047
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EXHIBIT D

CONTRACT DATA REQUIREMENTSLIST (CDRL)

FOR THE

NATIONAL MISSILE DEFENSE (NMD) LEAD SYSTEM INTEGRATOR (LSI)

NMD L SI Continued Development #2 CDRL

18 March 1998
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Block 14, Distribution*

HQO0006-98-C-0003

CDRL SEQ No. D001 D002 D003 D004 D005
Short Title DRR NMD SDP PMMA&R DRR C&M OSAR
BMDO/INC 4 4 4 4
BMDO/POC
BMDO/DCTD 1 1 1 1
SFAE-AMD- 1 1 1 1
NMD
SAF/AQSI 1 1 1 1
Navy Code 865 1 1 1 1
ACO
TIC 1 1 1 1
Block 15,Total 9 9 9 9
Block 14, Distribution* |

CDRL SEQ No. D006 D007 D008 D009 D0010
Short Title TR WSTP WSVP PMMA&R DRR C&M
BMDO/INC 4 4 4 4 4
BMDO/POC
BMDO/DCTD 1 1 1 1 1
SFAE-AMD- 1 1 1 1 1
NMD
SAF/AQSI 1 1 1 1 1
Navy Code 865 1 1 1 1 1
ACO
TIC 1 1 1 1 1
Block 15,Total 9 9 9 9 9

TableD-1, CDRL Distribution Matrix

* These are the intended recipients of CDRL items. Electronic per CDRL instruction paragraph 11c will
satisfy BMDO unclassified distribution requirements.
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Exhibit D

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0113 B. EXHIBIT: D
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.. D001

TITLE OF DATA ITEM: Design Review Data Pack

SUBTITLE: C1U2 Deployment Readiness Review (DRR) Data Pack
AUTHORITY: (Data Acquisition Document No.): See Block 16
CONTRACT REFERENCE: SOW para. 5.2.1,5.3.6

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableD-1

16. REMARKS:

Block 4:

Conference Agenda per DI-ADMN-81249A; Conference Minutes per DI-ADMN-81250A;
Data Package per 1L SS-81335. Contractor format is acceptable.

CoNoO~WDNE

Block 8: Agenda: Government agenda commentswill be provided within 10CD after
receipt. Data Package: Government comments, if applicable, to the presentation material
will be provided within 7 days after receipt. Minutes: Government approval (or
disapproval) and commentswill be provided within 45 days after receipt.

Blocks 10, 12 and 13: Agenda: Submit agenda 15CD prior to C1U2 DRR. Data Package:
Submit paper copies of the presentation material 15CD prior to C1U2 DRR. Handouts of
the Presentation Material/Data Package to attendeesat C1U2 DRR. Minutes: Submit
Minuteswithin 14CD after review. If disapproved or correctionsare required, submit
revised Minuteswithin 14 days of receipt of Government comments.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit D

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0113 B. EXHIBIT: D
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: D002

TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: NMD Softwar e Development Plan (SDP)
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81427/T
CONTRACT REFERENCE: SOW para. 5.2.3

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableD-1

CoNoO~WDNE

16. REMARKS:

Block 4:

Delete the following paragraphsin their entirety:
4.2.3,
4.2.3.1,
4.2.3.2,
4.2.5and
5.8

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final NMD Software
Development Plan within 30 days after receipt of Gover nment comments.

Blocks 10, 12 and 13: The Softwar e Development Plan (SDP) will be updated, asrequired,
and submitted for Government approval at C1U2 Preliminary Design Review (PDR).

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit D

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0113 B. EXHIBIT: D
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003  F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: D003

TITLE OF DATA ITEM: Presentation Material

SUBTITLE: Presentation Material for Meetings, Audits& Reviews
AUTHORITY: (Data Acquisition Document No.): See Block 16
CONTRACT REFERENCE: SOW para. 5.2.1,5.3.2

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableD-1

16. REMARKS:

Block 4:

Conference Agenda per DI-ADM N-81249A; Conference Minutes per DI-ADM N-81250;
Presentation Material per DI-ADM N-81373.

CoNoO~WDNE

Blocks 10, 12 and 13: Agenda: Submit agenda 10 days prior to the Reviews. Presentation
Material will be presented at thereviews. Minutes: Minutes, if required will be submitted
within 14 days after review. If correctionsare required, submit revised within 14 days of
receipt of Gover nment comments.
Applicability: This CDRL shall apply to the following formal program reviews/meetings:
1. C1lU2Preliminary Design Review (PDR)
2. C1lU2Interim Design Review (IDR)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit D

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0113 B. EXHIBIT: D
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

1. DATAITEM NO.: D004

2. TITLEOFDATA ITEM: Scientific and Technical Reports
3. SUBTITLE: DRR Criteriaand Metrics

4. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW para.5.2.1,5.3.6

6. REQUIRING OFFICE: BMDO/JNI

7. DD250REQ: LT

8. APPCODE: SeeBlock 16

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: ATP + 30 Days

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableD-1
16. REMARKS:

Block 4:

10 Preparation I nstructions.

This CDRL shall contain specific completion criteria and associated metrics consistent with
the NM D program, updated for C1U2.

Content. DRR Criteriaand Metrics shall be organized based on the following:

- Performance Criteria

- Provide Assessment to Meet User Requirements
- Provide Ground and Flight Test Evaluations of System / Elements

- Demonstration Criteria

- Demonstrate Performance of NM D System Supported by Test & Evaluation Data

- Deployment Criteria

- Readinessto Produce and Deploy Effective NMD System
- Establish / Maintain Capability and Flexibility to Deploy in 3 years
- Provide Detailed Planning to Produce and Deploy NM D System with 3 year s of
Deployment Decision

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit D

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0113 B. EXHIBIT: D
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: D004
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: DRR Criteriaand Metrics

wWN P

Block 4: (Cont.)
- Deployment Criteria (Cont.)
- Demonstrate Flexible Robust Design that Preserves ABM Treaty Compliant
Architecture
- Deployment Readiness Plans
- Operational Sustainment Readiness Plans
- Cost, Schedule and Risk for Deployment
- Candidate Development / Deployment Trades
- Plan to Evolve from Proposed C1 Deployment(s) to C2/C3 Capability

Blocks8: DRR Criteriaand Metricsshall be assumed to be approved by the Gover nment
unlessthe Contractor isnotified in writing by the PCO within 30 calendar days after
receipt.

Blocks: 10, 13: DRR Criteriaand Metrics shall be prepared on an “ASREQ” basis. DRR
Criteriaand Metrics shall be submitted asleast ANNUALLY and shall include CDRL

A007, IMP Changesthat result from changesin DRR Criteriaand Metrics. In addition,
IMP Changesthat impact DRR Criteriaand Metricsshall result in arevision.

(End of D004)
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HQO0006-98-C-0003
Exhibit D

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0113 B. EXHIBIT: D
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: D005
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Operational Suitability Assessment Report
AUTHORITY : (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 5.8.2

REQUIRING OFFICE:

DD250REQ: LT
APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: 45 Daysprior to PDR

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableD-1
16. REMARKS:

Block 4:

The document will contain the Contractor’s assessment of the operational suitability of the
system at thetimethereport issubmitted. The assessment shall consider availability,
compatibility, transportability, interoper ability, reliability, war time usagerates,
testability, maintainability, safety, human factors, manpower supportability, logistics
supportability, natural environmental effects and impacts, documentation, and training
requirements. The Contractor shall use analysis, modeling, smulations and test datain
making the assessment and shall providerationale and supporting data for the assessment

results.
G. PREPARED BY: LTCCRAIGMACALLISTER H. DATE: 18 MAR 98
I. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit D

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0113 B. EXHIBIT: D
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: D006
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Technical Reports
AUTHORITY: (Data Acquisition Document No.):  DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 5.2.2,5.2.8,5.3.2
REQUIRING OFFICE:

DD250REQ: LT
APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: SeeBlock 16

. ASOFDATE: SeeBlock 16

DATE OF FIRST SUBMISSION:  SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableD-1
16. REMARKS:

Block 4:

ThisCDRL item shall contain formal documentation of technical infor mation.
Contractor format is acceptable.

Blocks 12 and 13: Specific submittal requirementsfor these reportswill be determined as
part of on-going I PT activity.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit D

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0113 B. EXHIBIT: D
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: D007
TITLEOFDATA ITEM: Test Plan
SUBTITLE: Weapon System Test Plan
AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-80566/T
CONTRACT REFERENCE: SOW para. 5.3.5
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: Update 60 Days after ATP
DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: See Table D-1
REMARKS:

Block 4:
10.3.1A Changetoread
“Title of thetest program to be conducted.”

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

D-10



mooz

CoNT~WDNE

HQO0006-98-C-0003
Exhibit D

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0113 B. EXHIBIT: D
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: D008
TITLEOFDATA ITEM: Test Plan
SUBTITLE: Weapon System Verification Plan
AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-80566/T
CONTRACT REFERENCE: SOW para. 5.3.5
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/T
ASOF DATE: ASREQ
DATE OF FIRST SUBMISSION: Update 60 Days after ATP

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableD-1
16. REMARKS:

Block 4:

Change “test” to “verification”.
Verification isdefined as demonstration, analyses (including math models and simulations)
and inspections.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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A. CONTRACT LINEITEM NO: 0113 B. EXHIBIT: D
C. CATEGORY: TDP__ TM__ OTHER X

D. SYSTEM/ITEM: NMDLS

E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR:
1. DATAITEM NO.: D009

2. TITLEOFDATA ITEM: System/Subsystem Specification (SSS)
3. SUBTITLE: BMC3Element Level A Specification

4. AUTHORITY: (Data Acquisition Document No.): DI-1PSC-81431/T
5. CONTRACT REFERENCE: SOW para.5.2.3

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: SeeBlock 16A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableD-1

16. REMARKS:

Block 4:

CONTRACT DATA REQUIREMENTSLIST

Add Format - Contractor format is acceptable

HQO0006-98-C-0003
Exhibit D

BOEING

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt. Submit final BMC3 Element Level A Specification
within 30 days of receipt of Gover nment comments.

Blocks 10, 12, and 13: Submit incremental updateto BM C3 Element Level A Specification
15 daysprior to ClU2 PDR.. Submit revisionsasrequired.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

D-12



HQO0006-98-C-0003

P0O0015
EXHIBIT E
CONTRACT DATA REQUIREMENTSLIST (CDRL)
FOR THE
NATIONAL MISSILE DEFENSE (NMD) LEAD SYSTEM INTEGRATOR (LSI)
CDRL Instructionsand NMD L SI Basic Contract CDRL
1 March 1999 |
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Block 14, Distribution* |

HQO0006-98-C-0003

CDRL SEQ No. | E001 | E002 | E003 | EO04 | E005 | EO006 | E007 | EO08 E009
Short Title CFSR| CPR [ IMS|NMD | SS | NMD |G&FTE| DRR | DAL/ID
PPMP ITEP | &AFR

BMDO/INC 4 4 4 1 4 4 4 4 4
BMDO/POC 1 1 1
BMDO/DCTD 1 1 1 1 1 1 1 1
BMDO/DSIS 1
ESC/NDB 1 1
SFAE-AMD- 1 1 1 1 1 1 1 1
NMD
SAF/AQSI 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO 1 1 1
TIC 1 1 1 1 1 1
Block 15,Total 10 10 | 10 5 9 9 9 9 9
Block 14, Distribution* |

CDRL SEQNo. | E010 | E011 | EO12 | EO13 | E014 | EO015 | E016 | EO017 E018
Short Title ECP |WSEL|{NMD| RMP | SSPP | PCPP |[PMMA | SSDD | NMD

A | SDP &R EICD's
SPEC

BMDO/INC 4 4 4 4 4 4 4 4 4
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1 1 1 1
ESC/NDB
SFAE-AMD- 1 1 1 1 1 1 1 1 1
NMD
SAF/AQSI 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1 1
Block 15, Total 9 9 9 9 9 9 9 9 9

These are the intended recipients of CDRL items. Electronic per CDRL instruction paragraph 11c

TableE-1, CDRL Distribution Matrix

will satisfy BMDO unclassified distribution requirements.
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Block 14, Distribution*

HQO0006-98-C-0003

CDRL SEQNo. | E019 | E020 | EO21 | E022 | E023 | E024 | E025 | E026 E027
Short Title NMD | NMD | DRR | OSAR [SCFRD| IDP | CSAP| ILSP- [NMD STP
IP |NH&S [C&M UPDATE
PP
BMDO/INC 4 4 4 4 4 4 4 4 44
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1 1 1 1
ESC/NDB
SFAE-AMD- 1 1 1 1 1 1 1 1 1
NMD
SAF/AQSI 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1 1
Block 15, Total 9 9 9 9 9 9 9 9 9
Block 14, Distribution* |
CDRL SEQ No. | E028 | E029 | E030 | E031 | E032 | E033 | E034 | EO035 E036
Short Title SAR/|RSDP| TR | NMD [SBAR| IA | NMD | UDS | WSTP
HTS CMP SVP
BMDO/INC 4 4 4 4 4 4 4 4 4
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1 1 1 1
ESC/NDB
SFAE-AMD- 1 1 1 1 1 1 1 1 1
NMD
SAF/AQSI 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1 1
Block 15, Total 9 9 9 9 9 9 9 9 9
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Block 14, Distribution* |

CDRL SEQ No. | E037 | E038 E039 E040 E041 | EO42 E043 E044

Short Title WS (WSVP| BMC3EL | BMC3 BMC3 |BMC3| XBREL A | WSPIS
SDP A SPEC SDP TP VP SPEC

BMDO/INC 4 4 4 4 4 4 4 4
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1 1 1
ESC/NDB
SFAE-AMD- 1 1 1 1 1 1 1 1
NMD
SAF/AQS 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1
Block 15, Total 9 9 9 9 9 9 9 9
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO001

TITLE OF DATA ITEM: Contract Funds Status Report (CFSR)
SUBTITLE:

AUTHORITY: (Data Acquisition Document No.): DI-MGM T-81468
CONTRACT REFERENCE: SOW para. 6.10, 10.1.0

REQUIRING OFFICE: BMDO/IJNC

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: QRTLY

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1

16. REMARKS:

Blocks 12 and 13: Initial Option 1 and subsequent CFSR submissions shall be delivered 25
calendar days after the end of the contractor’s accounting quarter.

CoNoT~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: E002

TITLE OF DATA ITEM: Cost Performance Report (CPR)

SUBTITLE:

AUTHORITY: (Data Acquisition Document No.): DI-M GM T-81466/T

CONTRACT REFERENCE: SOW para. 6.10, 10.1.0

REQUIRING OFFICE: BMDO/JNC

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: MTHLY

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1

16. REMARKS:

Block 4:

Change all referencesto “ Cost/Schedule Control Systems Criteria (C/SCSC)” toread
“Earned Value Management Systems (EVMS) Criteria’

DI-M GM T-81466, Paragraph 7.6, tailor reporting as follows:

7.6.1 Hard copiesshall be submitted until electronic connectivity to the Contractor’s
system isestablished. The Contractor shall also make hardcopy distribution to any
addressee (Table A-1) who does not have electronic connectivity with the Contractor’s
system. For hard copy reporting, report to CWBS level 3, unlessthe Contracting Officer
callsfor lower level reporting for a particular problem or period on an as-needed basis.
Once electronic connectivity is established, addr esses authorized by the Contracting
Officer on behalf of the MND JPO shall have direct accessto the CPR on a Contractor
Integrated Technical Information Services (CITIS) basis. Simply stated, CITIS access
meansthat the CPR addresses shall be able to directly access complete cost performance
information electronically at the lowest CWBS level accumulated by the Contractor.
However, the lowest level must be established so asto give Gover nment manager s visibility
for major components of NMD Elements (e.g., Kill Vehicle of GBI ; receiver/exciter for
Ground-Based sensor (s); BM C2 softwarefor BMC3). Electronic access shall include CPR
format information for the prime contractor aswell as subcontractors and shall also
(Continued)

CoNoT~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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PO0015
Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR:  BOEING

DATA ITEM NO.: E002
TITLE OF DATA ITEM: Cost Performance Report (CPR)
SUBTITLE:

Block 4 (Cont.):

include accessto any trends, indices (SPI and CPI) and analyses prepared by the
Contractor.

7.2. Report using Formats 1 through 5.

10. PREPARATION INSTRUCTIONS

10.2.2.4 Performance Data shall be measured against the updated baseline established
within 6 months of award. The Government reservestheright to hold a follow-on IBR as
necessary. Thistime-phase perfor mance measurement baseline (PM B) may not be changed
without prior written approval from the Contracting Officer.

10.2.2.4.4 Therewill be no undistributed budget at CWBSlevel 1 or 2.

10.2.2.6.8 Theamount in column 14g at CWBS level 1 will equal the amount in block 5b,
Negotiated Cost. Theamount in column 14g for CWBS elements at level 2 will correspond
to the current value of the contract sub-lineitem number (SubCLIN) that includesthe
element.

10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the specified periods (columns 10-14)
beyond theinitial 6 months, enter in quarterly increments.

10.2.5.1 (Format 4): report staffing in equivalent hours and person months.

10.2.6.3.2 (Format 5): In lieu of designated variance analysis thresholds, the Contractor
shall perform and submit variance and problem analysesfor the 10 most significant
problemsit identifies. Each such problem shall trigger variance analysis as appropriate of
the current month and cumulative data for the CWBS entry(ies) and level wherethe
problem isoccurring, aswell as problem analyses and get well’infor mation and variance at
completion.

10.2.6.2 (Format 5): Alsoincludeareconciliation with dollar totalsin the Contract Funds
Status Report (CFSR) for those monthsin which the CFSR is submitted.

Blocks 12 and 13: Initial and subsequent CPR submissions shall be delivered on the last
calendar day of the month after the end of the contractors accounting month.

This CDRL begins after Common Support ends and continuesthrough the end of DOSP
(CLIN 0122).
(End of E002)

E-7
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PO0003

Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003  F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO003

TITLEOF DATA ITEM: Master Integrated Program Schedule

SUBTITLE: NMD Integrated Master Schedule (IMS)

AUTHORITY: (Data Acquisition Document No.): DI-MISC-81183A/T

CONTRACT REFERENCE: SOW para. 6.10, 10.1.0

REQUIRING OFFICE: BMDO/JNC

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: MTHLY

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1

16. REMARKS:

Block 4:

10. Preparation Instructions.

10.2 Content ismodified asfollows:

7.3. Intermediate Schedules. Intermediate level schedules shall be accomplished down to
WBS level 4.

7.4. Detailed Schedules. Detailed schedules shall be accomplished down to WBS level 6.
Any WBSleg wherethereisnowork activity to be performed within the one year
period following the “as of” date may be summarized at level 4.

7.5. Change “Master Integrated Program Schedule” toread “Integrated Master Schedule

(IMS).”

CoNoUO~WDNE

Block 12: Continue submittal of the Master Integrated Program Schedule updates 30 days
after end of Common Support phase of the LSl Program and monthly thereafter.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 50CT 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 50CT 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: E004

TITLE OF DATA ITEM: Program Protection | mplementation Plan

SUBTITLE: National Missile Defense Program Protection M anagement Plan (NMD
PPMP)

4. AUTHORITY: (Data Acquisition Document No.): DI-ADMN-81306/T

5. CONTRACT REFERENCE: SOW para. 6.2.6, 10.2.6

6. REQUIRING OFFICE: BMDO/DSIS

7

8

9

wWN P

. DD250REQ: LT
. APPCODE: AD
. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: BIANNUAL
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
16. REMARKS:
Block 4:
3 Description/Purpose
7.1. A Government Program Protection Plan does not yet exist for NMD. TheLSl
Contractor shall writethe NMD Program Protection Management Plan (PPMP) to
document existing program protection effortstaking into account the LSl integration
and management approach for NMD.
The Contractor shall provide a detailed plan on how it will assist the Government in
protecting the NM D program, specifically to ensure that the resear ch, development and
acquisition (RD& A) of NM D capabilities, systems and technologiesis not hindered,
compromised or in any way defeated prior to fielding and, as a result, contributeto the
survivability and increased longevity required once fielded. Thisrequires security
processes and structuresthat establish and assur e the confidentiality, availability, and
integrity of information used in conjunction with NMD RD& A and supporting contr acts.
Contractor security processesinclude, but are not limited to, identifying: (1) aspects of, or
itemswithin, the NM D program, classified or unclassified, that require protection [e.g.
critical program infor mation systems and/or technology (CPI1)]; (2) protection and
assurancerelated risk management techniques and threat-based counter measures, to
(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: LTC CRAIGMACALLISTER J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

A. CONTRACT LINEITEM NO: 0123 B. EXHIBIT: E

C. CATEGORY: TDP__ TM__ OTHER _ X

D. SYSTEM/ITEM: NMDLSI

E. CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

1. DATAITEM NO.: E004

2. TITLEOFDATAITEM: Program Protection |mplementation Plan

3. SUBTITLE: National Missile Defense Program Protection Management Plan (NMD

PPMP)

Block 4 (Cont.):
include horizontal protection; (3) specific information systems security and infor mation
assur ance needs; to include defensive infor mation war far e consider ations; as well as
protection needs concerning; (4) classification management; (5) physical, personnel and
operations security; (6) international security, technology transfer and foreign disclosure;
and (7) the possible administration of special access programs. This management plan will
also address merging with on-going NM D-related acquisition systems, and program
protection and assurance actionswithin OSD, BMDO, the NMD JPO and Service elements
involved in the NMD effort.
7.1. Changethereferencesin thefirst sentenceto read: “ Background.
Thisdata item satisfies requirements of DoD 5000.2-R (Part 4, paragraph 4.4.5) and
BM DO Directive 5200, dated January 29, 1997.”
10 Preparation Instructions.
The Contractor shall identify portions of the NMD Program, classified or unclassified, that
require protection and document how the NM D Program will be protected to prevent
unauthorized disclosure or inadvertent transfer of critical program technology or
information. The Contractor shall identify risk management techniques and thr eat-based
counter measur es to provide cost-effective protection. When appropriately applied, the
process will meet requirements of information systems security, defensive information
war fare, classification management, TEMPEST, physical security, personnel security,
operations security, international security, technology transfer, and special access
programs. 10.1 Content Requirements. Contractor format isacceptable but should, asa
minimum, contain the following infor mation satisfy the following infor mation
requirements:
A. System and Program Description, detailing unique char acteristics (e.g.
capabilities and structures)
B. NMD CPI (e.g. critical information, systems & technologies), and related threats
(e.g. foreign collection threat), threat-based vulnerabilitiesidentified via risk
and vulner ability assessments, and counter measur es recommendations that
include cost-benefit analyses.
-  NMD System-wide
- NMD Elements (GBI, GBR, etc.)
- NMD RD& A processes and infrastructure.
(Continued)
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

moo»

DATA ITEM NO.: E004

TITLE OF DATA ITEM: Program Protection | mplementation Plan

SUBTITLE: National Missile Defense Program Protection Management Plan (NMD
PPMP)

wWN P

Block 4 (Cont.):

C. Risk Management Strategy applied to protection and assurance needs.
D. Horizontal Protection Strategy to ensure commensurate protection and
assurance across NM D elements, aswell aswith external programs and fielded
capabilitiesinvolving or utilizing same technologies, information or systems.
E. Information Assurance Strategy
F. Information Systems Transition Strategy which identifies security requirements
for the baseline infor mation systems being migrated to components of an
operational weapon system; identify how existing security services enhancements
may be required to meet operational needs at milestones.

G. Time-Event Phased Classification Guide

H. Implementation & Validation Procedures

|. Technology Assessment and Control Plans (asrequired)
J. Protection Costs
K. Plan of Action to develop the structuresand processes, and to implement these,
aswell asthat required to addressed in block 7, e.g. information systems security,
defensive information warfare, physical security, personnel security, operations
security, international security, technology transfer, foreign disclosure, and special
access programs administration needs once approved.

Blocks8 and 12: Submit a draft of the PPMP 120 DAC. The Government review and
commentswill be provided within 45 days after receipt. Submit thefinal NMD PPMP 30
days after receipt of Government Comments.

(End of EQ04)
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16.

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 E. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: EOQ05
TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: System Specification
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81431/T
CONTRACT REFERENCE: SOW para. 6.2.3
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: At C2 PDR ASREQ
DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
REMARKS:

Block 4:
Add Format - Contractor format is acceptable.

HQO0006-98-C-0003
Exhibit E

BOEING

Block 8: Government review and approval (or disapproval) and commentswill be provided
within 45 days after receipt. Submit final System/Subsystem Specification within 30 days
after receipt of Government comments

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE:
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE:

E-12

18 MAR 98
18 MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EQ06

TITLEOF DATA ITEM: Test and Evaluation Program Plan (TEPP)

SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP)

AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-81284/T

CONTRACT REFERENCE: SOW para. 6.7.3

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: AD

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: Draft SFR -75CD

13. DATE OF SUBSEQUENT SUBMISSION: Final at SFR and ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1

16. REMARKS:

Block 4:

3. DESCRIPTION/PURPOSE

3.1 Changetoread asfollows. “ThePlan ITEP outlinesthe plansand performance
objectives at every level of testing on systems and subsystems. It providesthe procuring
activity with the test concept, objectives and requirementsto be satisfied, test methods,
elements, responsible activities associated with the testing, measures required, test data
processing requirements, and recor ding analysis and evaluation proceduresto be used.”
7.2 Changetoread asfollows. “ThisDID isapplicableto system and subsystem teststhat
include laboratory tests, simulations, ground tests, flight tests, integration tests, human
factor tests, operational tests and acceptance tests.”

10.1 Format. Change*“ThetTest and Evaluation Program pPlan (TEPP) shall bein the
contractor’sformat and shall conform to the following:” toread “ The Integrated Test and
Evaluation pPlan (ITEP) shall bein the contractor’sformat”.

CoNoT~WDNE

10.1.1 Delete

10.1.2 Delete

(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

E-13



HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EQ06
TITLEOFDATA ITEM: Test Plan
SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP)

wWN P

Block 4: (Cont.)
10.2.2 Introduction. Changetoread asfollows: “Theintroduction shall describethe plan
and itsrelationship to the elements of the overall program, and an overview of the test
program’s objectives, including process flow diagrams, milestones/significant
accomplishments, test resour ces and per sonnel, and relationship to design development,
production and tactical deployment.
10.2.3 Change“The TEPP...” to“ThelTEP...”
10.2.4 Change“i.e., Joint Test Group (JTG)”
10.2.5 Testsand examinations. Chnage“The TEPP” to“ThelTEP”10.3.2 Changethe
first sentencetoread asfollows. “Consists of an overview of the objectives of the plan,
including process flow diagrams, milestones, personnel participation, locations, schedules,
and security measuresto be observed.”
10.3.310.2.5.1 Changetoread asfollows: “Process Flow Diagrams. The process flow
diagramswill reflect a functional description of the test and evaluation program using a
block diagram portrayal of the functionsthat must be met to satisfy the total test
program.”
10.2.5.2 References. Change“The TEPP...” to“ThelTEP...”
10.2.5.3 Changetoread asfollows: “Test and Evaluation Objectives. Describesthe
objective of each test performed, including the traceability to requirements documents, test
requirements, data requirements and evaluation criteria for each test.”

a. Test requirements

b. Datarequirements

c. Evaluation

d. Criteria
10.2.5.4 Test support requirements.
10.2.5.4a Changetoread asfollows: “Instrumentation. Indicatesthe data collection
method that will be used and the approximate number and types of parametersto be
recorded.”
10.2.5.4b Test Logistics,” changeto “identify logistics requirementsincluding maintenance
and repair for test equipment and facilities, and packaging, handling, storage and
transportation (PHS& T) for test articles, support equipment and spares.

(Continued)
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EQ06
TITLEOFDATA ITEM: Test Plan
SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP)

wWN P

Block 4:(Cont.)

10.2.5.4c Change “ Gover nment facilities’ to “ Gover nment facilities and locations for each
typeof test...” Changetoread asfollows. “Government test facilities. |dentify the specific
gover nment to be used for each type of test.”

10.2.5.4d Changetoread asfollows: “Datareduction and analysis. Describesdatato be
collected and the data reduction and analysistechniquesthat will be used to interpret the
data.” “An overview of the proceduresthat the contractor will useto analyze, evaluate,
and verify thetest resultswill also be provided.

10.2.5.5 Changetoread: General Tests. Thissection shall providea listing for each type
of test, a description, test methodology and general change to procedures.

10.2.5.6 Special tests. Changeto read asfollows: “Special tests. Providesa list of special
test resour ces necessary to verify satisfactory system or subsystem performanceto
specifications.”

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final test plan within 30
days after receipt of Gover nment comments.

(End of EQ06)
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Exhibit E
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0123 B. EXHIBIT: E
C. CATEGORY: TDP__ TM__ OTHER _ X
D. SYSTEM/ITEM: NMDLS
E. CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: EO007
2. TITLEOFDATA ITEM: Test Design and Assessment Report
3. SUBTITLE: Ground and Flight Test Evaluation and Assessment Final Report
4. AUTHORITY: (Data Acquisition Document No.): DI-ATTS-81273/T
5. CONTRACT REFERENCE: SOW para. 6.7.6, 10.7.6
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: AD
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
16. REMARKS:
Block 4:
3.1 Changefirst sentenceto read asfollows: “Thisreport documentstheresults of the
evaluation of a system’stest design”.
7.1 Changetoread asfollows: “ThisDID containsthe format and preparation
instructionsfor system evaluation resulting from a specified test phase or period.”
7.2 Deletethisparagraph initsentirety.
10.2 Changetoread asfollows. “Format. The Test Evaluation and Assessment Final
Report shall bein the contractor’sformat.”
10.3 Changetoread asfollows: “Content Requirements. The content of the Test
Evaluation and Assessment Final Report shall be the following:.”
10.3.1 Changetoread asfollows. “A brief description of the functional operation of the
system and of each element.”
10.3.2 Changetoread asfollows. “A description of the systems operational concept.”
10.3.3.1 Changetoread asfollows. “Identification of mission requirementsand
oper ational constraints.”
10.3.3.2 Changetoread asfollows. “For each item to beincluded in thisanalysis, a
definition of risksand risk mitigation and identification of areasthat require additional
testing.”
(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__  TM__  OTHER X __

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO007
TITLEOF DATA ITEM: Test Design and Assessment Report
SUBTITLE: Ground and Flight Test Evaluation and Assessment Final Report

wWN P

Block 4: (Cont.)

10.3.3.3 Changetoread asfollows. “System integration and per for mance measurements
tested.”

10.3.3.4 Changetoread asfollows. “System engagement per formance measurements
tested, e.g., acquisition, track, discrimination, inter ception, etc.”

10.3.3.5 Changetoread asfollows. “System kill capability and perfor mance assessment.”
10.3.3.6 Changetoread asfollows. “Human-in-control operationsand performance.”
10.3.3.7 Add item toread asfollows: “ Assessment of verification related to testing,
demonstrations, inspectionsand T& E analysis’.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final test plan within 30
days after receipt of Gover nment comments.

Blocks 12 and 13: Submit Draft report at CD #3 IDR (CLIN 0121) and RAR #3in DOSP
#3 (CLIN 0122) for Government approval. Submit Final Report at End of CD #3 (CLIN
0122)

(End of EOQ07)
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO008

TITLE OF DATA ITEM: Design Review Data Pack

SUBTITLE: C2Readiness For Production Review (RFPR) Data Pack
AUTHORITY: (Data Acquisition Document No.): See Block 16
CONTRACT REFERENCE: SOW para. 6.2.1,,10.2.1, 10.3.6, 6.3.6
REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1

16. REMARKS:

Block 4:

Conference Agenda per DI-ADMN-81249A; Conference Minutes per DI-ADMN-81250A;
Data Package per 1L SS-81335. Contractor format is acceptable.

CoNoT~WDNE

Block 8: Agenda: Government agenda commentswill be provided within 10CD after
receipt. Data Package: Government comments, if applicable, to the presentation material
will be provided within 7 days after receipt. Minutes: Government approval (or
disapproval) and commentswill be provided within 45 days after receipt.

Blocks 10, 12 and 13: Agenda: Submit agenda 15CD prior to C2RFPR. Data Package:
Submit paper copies of the presentation material 15CD prior to C2 RFPR. Handouts of
the Presentation Material/Data Package to attendeesat C2 RFPR. Minutes: Submit
Minuteswithin 14CD after review. If disapproved or correctionsare required, submit
revised Minuteswithin 14 days of receipt of Government comments.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.. EO009
TITLE OF DATA ITEM: Scientific and Techical Reports
SUBTITLE: Data Accession List/Internal Data
AUTHORITY : (Data Acquisition Document No.): DI- M1SC-80711/T
CONTRACT REFERENCE: SOW para.
REQUIRING OFFICE: BMDO/IJNC
DD250REQ: LT
APPCODE: SeeBlock 16
DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: SeeBlock 16
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: 30D after end of common support
13. DATE OF SUBSEQUENT SUBMISSION: MTHLY
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
16. REMARKS:
Block 4:
Provide electronic copies of any unclasssified documentslisted on the L SI Data Accession
List asrequested by the JPO. For documentation that isnot available in electronic format
(e.0. display photographs) or classified data, one hard copy shall be delivered to the JPO as
requested.
10. Preparation Instructions. The Contractor shall provide an accession list identifying
contractor internal data which have been generated by the Contractor asaresult of the
work effort called for bythis contract.
10.3 Content. Includeon the Data Accession List all reports, documents, studies, and other
data either generated or used by the contractor in the performance of this contract. For
computer software, omit standard commercial products used by the contractor in the
per formance of thiscontract. CDRL documents shall not beincluded in the Data
Accession List.
10.3.2 General. TheList shall include theidentification number of the document, title
which shall provide a brief description of the content, date of the document (and date of
and any revisions or changes), and an indication of the Government’s Right to the data
using the following codes:

“UR” = Unlimited Rights

“LR” = Limited Rights

“GPLR” = Government Purpose License Rights

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
. APPROVEDBY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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16.

HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATAITEM NO.: EO010
TITLE OF DATA ITEM: Engineering Change Proposals (ECP)
SUBTITLE:
AUTHORITY: (Data Acquisition Document No.): DI-CM AN-80400/T
CONTRACT REFERENCE: SOW para. 6.2.7, 6.10.2.7
REQUIRING OFFICE:

DD250REQ: LT
APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: ASREQ

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION:  ASREQ

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
REMARKS:

Block 4:

7.1 Changetoread asfollows: ThisData ltem Description containsthe requirementsfor
preparation of the Engineering Change Proposal resulting from the work task described
by paragraph 5.3 of EIA/I S-649 National Consensus Standard for Configuration
Management, dated August 1995.

10.2 Changetoread asfollows. The Engineering Change Proposal shall bein contractor
format using EIA/1S-649 as a guide.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQ0006-98-C-0003  F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO11

TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: Weapon System Element Level A Specification
AUTHORITY : (Data Acquisition Document No.): DI-I1PSC-81431/T
CONTRACT REFERENCE: SOW para. 6.2.3, 6.2.3, 6.3.2, 10.3.2
REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1

16. REMARKS:

Block 4:

Add Format - Contractor format is acceptable

CoNO~WDNE

Blocks 10, 12 and 13: The Weapon System Element Level A Specification will befor C2
and submitted 15 days prior to C2 System Preliminary Design Review (PDR).

Government review and approval (or disapproval) and commentswill be provided within
45 days after receipt. Submit final within 30 days of receipt of Government comments.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO012

TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: NMD Software Development Plan (SDP)
AUTHORITY : (Data Acquisition Document No.): DI-I1PSC-81427/T
CONTRACT REFERENCE: SOW para. 6.2.3,6.3.2
REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1

CoNoT~WDNE

16. REMARKS:

Block 4:

Delete the following paragraphsin their entirety:
4.2.3,
4.2.3.1,
4.2.3.2,
4.2.5
5.8

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final NMD Software
Development Plan within 30 days after receipt of Gover nment comments.

Blocks 10, 12 and 13: The Softwar e Development Plan (SDP) will be updated, asrequired,
and submitted for Government approval at C2 Preliminary Design Review (PDR).

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO013
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Risk Management Plan
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 6.2.3,10.2.5
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: 60DAC

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
16. REMARKS:

Block 4:

The contractor shall prepare, implement and maintain, a LSl Risk Management Plan to
include risk management tasksthat encompassthe effort to establish, implement, and
maintain a proactive risk management program that providesfor theidentification,
analysis, assessment and mitigation of risk issuesin achieving L Sl program cost, schedule,
and performance goals.

G.
l.

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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G.
l.

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER X
SYSTEM/ITEM: NMD LS|

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: EO014
TITLE OF DATA ITEM: System Safety Program Plan
SUBTITLE:
AUTHORITY: (Data Acquisition Document No.): DI-SAFT-80100A
CONTRACT REFERENCE: SOW para. 10.8.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: 60 DAC

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
REMARKS:

HQO0006-98-C-0003

BOEING

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO015

TITLE OF DATA ITEM: PartsControl Program Plan

SUBTITLE:

AUTHORITY: (Data Acquisition Document No.): DI-M|SC-80526B/T
CONTRACT REFERENCE: SOW para. 6.2.6

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 60DAC

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1

16. REMARKS:

Block 4:

The Data Item Description (DID) DI-MSC-80526B is modified to read as follows

SCOPE/ PREPARATION INSTRUCTIONS

CONTENT- The Parts, Materials and Processes Control Program Plan shall describe the
Parts, Materials and Processes control processto include:

CoNoT~WDNE

A Organizational structureused to manage PMP related issues and the interfaceswith
other PMP related functional areas, including designation of a PM P control board.

B Processfor hardware subcontractor PMP control, including criteria to certify
contractorsfor reduced oversight, and methods to manage subcontractorsthat are
unableto obtain certification.

C Requirementsfor hardware subcontractor PMP control programsto include:

1) Documented PM P selection processes that maximize standar dization consistent
with program requirements.
2) PMP Qualification to meet thereliability and performance requirementsfor the
application in which they are used. Qualification shall include radiation
har dness evaluation and destructive physical analysis where applicable.
(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO015
TITLE OF DATA ITEM: Parts Control Program Plan
SUBTITLE:

Block 4 (Cont.)

3) Part, Material, and Process specifications and change control of these
specifications.

4) Screening and Ongoing Quality Assurance addressing use of the following
methods: qualified lines, screening plans, testing of higher level assemblies, and
use of statistical quality assurance data.

5) Processesto ensuretheintegrity of the partsand materialsthrough those
manufacturing processes within the control of the supplier, to include handling,
shipping, storage, and part marking.

6) Useof the Government Industry Data Exchange Program (GIDEP) to obtain
part failurereporting data and advance war ning of diminishing sour ces. Other
industry data sour ces (i.e. TacTech) shall also be used to obtain information on
diminishing sourcerisks.

7) Electronic Parts Diminishing M anufacturing Sour ce risk management
approach.

8) Criteriafor assessing and verifying the suitability of Commer cial-off-the-shelf
(COTY) partsfor theintended application.

9) Subtier PMP management and supplier selection criteria.

10) The use of electronic sear chable partsand materialslists and performance
metricsusing theselists.

11) A processto respond to failure events and document lessons learned in PMP
selection and control.

12) Corrosion Prevention and Control

13) Radiation Har dness Assurance of spacecraft or launch systems, addressing total
ionizing dose, single event effects, part selection criteriafor radiation hardness,
and design mitigation techniques.

14) Contamination Control in design, manufacturing, test, shipment, launch, and
operation for all contamination sensitive hardwar e including space based
systems and optics.

D Useof hardware subcontractor parts database infor mation to establish metricsto track

program PM P performance and DM Srisks.

(Continued)
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HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO015
TITLE OF DATA ITEM: Parts Control Program Plan
SUBTITLE:

Block 4 (Cont.)

FORMAT: Sdller’sdocument format is optional. Data should be prepared in electronic
format compatible with Microsoft Office (e.g. Word, Excel, Power Point, or Access). Data
shall be submitted on 3.5” high density diskettes and/or electronically transmitted (FTP) to
buyer’s protected server.

Government review and approval (or disapproval) and comment will be provided within
45 days after receipt. Submit final PCPP within 30 days after receipt of Gover nment
comments.

(End of EO015)
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003  F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO016

TITLE OF DATA ITEM: Presentation Material

SUBTITLE: Presentation Material for Meetings, Audits& Reviews
AUTHORITY: (Data Acquisition Document No.): See Block 16
CONTRACT REFERENCE: SOW para. 6.2.1, 6.3.2,10.3.3
REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1

16. REMARKS:

Block 4:

Conference Agenda per DI-ADM N-81249A; Conference Minutes per DI-ADM N-81250;
Presentation Material per DI-ADM N-81373.

CoNoT~WDNE

Blocks 10, 12 and 13: Agenda: Submit agenda 10 daysprior to the Reviews. Presentation
Material will be presented at thereviews. Minutes: Minutes, if required will be submitted
within 14 days after review. If correctionsare required, submit revised within 14 days of
receipt of Gover nment comments.
Applicability: This CDRL shall apply to the following formal program reviews/meetings:
1. C2Preliminary Design Review (PDR)
2. C2Interim Design Review (IDR)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO017
TITLE OF DATA ITEM: System/Subsystem Design Description (SSDD)
SUBTITLE:
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81432
CONTRACT REFERENCE: SOW para. 6.2.3
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
REMARKS:

Blocks 12 and 13: Submit preliminary at C2 PDR. Submit final at C2 RFPR.

G.
l.

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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16.

HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO018
TITLE OF DATA ITEM: Interface Control Document (1CD)
SUBTITLE: NMD External Interface Control Documents (ICD’s)
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 6.3.2

REQUIRING OFFICE:

DD250REQ: LT
APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: ATP + 45 Days

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
REMARKS:

Block 4:
Add format - Contractorsformat is acceptable.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt. Submit final ICD’swithin 30 days after receipt of
Government comments.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO019
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: NMD Integration Plan
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 6.2.8, 6.3.2, 10.2.8
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: ONE/R
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: C2 PDR-30CD
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
16. REMARKS:
Block 4:
10.2 Changetoread asfollows: Document shall bein accordance with Contractor
format.
Add thefollowing:
Contents of Plan
Plan shall include a discussion of the following:
System Integration Roadways
System Interfaces
System Integration Tools
Roleof the JNTF and ISTC in theintegration rod test process
I ntro-element integration
Element-to-element integration
Deployment integration activities

CoNoT~WDNE

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt. Submit final NMD Integration Plan within 30 days
after receipt of Government comments.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO020

TITLE OF DATA ITEM: Nuclear Survivability Program Plan
SUBTITLE: NMD Nuclear Hardness and Survivability Program Plan
AUTHORITY': (Data Acquisition Document No.): DI-NUOR-80156A/T
CONTRACT REFERENCE: SOW para. 6.2.6, 6.3.2

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ASREQ

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: C2PDR -15CD

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1

16. REMARKS:

Block 4:

10.2 Delete last sentence

10.3.a Revisetoread asfollows:

“a. Theplan shall describe the specific design features and other approachesto be
utilized to achieve nuclear survivability. (Delete second sentence) 7. 3through 7.7, delete
in their entirety.”

10. c. Delete second sentencein its entirety
10.d. Delete second sentencein itsentirety
10.e Deleteword “respective’ in first sentence, delete second sentencein itsentirety.
10.gand h deletein their entirety
10.4.a, Changetoread asfollows:
“a. The plan shall delineate analytical effortsthat supplement or replacetesting, to
include computer codes, and the intended applications of analytical techniques. ”
10.4.b deletein itsentirety
10.4.c Revise asfollows:
“c. The plan shall delineate subsystem and system-level teststo be performed
including methods of extrapolation from test environment to the threat environments, the
test simulators and rationale for smulator choices and relationshipsto analytical

CoNoUO~WDNE

efforts.”
(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE:. 18MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18 MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: E020
TITLE OF DATA ITEM: Nuclear Survivability Program Plan
SUBTITLE: NMD Nuclear Hardness and Survivability Program Plan

wWN P

Block 4 (Cont.):

10.4.e Revise asfollows:

10.4.d. Deletein itsentirety

“e. The plan shall describe survivability philosophy used for selection and rejection of piece
parts, materials, and device technologies. There shall be particular emphasis on design
philosophy for hardnesscritical (HCI) and mission critical equipments. The plan shall
describe the configuration control approach to control HCI’sand HCP's.”

10.4.f Deleteinitsentirety

10.4.g Revise asfollows:

“g. Theplan shall delineate the projected requirements, driven by nuclear
survivability of the system, for hardened parts, and theimpacts of these requirementson
the program and system design and operation.”

10.4.h (OK asis).
10.4.i Reviseasfollows:

“i. The plan shall identify the nuclear survivability trade-offsthat shall be performed
against other system requirements such as schedule cost, reliability and producibility.”
10.5.a Reviseasfollows:

“a. Nuclear survivability areas of high risk and uncertainty, including
the impact on cost, performance, and weight.”
10.5.b,cand d deletein their entirety.
10.6.a Delete words “logistic support”.
10.6.d and e Deletein their entirety.
10.7 Delete entire paragraph.
10.8 and 9 (ok asis).

(End of E020)
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HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO021
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: DRR Criteriaand Metrics
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 6.2.1, 10.2.1, 10.3.6
REQUIRING OFFICE: BMDO/JNI
DD250REQ: LT
APPCODE: SeeBlock 16
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16
ASOFDATE: ASREQ
DATE OF FIRST SUBMISSION: ATP + 30 Days
DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
REMARKS:

Block 4:

10 Prepar ation I nstr uctions.

This CDRL shall contain specific completion criteria and associated metrics consistent with
the NMD program, update for C2.

Content. DRR Criteriaand Metrics shall be organized based on the following:

- Performance Criteria

- Provide Assessment to Meet User Requirements
- Provide Ground and Flight Test Evaluations of System / Elements

- Demonstration Criteria

- Demonstrate Performance of NM D System Supported by Test & Evaluation Data

- Deployment Criteria

- Readinessto Produce and Deploy Effective NMD System
- Establish / Maintain Capability and Flexibility to Deploy in 3 years
- Provide Detailed Planning to Produce and Deploy NM D System with 3 year s of
Deployment Decision

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO021
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: DRR Criteriaand Metrics

wWN P

Block 4: (Cont.)
- Deployment Criteria (Cont.)
- Demonstrate Flexible Robust Design that Preserves ABM Treaty Compliant
Architecture
- Deployment Readiness Plans
- Operational Sustainment Readiness Plans
- Cost, Schedule and Risk for Deployment
- Candidate Development / Deployment Trades
- Plan to Evolve from Proposed C1 Deployment(s) to C2/C3 Capability

Blocks8: DRR Criteria and Metricsshall be assumed to be approved by the Gover nment
unlessthe Contractor isnotified in writing by the PCO within 30 calendar days after
receipt.

Blocks: 10, 13: DRR Criteriaand Metrics shall be prepared on an “ASREQ” basis. DRR
Criteriaand Metrics shall be submitted asleast ANNUALLY and shall include CDRL

A007, IMP Changesthat result from changesin DRR Criteriaand Metrics. In addition,
IMP Changesthat impact DRR Criteriaand Metricsshall result in arevision

(End of E021)
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

1. DATAITEM NO.: E022

2. TITLEOFDATA ITEM: Scientific and Technical Reports

3. SUBTITLE: Operational Suitability Assessment Report

4. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW para. 6.8.2,10.8.2

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 45 Daysprior to each Readiness Assessment Review
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1

16. REMARKS:

Block 4:

The document will contain the Contractor’s assessment of the operational suitability of the
system at thetimethereport issubmitted. The assessment shall consider availability,
compatibility, transportability, interoper ability, reliability, war time usager ates,
testability, maintainability, safety, human factors, manpower supportability, logistics
supportability, natural environmental effects and impacts, documentation, and training
requirements. The Contractor shall use analysis, modeling, smulations and test datain
making the assessment and shall providerationale and supporting data for the assessment

results.
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
I. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO023

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: System Consolidated Facilities Requirement Document (FRD)
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 6.8.4, 10.8.4

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 90 Days after CD3 option is exer cised.

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1

16. REMARKS:

Block 4:

The Consolidated Facilities Requirements Document (FRD) definesthe facility concepts
and requirementsfor deployment and operations of the NM D System. It determinesthe
facility functional requirementsfor the system and providestraceability to the system
requirements. Theinformation isto be used to support facilities planning, design and
budgeting/programming.

CoNoUO~WDNE

The FRD includeslists, design requiremnets and descriptions of all required facilitiesto
support the NDM System and the Elements. It providesthe descriptionsfor each facility
required in termsof attributes or specified environments, which effect performance, design
and/or cost.

FRDs included:
Functional descriptions
General facility descriptions
Current DD Form 1391

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR. NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: E023
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: System Consolidated Facilities Requirement Document (FRD)

Block 4: (Cont.)
FRDsincluded: (Cont.)

Site plans, preliminary line drawings and facility specifications
Utility and transportation requirements

Construction contractor considerations and schedule requirements
Security consider ations

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final FRD within 30 days
after receipt of Government comments.

(End of E023)
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: E024
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Integrated Deployment Plan (IDP)
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 6.3.6, 6.8.3, 10.8.3
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: 120 Daysprior to C3 RFP
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
16. REMARKS:
Block 4:
The NMD Integrated Deployment Plan (IDP) will provide a managerial overview of the
actions and activitiesrequired to plan for and execute deployment of an initial capability in
support of the system identified in the Capability 1 (C1), support the Deployment
Readiness Review and execute deployment of the NM D System.

cPNoOURLNE

The IDP will be the overar ching plan to deploy a system capable of performing the defined
mission in the operational environment asidentified by theuser. The plan will accomplish
the following:
- ldentify system-level deployment concepts, strategies, planning, plan requirements,

and activities.

| dentify deployment planning and execution roles and responsibilities.

I dentify required agreements between various agencies.

I ntegrate, through the use of the Master Integrated Program Schedule (MIPS), all

Proj ect Office deployment planning.

Summarize significant risks to deployment.

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: E024
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Integrated Deployment Plan (IDP)

Block 4: (Cont.)

Define the Deployment Planning Program Integrated Product Team (DP PIPT) and
subgroups.
Establish a processfor referring deployment planning issuesto the DP PIPT.
| dentify deployment planning requirements, implementation constraints, and
deployment status across all phases of the NM D Program:
| dentify deployment planning and site activation schedule requirements
Facilitate identification of deployment concer ns and incor poration of those
concernsinto the development phase.
I dentify required milestonesto support production and manufacturing
planning.
Address system common services, functions, and items.
Integrate site activation activitiesinto the total deployment effort.
Ensure user needs and requirements are incor porated into deployment
planning.
Contain the system-level execution planning for deployment, if directed to do so
in the FY 00 Deployment Readiness Review.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final IDP within 30 days
after receipt of Government comments.

(End of E024)
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16.

HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: E025
TITLE OF DATA ITEM: Site Preparation Requirementsand Installation Plan
SUBTITLE: Capstone Site Activation Plan (CSAP)
AUTHORITY: (Data Acquisition Document No.): DI-M GM T-80033
CONTRACT REFERENCE: SOW para. 6.3.6, 6.8.3, 10.8.3
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: RFP -90CD

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
REMARKS:

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final CASP within 30 days
after receipt of Government comments.

G.
l.

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

1. DATAITEM NO.: EO026

2. TITLEOFDATA ITEM: Scientific and Technical Reports

3. SUBTITLE: Integrated Logistics Support Plan (1L SP) - Update
4. AUTHORITY': (Data Acquisition Document No.): DI-IL SS-80095
5. CONTRACT REFERENCE: SOW para. 6.3.6, 6.8.3, 10.8.3

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 90 Days after Option Exercised
13. DATE OF SUBSEQUENT SUBMISSION:  ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1

16. REMARKS:

Block 4:

Contractor shall use DI-1L SS-80095 as a guide.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final IL SP-Update within
30 days after receipt of Gover nment comments.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO027

TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: NMD System Training Plan (STP)

AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 6.8.3, 10.8.3

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

. DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: RFPR -120CD

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
REMARKS:

Block 4:

The document shall contain the Contractor’s plansfor preparing for and conducting
training of Gover nment personnel on the NM D System through all phases of the program.
It shall include identification of training cour sesto be conducted, training material to be
developed for the cour ses, training equipment to be provided, and training facility
requirements. It shall identify theroles of the Contractor and the Government in all
training activities aswell as detail schedules.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final STP within 30 days
after receipt of Government comments.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 97
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR97
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO028

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Safety Assessment Report (SAR) / Hazard Tracking System (HTS)
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 6.7.2, 10.7.2

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1

16. REMARKS:

Block 4:

Add paragraph 10.4. Document content will address potential hazar ds associated with
physical and personnel safety, environmental pollution or hazardous materials and waste,
and personal health, risk assessments and hazards prioritization, and the databases used to
identify, track, and minimize the aforementioned hazar ds associated with each system
test(s).

CoNoUO~WDNE

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final SAR/HT S within 30
days after receipt of Gover nment comments.

Blocks 12 and 13: Submit 6 months prior to first test, asrequired, for Gover nment
approval. Submit 6 monthsprior to subsequent testsasrequired for Gover nment
approval.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

A. CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
C. CATEGORY: TDP__ TM__ OTHER _X__
D. SYSTEM/ITEM: NMDLS

E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

1. DATAITEM NO.: E029
2. TITLEOFDATA ITEM: Scientific and Technical Reports
3. SUBTITLE: Range Safety Data Package
4. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW para. 6.2.9,6.7.2, 10.7.2
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: ASREQ
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: 6 Monthsprior to each test, ASREQ.
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
16. REMARKS:
Block 4:
Add paragraph 10.4. Thisdocument will address all potential safety hazar ds associated
with preparing and conducting flight test operationsat VAFB and USAKA, and the
precautions taken, consistent with operational requirements, to protect mission objectives,
prevent injury to local, permanent and transient Contractor/Gover nment personnel,
minimize damage to property, and preclude the advent of an international incident.

New paragraph 10.5. Document will include:

- Terminal and/or launch area hazard analyses associated with incoming re-entry
vehicles (e.g., debrisfrom booster stages post-boost vehicles, etc., probably of impact,
debrisdispersal; ground safety missile buildup, transport, and associated ground
handling procedures.

L ocal launch hazard analyses associated with a missile containing a Flight Termination

System (FTS) Contractor Furnished. Consisting of the following:

- Hazard area (debriscorridor) clearances, rangetracking and missile Inertial Nav
System (INS) (or GNC) data to estimate missile deviation footprint.

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: E029
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Range Safety Data Package

Block 4: (Cont.)

- Hazard area analyses associated with local launch operations. Hazard operations
include:
- Booster/payload/assy, transport and handling at USAKA and Target Vehicle
Assembly, transport and handling at VAFB.
- WS/launch cell mech, Elec. Ops. at USAKA
- WS/USAKA integration testing.
- Booster/payload mating & C/O:
- Payload (EKV) propellant and gases pressurization.
- Ordnancetransport, handling and installation.
- Electrical c/o of ordnance after installation.
- ldentification of hazardous systems:
- Booster (Net Explosive Weight of TNT, explosives classification).
- P/L (EKV) Propéellant and gas pressurized vessels, explosive devices (FTS and
separ ation system), radioactive/toxic chemicals/materials.
- GSE (TBD)

(End of E029)
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HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO030
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Technical Reports
AUTHORITY: (Data Acquisition Document No.):  DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 6.2.2,6.3.2,10.2.2, 10.3.3
REQUIRING OFFICE:

DD250REQ: LT
APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: SeeBlock 16

. ASOFDATE: SeeBlock 16

DATE OF FIRST SUBMISSION: SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
REMARKS:

Block 4:

ThisCDRL item shall contain formal documentation of technical infor mation.
Contractor format is acceptable.

Blocks 12 and 13: Specific submittal requirementsfor these reportswill be determined as
part of on-going I PT activity.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO031
TITLEOF DATA ITEM: Contractor’s Configuration Management Plan
SUBTITLE: NMD Configuration Management Plan
AUTHORITY': (Data Acquisition Document No.):  DI-CM AN-80858A/T
CONTRACT REFERENCE: SOW para. 6.2.7,6.3.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: Updateat C2 PDR - 30 Days
DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
REMARKS:

Block 4:

7.1 Changetoread asfollows:

This DID containsthe format, content, and preparation instructionsfor a data item
resulting from work tasksdescribed in EIA/IS 649.

10.2 Format and Content. Changeto read asfollows:

The Contractor’s Configuration Management Plan format and content shall bein
accordance with EIA/IS 649.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO032
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: System Behavior Analysis Report
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 6.2.10
. REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: SeeBlock 16
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
16. REMARKS:
Block 4:
10.2 Changetoread asfollows. Document shall bein accordance with Contractor format.
Add thefollowing: Contents of report shall:
| dentify/Document results of Behavior Verification for BM C3 upgrades/modifications
to BMC3 elements
- Compared to Baseline BM C3 Behavior
- Compared to BM C3 Requirements

CONmyO~wWwdE

Block 10: Report verification of changes following each upgrade/modification to BMC3
Element of NMD System.

Blocks 12, 13: Within 30 Days following completion of each incremental upgradeto BMC3
Element.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0123 B. EXHIBIT: E
C. CATEGORY: TDP__ TM__ OTHER X
D. SYSTEM/ITEM: NMD LSI
E. CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: EO033
2. TITLEOFDATAITEM: Scientific and Technical Reports
3. SUBTITLE: Information Architecture (1A)
4. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW para. 6.2.10
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: N/A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: AT DRR
13. DATE OF SUBSEQUENT SUBMISSION: N/A
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
16. REMARKS:
Block 4:
10 Preparation instructions.
This CDRL documentsthe status of the Information Architecture at the end of the CLIN
and deliversa complete version of the Information Architecture M odel.
10.2 Changetoread asfollows: Report will be prepared in contractor format and
submitted as electronic filesvia zip disk.
10.3 Changetoread asfollows: Thisreport shall contain three electronicfiles:
10.3.1 A complete up-to-date version of the Information Architecture Moddl.
10.3.2 A file containing a detailed description of the functions of the I nfor mation
Architecture and itsinterfaces with other elements/systems.
10.3.3 A File containing a complete dictionary of terms and definitionsused in the
Information Architecture.
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR98

E-50



HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO034

TITLE OF DATA ITEM: Verification, Demonstration and Evaluation Plan
SUBTITLE: NMD System Verification Plan

AUTHORITY: (Data Acquisition Document No.): DI-MNTY-81188/T
CONTRACT REFERENCE: SOW para. 6.2.4,10.2.4

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: ATP + 90 Days

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1

16. REMARKS:

Block 4:

10.1 Delete“Demonstration and Evaluations’.

10.2 Content. Delete and insert the following:

The Verification Plan shall describe, at the system level, how system requirementswill be
verified through testing, smulation and analysis. It shall includetop level schedules,
descriptions of test facilities and equipment, and overall planning approach.

CoNoT~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: EO035

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Universal Documentation System Inputs

AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 6.7.3, 10.7.3

REQUIRING OFFICE: BMDO/JNC, BMDO/IJNMC, USASSDC/
DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1

16. REMARKS:

Block 4:

10 Preparation Instructions.

ThisCDRL coversthePl, PRD, and OR Documents asdefined in RCC Document 501.97.
The necessary updates will be generated using the format instructions contained in RCC
Document 501-97 or as established by existing versions of NM D UDS documents.
Content. Content shall beas prescribed in RCC Document 501.97.

CoNoT~WDNE

Block 16: UDS Inputsshall be submitted IAW asrequired | AW schedule guidelinesin
Para. 3.4 of RCC Document 501-97 and asrequired for KMR and other Test Facilitiesfor
Government approval.

Block 8: Government review and approval (or disapproval) and commentswill be

provided within 45 days after receipt of each submittal. Submit final UDSI within 30 days
after receipt of Government comments.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

E-52
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16.

HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO036
TITLEOFDATA ITEM: Test Plan
SUBTITLE: Weapon System Test Plan
AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-80566/T
CONTRACT REFERENCE: SOW para. 6.3.5, 10.3.5
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: Update 60 Days after ATP
DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
REMARKS:

Block 4:
10.3.1a Changeto read asfollows:
“Title of thetest program to be conducted.”

G.
l.

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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G.
l.

E-54

HQO0006-98-C-0003

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINEITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP___ TM___ OTHER X
SYSTEM/ITEM: NMD LS
CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
DATA ITEM NO.: EO037
TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: Weapon System Softwar e Development Plan (SDP)
AUTHORITY: (Data Acquisition Document No.):  DI-1PSC-81427
CONTRACT REFERENCE: SOW para. 6.3.2,6.3.5, 10.3.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R
. ASOFDATE: ASREQ
DATE OF FIRST SUBMISSION: 60 DAC
DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
REMARKS:
PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J. DATE: 18MAR 98

Exhibit E



mooz

CoNoT~WDNE

16.

HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO038

TITLEOFDATA ITEM: Test Plan

SUBTITLE: Weapon System Verification Plan

AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-80566/T
CONTRACT REFERENCE: SOW para. 6.3.2,10.3.2
REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/T

ASOF DATE: ASREQ
DATE OF FIRST SUBMISSION: Update 60 Days after ATP
DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
REMARKS:

Block 4:

Change “test” to “verification”.

Verification isdefined as demonstration, analyses (including math models and simulations)
and inspections.

G.
l.

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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16.

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: EO039
TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: BMCS3 Element Level A Specification
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81431/T
CONTRACT REFERENCE: SOW para. 6.2.3, 10.6.2
REQUIRING OFFICE:

DD250REQ: LT
APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
REMARKS:

Block 4:
Add Format - Contractor format is acceptable

HQO0006-98-C-0003
Exhibit E

BOEING

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt. Submit final BMC3 Element Level A Specification
within 30 days of receipt of Gover nment comments.

Blocks 10, 12, and 13: Submit incremental updateto BM C3 Element Level A Specification
15 daysprior to C2 PDR.. Submit revisionsasrequired.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTSLIST

A. CONTRACT LINEITEM NO: 0123 B. EXHIBIT: E
C. CATEGORY: TDP__ TM__ OTHER X

D. SYSTEM/ITEM: NMD LSI

E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR:
1. DATAITEM NO.: EO040

2. TITLEOFDATA ITEM: Software Development Plan

3. SUBTITLE: BMC3 Software Development Plan (SDP)

4. AUTHORITY': (Data Acquisition Document No.): DI-1PSC-81427/T
5. CONTRACT REFERENCE: SOW para. 6.6.2,10.6.2

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: AT C2PDR

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1

16. REMARKS:

Block 4:

Preparation Instructions. Plan shall be prepared in Contractor for mat.
G. PREPARED BY: LTCCRAIGMACALLISTER H. DATE:
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE:

E-57
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Exhibit E

BOEING

18 MAR 98
18 MAR 98
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G.
l.

HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: EO041
TITLEOFDATA ITEM: Test Plan
SUBTITLE: BMC3Test Plan
AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-80566/T
CONTRACT REFERENCE: SOW para. 6.6.8, 10.6.8
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: AT C2 PDR

DATE OF SUBSEQUENT SUBMISSION:  ASREQ

DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1

REMARKS:

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: E042
TITLE OF DATA ITEM: Verification, Demonstration and Evaluation Plan
SUBTITLE: BMC3 Verification Plan
AUTHORITY: (Data Acquisition Document No.): DI-ILSS-81188/T
CONTRACT REFERENCE: SOW para. 6.6.2, 10.6.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES. SeeTableE-1
REMARKS:

Blocks 12 and 13: Plan shall be submitted at C2 PDR.

Plan shall be updated asrequired following each BM C3 update build.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: E043

TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: XBR Element Level A Specification
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81431
CONTRACT REFERENCE: SOW para. 6.2.3

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1

16. REMARKS:

Block 4:

Add Format - Contractor format is acceptable

CoNoT~WDNE

Block 8: The XBR Element Level A Specification will be submitted for approval. The
Primeltem and Configuration Specification will be submitted for review. Gover nment
review and approval (or disapproval) and commentswill be provided within 45 days after
receipt of each submittal. Submit final XBR Element Level A Specification within 30 days
after receipt of Gover nment comments.

Blocks 10, 12 and 13: Submit Draft XBR Element Specification 15 days prior to System
Functional Review (SFR) for Government review and comments.

Submit final XBR Element Level A Specification for Gover nment approval 15 daysprior
to System Preliminary Design Review (SPDR). Submit revisionsasrequired.

G. PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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16.

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0123 B. EXHIBIT: E
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: E044
TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: Weapon System Prime Item Specification

. AUTHORITY: (Data Acquisition Document No.): DI-IPSC-81431/T

CONTRACT REFERENCE: SOW para. 6.3.2,6.3.3

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableE-1
REMARKS:

Block 4:
Add Format - Contractor format is acceptable

HQO0006-98-C-0003
Exhibit E

BOEING

Blocks 10, 12 and 13: The Weapon System Prime Item Specificaiton will be updated for
C2 and submitted 15 daysprior to C2 System Preliminary Design Review (SPDR).

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTSLIST (CDRL)
FOR THE
NATIONAL MISSILE DEFENSE (NMD) LEAD SYSTEM INTEGRATOR (LSI)
NMD LSl Initial Sustainment CDRL
1 March 1999



Block 14, Distribution

HQO0006-98-C-0003

CDRL SEQ No. FOO01 F002 FOO03 FO04 FO05 FO06
Short Title CFSR NMD CPR NMD IMS NMD DAL/ID
CCDR - CCDR -
DD1921-1 DD1921
BMDO/INC 4 4 4 4 4 4
BMDO/POC 1 1 1
BMDO/DCTD 1 1 1 1 1 1
ESC/NDB 1 1
SFAE-AMD-NMD 1 1 1 1 1 1
SAF/AQSI 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1
ACO 1 1 1
TIC 1 1 1
Block 15,Total 10 10 10 9 9 9
Block 14, Distribution
CDRL SEQ No. FO07 F008 FO09 FO10 FO11
Short Title ECP PMMA&R| OSAR TR ASRR
BMDO/INC 4 4 4 4 4
BMDO/POC
BMDO/DCTD 1 1 1 1 1
ESC/NDB
SFAE-AMD-NMD 1 1 1 1 1
SAF/AQSI 1 1 1 1 1
Navy Code 865 1 1 1 1 1
ACO
TIC 1 1 1 1 1
Block 15,Total 9 9 9 9 9

TableF-1, CDRL Distribution Matrix

* These are the intended recipients of CDRL items. Electronic submission per CDRL instruction

paragraph 11c will satisfy BMDO unclassified distribution requirements.



HQO0006-98-C-0003
Exhibit F

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003  F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: F001

TITLE OF DATA ITEM: Contract Funds Status Report (CFSR)
SUBTITLE:

AUTHORITY: (Data Acquisition Document No.): DI-M GM T-81468
CONTRACT REFERENCE: SOW para. 9.8.1

REQUIRING OFFICE: BMDO/IJNC

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: QRTLY

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableF-1

16. REMARKS:

Blocks 12 and 13: Initial Option 1 and subsequent CFSR submissions shall be delivered 25
calendar days after the end of the contractor’s accounting quarter.

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98



HQO0006-98-C-0003
Exhibit F

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: F002

TITLEOF DATA ITEM: Functional Cost-Hour Report (DD Form 1921-1)

SUBTITLE: National Missile Defense Contractor Cost Data Report-DD 1921-1 (NMD
CCDR/1921-1)

4. AUTHORITY': (Data Acquisition Document No.): DI-F-6007/T

5. CONTRACT REFERENCE: SOW para. 9.8.1

6. REQUIRING OFFICE: BMDO/JNC

7

8

9

wWN P

. DD250REQ: LT
. APPCODE: N/A
. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: ONE/R
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: 60DAC
13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableF-1
16. REMARKS:
Block 4:
10 Preparation Instructions.
Submit in Electronic Data I nterchange (EDI) format conforming to Accredited Standards
Committee (ASC) X12 EDI 196 Transaction Set.

10.1 Content.
Submit Sections A and B. Do not submit Sections C and D (page 2 of DD Form 1921-1).

Include Interdivisional Work Authorizations/Interdivisional Transfersin the
“Subcontractor Or Outside Production and Services’ column.

Do not include costs for Sustainment activities (CLIN 0203) after Initial Operational
Capability (10C) has been reached.

Block 13: Providethefinal submission 60 days after CLIN 0201 has been accepted.:

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98



HQO006-98-

C-0003
PO0003

Exhibit E

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: F003

TITLE OF DATA ITEM: Cost Performance Report (CPR)

SUBTITLE:

AUTHORITY: (Data Acquisition Document No.): DI-M GM T-81466/T

CONTRACT REFERENCE: SOW para. 9.8.1

REQUIRING OFFICE: BMDO/JNC

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: MTHLY

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableF-1

16. REMARKS:

Block 4:

Change all referencesto “ Cost/Schedule Control Systems Criteria (C/SCSC)” toread
“Earned Value Management Systems (EVMYS) Criteria’

DI-M GM T-81466, Paragraph 7.6, tailor reporting as follows:

7.6.1 Hard copies shall be submitted until electronic connectivity to the Contractor’s
system isestablished. The Contractor shall also make hardcopy distribution to any
addresse (Table A-1) who does not have electronic connectivity with the Contractor’s
system. For hard copy reporting, report to CWBS level 3, unlessthe Contracting Officer
callsfor lower level reporting for a particular problem or period on an as-needed basis.
Once electronic connectivity is established, addr esses authorized by the Contracting
Officer on behalf of the MND JPO shall have direct accessto the CPR on a Contractor
Integrated Technical Information Services (CITIS) basis. Simply stated, CITIS access
meansthat the CPR addresses shall be able to directly access complete cost performance
information electronically at the lowest CWBS level accumulated by the Contractor.
However, the lowest level must be established so asto give Gover nment manager s visibility
for major components of NMD Elements (e.g., Kill Vehicle of GBI ; receiver/exciter for
Ground-Based sensor (s); BM C2 software for BMC3). Electronic access shall include CPR
format information for the prime contractor aswell as subcontractors and shall also
(Continued)

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 15SEP 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 15SEP 98

F-5
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HQO0006-98-C-0003
PO0015
Exhibit F

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003  F. CONTRACTOR: BOEING

DATA ITEM NO.: F003
TITLE OF DATA ITEM: Cost Performance Report (CPR)
SUBTITLE:

Block 4 (Cont.):

include accessto any trends, indices (SPI and CPI) and analyses prepared by the
Contractor.

7.6.2 Report using Formats 1 through 5.

10. PREPARATION INSTRUCTIONS

10.2.2.4 Performance Data shall be measured against the updated baseline within 6
months of award. The Government reservestheright to hold a follow-on IBR as necessary.
Thistime-phase per for mance measur ement baseline (PMB) may not be changed without
prior written approval from the Contracting Officer.

10.2.2.4.4 Therewill be no undistributed budget at CWBSlevel 1 or 2.

10.2.2.6.8 Theamount in column 14g at CWBSlevel 1 will equal the amount in block 5b,
Negotiated Cost. Theamount in column 14g for CWBS elements at level 2 will correspond
to the current value of the contract sub-lineitem number (SubCLIN) that includesthe
element.

10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the specified periods (columns 10-14)
beyond theinitial 6 months, enter in quarterly increments.

10.2.5.1 (Format 4): report staffing in equivalent hours and per son months.

10.2.6.3.2 (Format 5): In lieu of designated variance analysis thresholds, the Contractor
shall perform and submit variance and problem analysesfor the 10 most significant
problemsit identifies. Each such problem shall trigger variance analysis as appropriate of
the current month and cumulative data for the CWBS entry(ies) and level wherethe
problem isoccurring, aswell as problem analyses and get well"infor mation and variance at
completion.

10.2.6.2 (Format 5): Alsoinclude areconciliation with dollar totalsin the Contract Funds
Status Report (CFSR) for those monthsin which the CFSR is submitted.

Blocks 12 and 13: Initial and subsequent CPR submissions shall be delivered on the last
calendar day of the month after the end of the contractors accounting month.

This CDRL begins after Continued Development #3 ends and continues through the end of
Initial Sustainment.
(End of FOO03)
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINEITEM NO: 0204 B. EXHIBIT: F

CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: F004

TITLEOF DATA ITEM: Master Integrated Program Schedule

SUBTITLE: NMD Integrated Master Schedule (IMS)

AUTHORITY': (Data Acquisition Document No.): DI-MISC-81183A/T

CONTRACT REFERENCE: SOW para. 9.8.1

REQUIRING OFFICE: BMDO/JNC

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: MTHLY

. ASOF DATE: ASREQ

HQO0006-98-C-0003

BOEING

DATE OF FIRST SUBMISSION: 30 Days after end of continued development #3

DATE OF SUBSEQUENT SUBMISSION:  MTHLY
DISTRIBUTION and 15. TOTAL COPIES: SeeTableF-1
REMARKS:

Block 4:

10.

Preparation Instructions.

10.2 Content ismodified asfollows:

10.2.3 Intermediate Schedules. Intermediate level schedules shall be accomplished down

to WBSlevel 4.
10.2.4 Detailed Schedules. Detailed schedules shall be accomplished down to WBSlevel 6.

Any WBSleg wherethereisno work activity to be performed within the one year period

following the “as of” date may be summarized at level 4.
10.3 Change“Master Integrated Program Schedule” toread “1ntegrated Master Schedule

(IMS).”

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER
APPROVED BY: A.L.AUSTIN,BMDO/DCTD

F-7

PO0003
Exhibit F

H. DATE:
J. DATE:

50OCT 98
50CT 98



HQO0006-98-C-0003
Exhibit F

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: F005

TITLE OF DATA ITEM: Cost Data Summary Report (DD Form 1921)

SUBTITLE: National Missile Defense Contractor Cost Data Report - DD 1921 NMD
CCDR

4. AUTHORITY': (Data Acquisition Document No.): DI-F-6006/T

5. CONTRACT REFERENCE: SOW para. 9.8.1

6. REQUIRING OFFICE: BMDO/JNC

7

8

9

wWN P

. DD250REQ: LT
. APPCODE: N/A
. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: ONE/R
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES:. SeeTableF-1
16. REMARKS:
Block 4:
10 Preparation Instructions.
10a Change“AFLCP/AFSCP 800-15" toread “AFMCP 800-15.”
10b Submit in Electronic Data I nterchange (EDI) format conforming to Accredited
Standards Committee (ASC) X12 EDI 196 Transaction Set.

CONTINUED DEVELOPMENT #1
Block 4: (Continued for CD#1)

10.1 Content. Reportsshall includeall contract costs (prime and subcontractor). Report
to level 3 of the CWBS. Provide a separate mapping from the CWBS to the Gover nment
Cost Breakdown Structure. Insert the CWBSin Block C (Element Code) of DD Form
1921. Providecostsincurred to date and at completion in the“ Total” blocksonly (blocks F
and J). Do not complete block G (Number of Units).

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98



HQO0006-98-C-0003
Exhibit F

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: F005

TITLE OF DATA ITEM: Cost Data Summary Report (DD Form 1921)

SUBTITLE: National Missile Defense Contractor Cost Data Report - DD 1921 NMD
CCDR

wWN P

Block 12: Providethefirst submission 60 days after start of CLIN 0102.

Block 13: Providethe second submission 60 days after the completion of C1U1
Preliminary Design Review. Providethefinal submission at the conclusion of the contract.
The Contractor isauthorized to delay submission up to 60 additional days after the
completion of development work under this contract in order to capture as much actual
cost aspossible.

DEPLOYMENT
Block 4: (Continued for Deployment)

10.1 Content. Reportsshall include contract costs (prime and subcontractor) for CLIN
0201 (Deployment) and data costs for deployment as applicable (CLIN 0203). Do not
include costsfor Sustainment activities (CLIN 0203) after Initial Operational Capability
(10C) has been reached. Report to level 3 of the CWBS except for NM D elements, which
shall bereported at level 4 of the CWBS. Provide a separate mapping from the CWBSto
the Government Cost Breakdown Structure. Insert the CWBSin Block C (Element Code)
of DD Form 1921. Complete Nonrecurring, Recurring, Number of Units, Total blocks as
applicablein the“costsincurred to date” and “ cost incurred at completion” sections.

Block 12: Providethefirst submission 60 days after start of CLIN 0201.

Block 13: Providethe second submission 60 days after CLIN 0201 has been accepted.

(End of FOO5)



HQO0006-98-C-0003
Exhibit F

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz»

DATA ITEM NO.: F006
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Data Accession List/Internal Data
AUTHORITY: (Data Acquisition Document No.): DI- MISC-80711/T
CONTRACT REFERENCE: SOW para. 9.8.1
REQUIRING OFFICE: BMDO/JNC
DD250REQ: LT
APP CODE: SeeBlock 16
DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: SeeBlock 16
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: 30D after end of continued development #3
13. DATE OF SUBSEQUENT SUBMISSION: MTHLY
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableF-1
16. REMARKS:
Block 4:
Provide electronic copies of any unclasssified documentslisted on the L SI Data Accession
List asrequested by the JPO. For documentation that isnot available in electronic format
(e.g., display photographs) or classified data, one hard copy shall be delivered to the JPO
asrequested.
10. Preparation Instructions. The Contractor shall provide an accession list identifying
contractor internal data which have been generated by the Contractor asaresult of the
work effort called for bythis contract.
10.3 Content. Includeon the Data Accession List all reports, documents, studies, and other
data either generated or used by the contractor in the performance of thiscontract. For
computer software, omit standard commer cial products used by the contractor in the
per formance of thiscontract. CDRL documents shall not beincluded in the Data
Accession List.
10.3.2 General. ThelList shall include theidentification number of the document, title
which shall provide a brief description of the content, date of the document (and date of
and any revisionsor changes), and an indication of the Government’s Right to the data
using the following codes:

“UR” = Unlimited Rights

“LR” = Limited Rights

“GPLR” = Government Purpose License Rights

CoNOrWODNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit F

CONTRACT DATA REQUIREMENTSLIST

A.CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
C.CATEGORY: TDP__ TM__ OTHER _X__

D. SYSTEM/ITEM: NMD LS

E. CONTRACT/PR.NO: HQO0006-98-C-0003  F. CONTRACTOR: BOEING

CoNoO~WDNE

DATA ITEM NO.:  F007
TITLE OF DATA ITEM: Engineering Change Proposals (ECP)
SUBTITLE:
AUTHORITY: (Data Acquisition Document No.): DI-CM AN-80400/T
CONTRACT REFERENCE: SOW para. 9.8.1
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ASREQ

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION:  ASREQ

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableF-1
16. REMARKS:

Block 4:

7.1 Changetoread asfollows: ThisData ltem Description containsthe requirementsfor
preparation of the Engineering Change Proposal resulting from the work task described
by paragraph 5.3 of EIA/I S-649 National Consensus Standard for Configuration
Management, dated August 1995.

10.2 Changetoread asfollows. The Engineering Change Proposal shall bein contractor
format using EIA/1 S-649 as a guide.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit F

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003  F. CONTRACTOR: BOEING

1. DATAITEM NO.: F008

2. TITLEOFDATA ITEM: Presentation Material

3. SUBTITLE: Presentation Material for Meetings, Audits & Reviews
4. AUTHORITY': (Data Acquisition Document No.): See Block 16
5. CONTRACT REFERENCE: SOW para. 9.8.1

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableF-1
16. REMARKS:

Block 4:

Conference Agenda per DI-ADM N-81249A; Conference Minutes per DI-ADM N-81250;
Presentation Material per DI-ADM N-81373.

Blocks 10, 12 and 13: Agenda: Submit agenda 10 days prior to the Reviews. Presentation
Material will be presented at thereviews. Minutes: Minutes, if required will be submitted
within 14 days after review. If correctionsarerequired, submit revised within 14 days of
receipt of Gover nment comments.

Applicability: This CDRL shall apply to the following formal program reviews/meetings:

G.
l.

1. Customer Reviews, Auditsand Meetings - Agendas and minutes may
not berequired

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit F

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

1. DATAITEM NO.: F009

2. TITLEOFDATA ITEM: Scientific and Technical Reports

3. SUBTITLE: Operational Suitability Assessment Report

4. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW para.

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ANNUALLY

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 30 Daysprior to Annual Sustainment Review
13. DATE OF SUBSEQUENT SUBMISSION:  Annually

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableF-1

16. REMARKS:

Block 4:

The document will contain the Contractor’s assessment of the operational suitability of the
system at thetimethereport issubmitted. The assessment shall consider availability,
compatibility, transportability, interoper ability, reliability, war time usager ates,
testability, maintainability, safety, human factors, manpower supportability, logistics
supportability, natural environmental effects and impacts, documentation, and training
requirements. The Contractor shall use analysis, modeling, smulations and test datain
making the assessment and shall providerationale and supporting data for the assessment

results.
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
I. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

F-13
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16.

HQO0006-98-C-0003
Exhibit F

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: F010
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Technical Reports
AUTHORITY': (Data Acquisition Document No.):  DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 9.8.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOFDATE: SeeBlock 16

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTableF-1
REMARKS:

Block 4:
ThisCDRL item shall contain formal documentation of technical infor mation.
Contractor format isacceptable.

Blocks 12 and 13: Specific submittal requirementsfor these reportswill be determined as
part of on-going I PT activity.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

F-14



HQO0006-98-C-0003
Exhibit F

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: F
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: F011

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Annual Sustainment Review Report

AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 9.85

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: O0TIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: Annual Sustainment Review (ASR) -60CD

13. DATE OF SUBSEQUENT SUBMISSION:  Annually

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTableF-1

16. REMARKS:

Block 4:

Thereport shall contain the Contractor’s assessment of the effectiveness of the NMD
System sustainment. The assessments shall includereliability, maintainability, availability,
field team effectiveness, transportation infrastructure, spares, customer (user) satisfaction,
training, life-cycle-cost, safety, and environmental compliance. Thereport will contain
rationale and support data sufficient to enable the Gover nment to deter minethe
effectiveness of the preceding period of Contractor support. Recommendations for
improving system effectiveness through changesin the sustainment activitieswill be
included.

CoNoO~WDNE

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final Report within 30
days after receipt of Gover nment comments.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

F-15



HQO0006-98-C-0003

PO0015
EXHIBIT G
CONTRACT DATA REQUIREMENTSLIST (CDRL)
FOR THE
NATIONAL MISSILE DEFENSE (NMD) LEAD SYSTEM INTEGRATOR (LSI)
NMD LSl Common Support CDRL
1 March 1999
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HQO0006-98-C-0003

Block 14, Distribution* |

CDRL SEQNo.| G001 | G002 | G003 | G004 | GOO5 | GOO6 | GOO7 | G008 | G009

Short Title CFSR CPR IMS NMD NMD NMD SS NMD |G&FTE

CCDR |SLCCE-| PPMP ITEP | &FFR
DD1921 |UPDATE

BMDO/INC 4 4 4 1 4 4 4 4 4

BMDO/POC 1 1 1 1

BMDO/DCTD 1 1 1 1 1 1 1 1

ESC/NDB 1 1

SFAE-AMD- 1 1 1 1 1 1 1 1

NMD

SAFAQS 1 1 1 1 1 1 1 1

Navy Code 865 1 1 1 1 1 1 1 1

ACO 1 1 1

TIC 1 1 1 1 1

OSD/PA&E 1

Block 15,Total 10 10 10 3 9 9 9 9 9

Block 14, Distribution* |

CDRL SEQNo.| G010 | G011 | G012 | GO13 | G014 | GO15 | GOl16 G017 G018

Short Title DAL/ID| ECP |WSEL | NMD | RMP | SSPP | PCPP [PMMA&R|S/SDD
A SPEC| SDP

BMDO/INC 4 4 4 4 4 4 4 4 4
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1 1 1 1
ESC/NDB
SFAE-AMD- 1 1 1 1 1 1 1 1 1
NMD
SAF/AQSI 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1 1
OSD/PA&E
Block 15, Total 9 9 9 9 9 9 9 9 9

Table G-1, CDRL Distribution Matrix

* These are the intended recipients of CDRL items. Electronic submission per CDRL instruction
paragraph 11c will satisfy BMDO unclassified distribution requirements.

G-2



Block 14, Distribution* |

HQO0006-98-C-0003

CDRL SEQNo. | G019 | G020 | G021 | G022 | G023 | G024 G025 G026 G027

Short Title NMD | NMD |[NMDIP| RFD |FRW | NMD |SCFRD | IDP CSAP
PAP EICD NH& SPP

BMDO/INC 4 4 4 4 4 4 4 4 4
BMDO/POC

BMDO/DCTD 1 1 1 1 1 1 1 1 1
ESC/NDB
SFAE-AMD- 1 1 1 1 1 1 1 1 1
NMD
SAF/AQS 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1 1
OSD/PA&E

Block 15,Total 9 9 9 9 9 9 9 9 9
Block 14, Distribution*

CDRL SEQ No. | G028 G029 | G030 | G031 | G032 | G033 | G034 | G035 | GO36
Short Title ILSP - NMD | SAR/ | RSDP TR NMD | SBAR A NMD

UPDATE| STP HTS CMP SVP

BMDO/INC 4 4 4 4 4 4 4 4 4
BMDO/POC
BMDO/DCTD 1 1 1 1 1 1 1 1 1
ESC/NDB
SFAE-AMD- 1 1 1 1 1 1 1 1 1
NMD
SAF/AQS 1 1 1 1 1 1 1 1 1
Navy Code 865 1 1 1 1 1 1 1 1 1
ACO
TIC 1 1 1 1 1 1 1 1 1
OSD/PA&E
Block 15,Total 9 9 9 9 9 9 9 9 9

G-3
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Block 14, Distribution* |

CDRL SEQNo. | G037 | G038 | GO39 | G040 G041 G042 | G043 | G044 | G045

Short Title uDS ISP | WSTP |WSSDP|BMC3EL | BMCE | BMC3 | BMC3 |[XBR EL
A SPEC | SDP TP VP |A SPEC

BMDO/INC 4 4 4 4 4 4 4 4 4

BMDO/POC

BMDO/DCTD 1 1 1 1 1 1 1 1 1

ESC/NDB

SFAE-AMD- 1 1 1 1 1 1 1 1 1

NMD

SAF/AQSI 1 1 1 1 1 1 1 1 1

Navy Code 865 1 1 1 1 1 1 1 1 1

ACO

TIC 1 1 1 1 1 1 1 1 1

OSD/PA&E

Block 15, Total 9 9 9 9 9 9 9 9 9

Block 14, Distribution* |

CDRL SEQNo. | G046 | G047 | G048 G049 G050 | G051 | G052 | G053

Short Title XBR | XBRVP|XBRTPIUEWREL| UEWR | UEWR |UEWR| WS
SDP A SPEC SDP VP TP PIS

BMDO/INC 4 4 4 4 4 4 4 4

BMDO/POC

BMDO/DCTD 1 1 1 1 1 1 1 1

ESC/NDB

SFAE-AMD- 1 1 1 1 1 1 1 1

NMD

SAF/AQS 1 1 1 1 1 1 1 1

Navy Code 865 1 1 1 1 1 1 1 1

ACO

TIC 1 1 1 1 1 1 1 1

OSD/PA&E

Block 15, Total 9 9 9 9 9 9 9 9

G-4
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16

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI

CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR:

DATA ITEM NO.: G001
TITLE OF DATA ITEM: Contract Funds Status Report (CFSR)
SUBTITLE:
AUTHORITY : (Data Acquisition Document No.): DI-M GM T-81468
CONTRACT REFERENCE: SOW para. 7.1.0,
REQUIRING OFFICE: BMDO/JNC
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: QRTLY

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

HQO0006-98-C-0003
Exhibit G

BOEING

Blocks 12 and 13: Initial and subsequent CFSR submissions shall be delivered 25 calendar
days after the end of the contractor’s accounting quarter.

G.
l.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE:
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE:

G-5

18 MAR 98
18 MAR 98



HQO0006-98-C-0003
Exhibit G

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz»

DATA ITEM NO.: G002

TITLEOF DATA ITEM: Cost Performance Report (CPR)

SUBTITLE:

AUTHORITY: (Data Acquisition Document No.): DI-MGM T-81466/T

CONTRACT REFERENCE: SOW para.5.6.1,7.1.0,7.4.1,7.6.1,7.8.1

REQUIRING OFFICE: BMDO/JNC

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: MTHLY

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES:. SeeTable G-1

16. REMARKS:

Block 4:

Change all referencesto “ Cost/Schedule Control Systems Criteria (C/SCSC)” toread
“Earned Value Management Systems (EVMYS) Criteria’

DI-M GM T-81466, Paragraph 7.6, tailor reporting as follows:

7.6.1 Hard copies shall be submitted until electronic connectivity to the Contractor’s
system isestablished. The Contractor shall also make hardcopy distribution to any
addresse (Table A-1) who does not have electr onic connectivity with the Contractor’s
system. For hard copy reportin, report to CWBS level 3, unlessthe Contracting Officer
callsfor lower level reporting for a particular problem or period on an as-needed basis.
Once electronic connectivity is established, addr esses authorized by the Contracting
Officer on behalf of the MND JPO shall have direct accessto the CPR on a Contractor
Integrated Technical Information Services (CITIS) basis. Simply stated, CITIS access
means that the CPR addresses shall be able to directly access complete cost performance
information electronically at the lowest CWBS level accumulated by the Contractor.
However, the lowest level must be established so asto give Gover nment manager s visibility
for major components of NMD Elements (e.g., Kill Vehicle of GBI; receiver/exciter for
Ground-Based sensor (s); BM C2 software for BMC3). Electronic access shall include CPR
format information for the prime contractor aswell as subcontractors and shall also
(Continued)

CoNOrWODNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
. APPROVEDBY: A.L.AUSTIN, BMDO/DCTD J. DATE: 18MAR 98
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PO0015
Exhibit G

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

A. CONTRACT LINEITEM NO: 0132 B. EXHIBIT: G

C. CATEGORY: TDP__ TM__ OTHER X

D. SYSTEM/ITEM: NMD LSI

E. CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: Boeng
1. DATAITEM NO.: G002

2. TITLEOFDATA ITEM: Cost Performance Report (CPR)

3. SUBTITLE:

Block 4 (Cont.):

include accessto any trends, indices (SPI and CPI) and analyses prepared by the
Contractor.

7.6.2 Report using Formats 1 through 5.

10. PREPARATION INSTRUCTIONS

10.2.2.4 Performance Data shall be measur ed against the update baseline established
within 6 months of award. The Government reservestheright to hold a follow-on IBR as
necessary. Thistime-phase perfor mance measurement baseline (PM B) may not be changed
without prior written approval from the Contracting Officer.

10.2.2.4.4 Therewill be no undistributed budget at CWBSlevel 1 or 2.

10.2.2.6.8 Theamount in column 14g at CWBS level 1 will equal the amount in block 5b,
Negotiated Cost. Theamount in column 14g for CWBS elements at level 2 will correspond
to the current value of the contract sub-lineitem number (SubCLIN) that includesthe
element.

10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the specified periods (columns 10-14)
beyond theinitial 6 months, enter in quarterly increments.

10.2.5.1 (Format 4): report staffing in equivalent hours and per son months.

10.2.6.3.2 (Format 5): In lieu of designated variance analysis thresholds, the Contractor
shall perform and submit variance and problem analysesfor the 10 most significant
problemsit identifies. Each such problem shall trigger variance analysis as appropriate of
the current month and cumulative data for the CWBS entry(ies) and level wherethe
problem isoccurring, aswell as problem analyses and get well’infor mation and variance at
completion.

10.2.6.2 (Format 5): Alsoinclude areconciliation with dollar totalsin the Contract Funds
Status Report (CFSR) for those monthsin which the CFSR is submitted.

Blocks 12 and 13: Initial and subsequent CPR submissions shall be delivered on the last
calendar day of the month after the end of the contractors accounting month.

This CDRL appliesto Continued Development #1, #2 and Deployment.

(End of G0O02)
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Exhibit G

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G003

TITLEOF DATA ITEM: Master Integrated Program Schedule

SUBTITLE: NMD Integrated Master Schedule (IMS)

AUTHORITY: (Data Acquisition Document No.): MISC-81183A/T

CONTRACT REFERENCE: SOW para. 7.1.0

REQUIRING OFFICE: BMDO/JNC

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: MTHLY

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: 30 Days after end of Basic

13. DATE OF SUBSEQUENT SUBMISSION: MTHLY

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

Block 4:

10. Preparation Instructions.

10.2 Content ismodified asfollows:

10.2.3 Inter mediate Schedules. Intermediate level schedules shall be accomplished down to
WBS level 4.

10.2.4 Detailed Schedules. Detailed schedules shall be accomplished down to WBSlevel 6.
Any WBSleg wherethereisno work activity to be performed within the one year period
following the “as of” date may be summarized at level 4.

10.3 Change“Master Integrated Program Schedule” toread “1ntegrated Master Schedule

(IMS).”

This CDRL appliesto Continued Development #1, #2 and Deployment. In the event that
Continued Development #1 and Deployment are exercised, IM Sreporting shall be
considered under Continued Development #1.

CoNoU~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 50CT 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 50CT 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G004

TITLE OF DATA ITEM: Cost Data Summary Report (DD Form 1921)

SUBTITLE: National Missile Defense Contractor Cost Data Report - DD 1921 NMD
CCDR

4. AUTHORITY': (Data Acquisition Document No.): DI-F-6006/T

5. CONTRACT REFERENCE: SOW para. 7.1.0

6. REQUIRING OFFICE: BMDO/JNC

7

8

9

WN kP

. DD250REQ: LT

. APPCODE: N/A

. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableG-1
16. REMARKS:

Block 4:

10 Preparation Instructions.

10a Change*“AFLCP/AFSCP 800-15" toread “AFM CP 800-15.”

10b Submit in Electronic Data I nterchange (EDI) format conforming to Accredited
Standards Committee (ASC) X12 EDI 196 Transaction Set.

CONTINUED DEVELOPMENT #1
Block 4: (Continued for CD#1)

10.1 Content. Reportsshall includeall contract costs (prime and subcontractor). Report
to level 3 of the CWBS. Provide a separate mapping from the CWBS to the Gover nment
Cost Breakdown Structure. Insert the CWBSin Block C (Element Code) of DD Form
1921. Providecostsincurred to date and at completion in the“ Total” blocks only (blocks F
and J). Do not complete block G (Number of Units).

(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

moo»

DATA ITEM NO.: G004

TITLE OF DATA ITEM: Cost Data Summary Report (DD Form 1921)

SUBTITLE: National Missile Defense Contractor Cost Data Report - DD 1921 NMD
CCDR

wWN P

Block 12: Providethefirst submission 60 days after start of CLIN 0102.

Block 13: Providethe second submission 60 days after the completion of C1U1
Preliminary Design Review. Providethefinal submission at the conclusion of the contract.
The Contractor isauthorized to delay submission up to 60 additional days after the
completion of development work under thiscontract in order to capture as much actual
cost aspossible.

DEPLOYMENT
Block 4: (Continued for Deployment)

10.1 Content. Reportsshall include contract costs (prime and subcontractor) for CLIN
0201 (Deployment) and data costs for deployment as applicable (CLIN 0203). Do not
include costsfor Sustainment activities (CLIN 0203) after Initial Operational Capability
(10C) has been reached. Report to level 3 of the CWBS except for NM D elements, which
shall bereported at level 4 of the CWBS. Provide a separate mapping from the CWBSto
the Government Cost Breakdown Structure. Insert the CWBSin Block C (Element Code)
of DD Form 1921. Complete Nonrecurring, Recurring, Number of Units, Total blocks as
applicablein the“costsincurred to date” and “ cost incurred at completion” sections.

Block 12: Providethefirst submission 60 days after start of CLIN 0201.

Block 13: Providethe second submission 60 days after CLIN 0201 has been accepted.

(End of G004)
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Exhibit G

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G005

TITLEOF DATA ITEM: LifeCycleCost (LCC) and Independent Schedule
Assessment Report

3. SUBTITLE: NMD System Life Cycle Cost Estimate (L CCE) Update

4. AUTHORITY': (Data Acquisition Document No.): DI-FNCL-80448/T

5. CONTRACT REFERENCE: SOW para. 7.2.9

6. REQUIRING OFFICE: BMDO/JNC

7

8

9

N

. DD250REQ: LT
. APPCODE: N/A
. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: ANNUALLY
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: 365 DAC
13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1
16. REMARKS:
Block 4:
10. Preparation Instructions. Submit an annual update of the LCCE submitted as part of
the proposal.
10.3 Breakout of LCC. Delete Figure 1 of DID-FNCL-80448. Usethe BMDO Cost
Breakdown Structurein Figure 2.0-1 of Appendix E of the NMD Cost AnalysigEstimating
Termsof Reference (TOR), Version 2.0, July 1997.

Block 13: In lieu of specifying Semi-Annual submissions, subsequent submissions shall
normally be Annual. However, the Gover nment reservestheright to call for up to two (2)
additional “out-of-cycle” L CCE updatesin the event of major budget or program changes.
Any out-of-cycle submission called for shall bein writing by the PCO and shall be due sixty
(60) days after the notification isreceived by the Contractor.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G006

TITLE OF DATA ITEM: Program Protection | mplementation Plan

SUBTITLE: National Missile Defense Program Protection M anagement Plan (NMD
PPMP)

4. AUTHORITY': (Data Acquisition Document No.): DI-ADMN-81306/T

5. CONTRACT REFERENCE: SOW para. 7.2.6

6. REQUIRING OFFICE: BMDO/DSIS

7

8

9

wWN P

. DD250REQ: LT

. APPCODE: AD

. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: BIANNUAL
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1
16. REMARKS:
Block 4:
3 Description/Purpose
3.1 A Government Program Protection Plan does not yet exist for NMD. TheLSl
Contractor shall writethe NMD Program Protection M anagement Plan (PPMP) to
document existing program protection effortstaking into account the L Sl integration and
management approach for NMD.
The Contractor shall provide a detailed plan on how it will assist the Government in
protecting the NM D program, specifically to ensure that the resear ch, development and
acquisition (RD& A) of NM D capabilities, systems and technologiesis not hinder ed,
compromised or in any way defeated prior to fielding and, as a result, contributeto the
survivability and increased longevity required once fielded. Thisrequires security
processes and structuresthat establish and assur e the confidentiality, availability, and
integrity of information used in conjunction with NMD RD& A and supporting contr acts.
Contractor security processesinclude, but are not limited to, identifying: (1) aspects of, or
itemswithin, the NM D program, classified or unclassified, that require protection [e.g.
critical program infor mation systems and/or technology (CPI1)]; (2) protection and
assurancerelated risk management techniques and threat-based counter measures, to
(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G006

TITLE OF DATA ITEM: Program Protection | mplementation Plan

SUBTITLE: National Missile Defense Program Protection Management Plan (NMD
PPMP)

wWN P

Block 4 (Cont.):
include horizontal protection; (3) specific information systems security and infor mation
assurance needs; to include defensive infor mation war far e consider ations; aswell as
protection needs concerning; (4) classification management; (5) physical, personnel and
operations security; (6) international security, technology transfer and foreign disclosure;
and (7) the possible administration of special access programs. This management plan will
also address merging with on-going NM D-related acquisition systems, and program
protection and assurance actions within OSD, BMDO, the NMD JPO and Service elements
involved in the NM D effort.
7.1 Changethereferencesin thefirst sentencetoread: “ Background.
Thisdata item satisfies requirements of DoD 5000.2-R (Part 4, paragraph 4.4.5) and
BM DO Directive 5200, dated January 29, 1997.”
10 Preparation Instructions.
The Contractor shall identify portions of the NMD Program, classified or unclassified, that
require protection and document how the NM D Program will be protected to prevent
unauthorized disclosure or inadvertent transfer of critical program technology or
information. The Contractor shall identify risk management techniques and threat-based
countermeasur es to provide cost-effective protection. When appropriately applied, the
process will meet requirements of information systems security, defensive information
war fare, classification management, TEMPEST, physical security, personnel security,
oper ations security, inter national security, technology transfer, and special access
programs. 10.1 Content Requirements. Contractor format isacceptable but should, asa
minimum, contain the following infor mation satisfy the following infor mation
requirements:
A. System and Program Description, detailing unique characteristics (e.g.
capabilities and structures)
B. NMD CPI (e.g. critical information, systems & technologies), and related threats
(e.g. foreign collection threat), threat-based vulner abilities identified viarisk and
vulnerability assessments, and counter measur es recommendations that include cost-
benefit analyses.
- NMD System-wide
(Continued)
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Exhibit G

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G006

TITLE OF DATA ITEM: Program Protection | mplementation Plan

SUBTITLE: National Missile Defense Program Protection Management Plan (NMD
PPMP)

wWN P

Block 4 (Cont.):
-  NMD Elements (GBI, GBR, €etc.)
- NMD RD& A processes and infrastructure.

C. Risk Management Strategy applied to protection and assurance needs.

D. Horizontal Protection Strategy to ensure commensur ate protection and assurance
acrossNM D elements, aswell aswith external programs and fielded capabilities
involving or utilizing same technologies, information or systems.

E. Information Assurance Strategy

F. Information Systems Transition Strategy which identifies security requirementsfor the
baseline information systems being migrated to components of an oper ational
weapon system; identify how existing security services enhancements may be
required to meet operational needs at milestones.

G. Time-Event Phased Classification Guide
H. Implementation & Validation Procedures
I. Technology Assessment and Control Plans (asrequired)

J. Protection Costs

K. Plan of Action to develop the structures and processes, and to implement these, as well
asthat required to addressed in block 7, e.g. information systems security, defensive
information warfar e, physical security, personnel security, operations security,
inter national security, technology transfer, foreign disclosure, and special access
programs administration needs once approved.

Blocks8 and 12: Submit a draft of the PPMP 120 DAC. The Government review and
commentswill be provided within 45 days after receipt. Submit thefinal NMD PPMP 30
days after receipt of Government Comments.

(End of G0O06)
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Exhibit G

CONTRACT DATA REQUIREMENTSLIST

A. CONTRACT LINEITEM NO: 0132 B. EXHIBIT: G

C. CATEGORY: TDP__ TM___ OTHER _ X

D. SYSTEM/ITEM: NMDLS

E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: G007

2. TITLEOFDATA ITEM: System/Subsystem Specification (SSS)

3. SUBTITLE: System Specification

4. AUTHORITY': (Data Acquisition Document No.): DI-1PSC-81431/T

5. CONTRACT REFERENCE: SOW para. 7.2.3

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: Updateat SCDR - 30 CD ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES. Updateat C1U2 PDR - 15 CD ASREQ
16. REMARKS:

Block 4:

Add Format - Contractor format is acceptable.

Block 8: Government review and approval (or disapproval) and commentswill be provided
within 45 days after receipt. Submit final System/Subsystem Specification within 30 days
after receipt of Government comments.

G.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98

G-15



HQO0006-98-C-0003
Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G008

TITLEOF DATA ITEM: Test and Evaluation Program Plan (TEPP)
SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP)
AUTHORITY: (Data Acquisition Document No.): DI-NDTI-81284/T
CONTRACT REFERENCE: SOW para. 3.7.3

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: AD

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: Draft SFR -75CD

13. DATE OF SUBSEQUENT SUBMISSION: Final at SFR and ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

CoNoTO~WDNE

Block 4:

3. DESCRIPTION/PURPOSE

3.1 Changetoread asfollows. “ThePlan ITEP outlinesthe plansand performance
objectives at every level of testing on systems and subsystems. It providesthe procuring
activity with the test concept, objectives and requirementsto be satisfied, test methods,
elements, responsible activities associated with the testing, measures required, test data
processing requirements, and recor ding analysis and evaluation proceduresto be used.”
7.2 Changetoread asfollows. “ThisDID isapplicableto system and subsystem teststhat
include laboratory tests, simulations, ground tests, flight tests, integration tests, human
factor tests, operational tests and acceptance tests.”

10.1 Format. Change*“ThetTest and Evaluation Program pPlan (TEPP) shall bein the
contractor’sformat and shall conform to the following:” toread “ The Integrated Test and
Evaluation pPlan (ITEP) shall bein the contractor’sformat”.

10.1.1 Delete

10.1.2 Delete

(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G008
TITLEOFDATA ITEM: Test Plan
SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP)

wWN P

Block 4: (Cont.)
10.2.2 Introduction. Changetoread asfollows: “Theintroduction shall describe the plan
and itsrelationship to the elements of the overall program, and an overview of the test
program’s objectives, including process flow diagrams, milestones/significant
accomplishments, test resour ces and per sonnel, and relationship to design development,
production and tactical deployment.
10.2.3 Change“The TEPP...” to“ThelTEP...”
10.2.4 Change*“i.e., Joint Test Group (JTG)”
10.2.5 Testsand examinations. Chnage“The TEPP” to“ThelTEP”10.3.2 Changethe
first sentencetoread asfollows. “Consists of an overview of the objectives of the plan,
including process flow diagrams, milestones, personnel participation, locations, schedules,
and security measuresto be observed.”
10.3.310.2.5.1 Changetoread asfollows: “Process Flow Diagrams. The process flow
diagramswill reflect a functional description of the test and evaluation program using a
block diagram portrayal of the functionsthat must be met to satisfy the total test
program.”
10.2.5.2 References. Change“The TEPP...” to“ThelTEP...”
10.2.5.3 Changetoread asfollows: “Test and Evaluation Objectives. Describesthe
objective of each test performed, including the traceability to requirements documents, test
requirements, data requirements and evaluation criteria for each test.”

a. Test requirements

b. Datarequirements

c. Evaluation

d. Criteria
10.2.5.4 Test support requirements.
10.2.5.4a Changetoread asfollows: “Instrumentation. Indicatesthe data collection
method that will be used and the approximate number and types of parametersto be
recorded.”
10.2.5.4b Test Logistics,” changeto “identify logistics requirementsincluding maintenance
and repair for test equipment and facilities, and packaging, handling, storage and
transportation (PHS& T) for test articles, support equipment and spares.

G-17
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Exhibit G

(Continued)

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)
CONTRACT LINEITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP___ TM___ OTHER X

SYSTEM/ITEM: NMDLS
CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G008
TITLEOFDATA ITEM: Test Plan
SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP)

wWN P

Block 4:(Cont.)

10.2.5.4c Change “ Gover nment facilities’ to “ Gover nment facilities and locations for each
typeof test...” Changetoread asfollows. “Government test facilities. |dentify the specific
gover nment to be used for each type of test.”

10.2.5.4d Changetoread asfollows: “Datareduction and analysis. Describesdatato be
collected and the data reduction and analysistechniquesthat will be used to interpret the
data.” “An overview of the proceduresthat the contractor will useto analyze, evaluate,
and verify thetest results will also be provided.

10.2.5.5 Changetoread: General Tests. Thissection shall providea listing for each type
of test, a description, test methodology and general change to procedures.

10.2.5.6 Special tests. Changeto read asfollows: “Special tests. Providesa list of special
test resour ces necessary to verify satisfactory system or subsystem performanceto
specifications.”

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final test plan within 30
days after receipt of Gover nment comments.

(End of G008)
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Exhibit G
CONTRACT DATA REQUIREMENTSLIST
A. CONTRACT LINEITEM NO: 0132 B. EXHIBIT: G
C. CATEGORY: TDP__ TM_ OTHER X
D. SYSTEM/ITEM: NMDLS
E. CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: G009
2. TITLEOFDATA ITEM: Test Design and Assessment Report
3. SUBTITLE: Ground and Flight Test Evaluation and Assessment Final Report
4. AUTHORITY: (Data Acquisition Document No.): DI-ATTS-81273/T
5. CONTRACT REFERENCE: SOW para. 7.7.6
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: AD
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1
16. REMARKS:
Block 4:
3.1 Changefirst sentenceto read asfollows: “Thisreport documentstheresults of the
evaluation of a system’stest design”.
7.1 Changetoread asfollows: “ThisDID containsthe format and preparation
instructionsfor system evaluation resulting from a specified test phase or period.”
7.2 Deletethisparagraph initsentirety.
10.2 Changetoread asfollows: “Format. The Test Evaluation and Assessment Final
Report shall bein the contractor’sformat.”
10.3 Changetoread asfollows: “Content Requirements. The content of the Test
Evaluation and Assessment Final Report shall be the following:.”
10.3.1 Changetoread asfollows. “A brief description of the functional operation of the
system and of each element.”
10.3.2 Changetoread asfollows: “A description of the systems oper ational concept.”
10.3.3.1 Changetoread asfollows: “Identification of mission requirementsand
oper ational constraints.”
(Continued)
G. PREPARED BY: LTCCRAIGMACALLISTER H. DATE: 18MAR 98
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APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__  TM__  OTHER X _

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G009
TITLEOF DATA ITEM: Test Design and Assessment Report
SUBTITLE: Ground and Flight Test Evaluation and Assessment Final Report

wWN P

Block 4: (Cont.)

10.3.3.2 Changetoread asfollows. “For each item to beincluded in thisanalysis, a
definition of risksand risk mitigation and identification of areasthat require additional
testing.”

10.3.3.3 Changetoread asfollows. “System integration and per for mance measurements
tested.”

10.3.3.4 Changetoread asfollows. “System engagement per formance measurements
tested, e.g., acqisistion, track, discrimination, inter ception, etc..”

10.3.3.5 Changetoread asfollows. “System kill capability and perfor mance assessment.”
10.3.3.6 Changetoread asfollows. “Human-in-control operations and performance

M easur ements tested.”

10.3.3.7 Add item toread asfollows. “Assessment of verification related to testing,
demonstrations, inspectionsand T& E analysis’.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final test plan within 30
days after receipt of Gover nment comments.

Blocks 12 and 13: Submit Draft Report 75 calendar days prior to End of Common phase

(CLIN 0131) for Government approval. Submit Final at End of Common phase (CLIN
0131)

(End of G009)
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz»

DATA ITEM NO.: G010

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Data Accession List/Internal Data

AUTHORITY: (Data Acquisition Document No.): DI- MISC-80711/T

CONTRACT REFERENCE: SOW para. 7.1.0

REQUIRING OFFICE: BMDO/JNC

DD250REQ: LT

APP CODE: SeeBlock 16

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: 30DAC

13. DATE OF SUBSEQUENT SUBMISSION: MTHLY

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1

16. REMARKS:

Block 4:

Provide electronic copies of any unclasssified documentslisted on the L SI Data Accession
List asrequested by the JPO. For documentation that isnot available in electronic format
(e.g., display photographs) or classified data, one hard copy shall be delivered to the JPO
asrequested.

10. Preparation Instructions. The Contractor shall provide an accession list identifying
contractor internal data which have been generated by the Contractor asaresult of the
work effort called for bythis contract.

10.3 Content. Include on the Data Accession List all reports, documents, studies, and other
data either generated or used by the contractor in the performance of thiscontract. For
computer software, omit standard commer cial products used by the contractor in the
per formance of thiscontract. CDRL documents shall not beincluded in the Data
Accession List.

10.3.2 General. ThelList shall include theidentification number of the document, title
which shall provide a brief description of the content, date of the document (and date of
and any revisionsor changes), and an indication of the Government’s Right to the data
using the following codes:

“UR” = Unlimited Rights

“LR” = Limited Rights

“GPLR” = Government Purpose License Rights

CoNOrWODNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G011
TITLE OF DATA ITEM: Engineering Change Proposals (ECP)
SUBTITLE:
AUTHORITY: (Data Acquisition Document No.): DI-CMAN-80400/T
CONTRACT REFERENCE: SOW para. 7.2.7
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: O/TIME

. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: ASREQ

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableG-1
16. REMARKS:

Block 4:

7.1 Changetoread asfollows. ThisData ltem Description containsthe requirementsfor
preparation of the Engineering Change Proposal resulting from the work task described
by paragraph 5.3 of EIA/I S-649 National Consensus Standard for Configuration
Management, dated August 1995.

10.2 Changetoread asfollows. The Engineering Change Proposal shall bein contractor
format using EIA/1S-649 as a guide.

G.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G012
TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: Weapon System Element Level A Specification
AUTHORITY: (Data Acquisition Document No.): DI-1PSC-81431/T
CONTRACT REFERENCE: SOW para. 7.3.2

REQUIRING OFFICE:

DD250REQ: LT
APPCODE: SeeBlock 16

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:
Add Format - Contractor format is acceptable

Block 8: The Weapon System Element Level A Specification will be submitted for
approval. Government review and approval (or disapproval) and comment to the Element
Specification will be provided within 45 days after receipt. Re-submittal of Weapon
System Element Level A Specification will be within 30 days of receipt of Gover nment
comment.

Blocks 10, 12 and 13: Submit Weapon System Element Level A Specification asrequired
during thisperiod.

G.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G013

TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: NMD Software Development Plan (SDP)
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81427/T
CONTRACT REFERENCE: SOW para. 3.2.3,3.2.10, 3.3.2,3.3.3.1, 3.3.3.2,35.3.1
REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

CoNoO~WDNE

16. REMARKS:

Block 4:

Delete the following paragraphsin their entirety:
4.2.3,
4.2.3.1,
4.2.3.2,
4.2.5and
5.8

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final NMD Software
Development Plan within 30 days after receipt of Gover nment comments.

Blocks 10, 12 and 13: The Softwar e Development Plan (SDP) will be updated, asrequired,
and submitted for Gover nment approval.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G014

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Risk Management Plan

AUTHORITY': (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 7.2.5

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

Block 4.

The contractor shall prepare, implement and maintain, a LSl Risk Management Plan to
include risk management tasks that encompassthe effort to establish, implement, and
maintain a proactive risk management program that providesfor the identification,
analysis, assessment and mitigation of risk issuesin achieving L Sl program cost, schedule,
and performance goals

CoNoO~WDNE

Blocks 12 and 13: The Risk Management Plan will be updated, if required, at System
Critical Design Review (SCDR) and C2 Preliminary Design Review (PDR).

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP___ TM___  OTHER X __

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G015

TITLE OF DATA ITEM: System Safety Program Plan
SUBTITLE:

AUTHORITY: (Data Acquisition Document No.): DI-SAFT-80100A
CONTRACT REFERENCE: SOW para. 7.8.2

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

Blocks 12 and 13: The System Safety Program Plan will be updated, if required, at C2
Preliminary Design Review (PDR), with revisionsasrequired.

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G016

TITLE OF DATA ITEM: PartsControl Program Plan

SUBTITLE:

AUTHORITY': (Data Acquisition Document No.): DI-M|SC-80526B/T
CONTRACT REFERENCE: SOW para. 7.2.6

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 60DAC

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

Block 4:

The Data Item Description (DID) DI-M1SC-80526B is modified to read as follows

SCOPE/ PREPARATION INSTRUCTIONS

CONTENT- The Parts, Materials and Processes Control Program Plan shall describe the
Parts, Materials and Processes control processto include:

CoNoTO~WDNE

A Organizational structure used to manage PMP related issues and theinterfaceswith
other PMP related functional areas, including designation of a PM P control board.

B Processfor hardware subcontractor PMP control, including criteria to certify
contractorsfor reduced oversight, and methods to manage subcontractorsthat are
unableto obtain certification.

C Requirementsfor hardware subcontractor PM P control programsto include:

1) Documented PM P selection processes that maximize standar dization consistent
with program requirements.
2) PMP Qualification to meet thereliability and performancerequirementsfor the
application in which they are used. Qualification shall include radiation
har dness evaluation and destructive physical analysis where applicable.
(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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Exhibit G

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G016
TITLE OF DATA ITEM: Parts Control Program Plan
SUBTITLE:

Block 4 (Cont.)

3) Part, Material, and Process specifications and change control of these
specifications.

4) Screening and Ongoing Quality Assurance addressing use of the following
methods: qualified lines, screening plans, testing of higher level assemblies, and
use of statistical quality assurance data.

5) Processesto ensuretheintegrity of the partsand materialsthrough those
manufacturing processes within the control of the supplier, to include handling,
shipping, storage, and part marking.

6) Useof the Government Industry Data Exchange Program (GIDEP) to obtain
part failurereporting data and advance war ning of diminishing sour ces. Other
industry data sour ces (i.e. TacTech) shall also be used to obtain information on
diminishing sourcerisks.

7) Electronic Parts Diminishing M anufacturing Sour ce risk management
approach.

8) Criteriafor assessing and verifying the suitability of Commer cial-off-the-shelf
(COTY) partsfor theintended application.

9) Subtier PMP management and supplier selection criteria.

10) The use of electronic sear chable parts and materialslists and performance
metricsusing theselists.

11) A processto respond to failure events and document lessons learned in PMP
selection and control.

12) Corrosion Prevention and Control

13) Radiation Har dness Assurance of spacecraft or launch systems, addressing total
ionizing dose, single event effects, part selection criteriafor radiation hardness,
and design mitigation techniques.

14) Contamination Control in design, manufacturing, test, shipment, launch, and
operation for all contamination sensitive hardwar e including space based
systems and optics.

D Useof hardware subcontractor parts database infor mation to establish metricsto track

program PMP performance and DM Srisks.

(Continued)
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Exhibit G

CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G016
TITLE OF DATA ITEM: Parts Control Program Plan
SUBTITLE:

Block 4 (Cont.)

FORMAT: Sdller’sdocument format is optional. Data should be prepared in electronic
format compatible with Microsoft Office (e.g. Word, Excel, Power Point, or Access). Data
shall be submitted on 3.5” high density diskettes and/or electronically transmitted (FTP) to
buyer’s protected server.

Government review and approval (or disapproval) and comment will be provided within
45 days after receipt. Submit final PCPP within 30 days after receipt of Gover nment
comments.

(End of G016)
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16.

HQO0006-98-C-0003
Exhibit G

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G017
TITLE OF DATA ITEM: Presentation Material
SUBTITLE: Presentation Material for Meetings, Audits& Reviews
AUTHORITY': (Data Acquisition Document No.): DI-ADMN-81373
CONTRACT REFERENCE: SOW para.7.2.1,7.3.2,7.7.1
REQUIRING OFFICE:

DD250REQ: LT
APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1
REMARKS:

Blocks 10, 12 and 13: Presentation Material for customer reviews, audits and meetings will
be provided at the meetings.

G.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
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HQO0006-98-C-0003
Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G018
TITLE OF DATA ITEM: System/Subsystem Design Description (SSDD)
SUBTITLE:
AUTHORITY : (Data Acquisition Document No.): DI-I1PSC-81432
CONTRACT REFERENCE: SOW para. 7.2.3
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Blocks 10, 12 and 13: The System/Subsystem Design Description (SSDD) will be updated,
if required, at System Critical Design Review (SCDR) andother program events as
necessary during this Period of Performance (POP).

G.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G019

TITLE OF DATA ITEM: Product Assurance Quality Program Plan

SUBTITLE: NMD Product Assurance Plan

AUTHORITY': (Data Acquisition Document No.): DI-QCIC-81198

CONTRACT REFERENCE: SOW para. 7.2.1,7.3.2

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableG-1

16. REMARKS:

Block 4:

10 Preparation Instructions.

The NMD System Product Assurance Plan shall incor por ate the Product Assurance Plans
for all elements of the NMD System

10.3 Changetoread asfollows. General. The Product Assurance Quality Program Plan
shall be complete, accurate, concise, and written with clarity. The plan shall identify how
the contractor will satisfy the specific quality tasks within the contract and describe the
contractor’sunder standing of all documentation tasksreguired for meeting the
contractual requirements. The plan shall be consistent with the Quality Program
Reguirements of MIL-0-9858A, all amendments, and the Contract Reliability and
Maintainability Requirements

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

A. CONTRACT LINEITEM NO: 0132 B. EXHIBIT: G
C. CATEGORY: TDP__ TM__ OTHER _ X

D. SYSTEM/ITEM: NMDLSI

E. CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: G020

2. TITLEOFDATA ITEM: Interface Control Document (ICD)

3. SUBTITLE: NMD External Interface Control Documents (ICD’s)
4. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW para. 7.2.3,7.3.2

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableG-1

16. REMARKS:

Block 4.

Add Format - Contractorsformat is acceptable.

Blocks 8, 12 and 13: The NMD External Interface Control Documents (ICD) will be
updated, if required, at System Critical Design Review (SCDR) and C2 Preliminary Design
Review (PDR). Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt. Submit final Element Interface Control Documents
within 30 days after receipt of comments.

G.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G021
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: NMD Integration Plan
AUTHORITY': (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para.7.2.1,7.2.8,7.3.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: ONE/R
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: SeeBlock 16
13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16
14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableG-1
16. REMARKS:
Block 4.
10.2 Changetoread asfollows: Document shall bein accordance with Contractor
format.
Add thefollowing:
Contents of Plan
Plan shall include a discussion of the following:
- System Integration Roadways
System Interfaces
System Integration Tools
Roleof the IJNTF and ISTC in theintegration and test process
I ntro-element I ntegration
Element-to-element I ntegration
- Deployment Integration activities
(Continued)

CoNoO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G021
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: NMD Integration Plan

Blocks 8, 10, 12 and 13: The NMD System Integration Plan will be updated, if required, at
System Critical Design Review (SCDR) and C2 Preliminary Design Review (PDR).
Government review and approval (or disapproval) and commentswill be provided within
45 days after receipt of each submittal. Submit final NMD System Integration Plan within
30 days after receipt of comments.

(End of G021)

G-35



HQO0006-98-C-0003
Exhibit G

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G022

TITLE OF DATA ITEM: Request for Deviation

SUBTITLE:

AUTHORITY': (Data Acquisition Document No.): DI-CM AN-80640B/T

CONTRACT REFERENCE: SOW para. 7.2.1

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: O/TIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: ASREQ

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

Block 4:

7.1 Changetoread asfollows. ThisData ltem Description (DID) containsthe
requirementsfor deviation to product configuration documentation per paragraph 5.3.4 of
EIA/IS-649, National Consensus Standard for Configuration Management, dated August
1995.

7.2 Deletethisparagraph initsentirety.

10.2 Changetoread asfollows. Format and Content. The Request for Deviation shall be
prepared in contractor format. The RFD content shall use EIA/IS-649 as a guide.

CoNO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
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Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G023

TITLE OF DATA ITEM: Request for Waiver

SUBTITLE:

AUTHORITY': (Data Acquisition Document No.): DI-CMAN-80641B/T

CONTRACT REFERENCE: SOW para. 7.2.1

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: O/TIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: ASREQ

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

Block 4:

7.1 Changetoread asfollows: ThisData ltem Description (DID) containsthe
requirementsfor varianceto product configuration documentation per paragraph 5.3.4 of
EIA/IS-649, National Consensus Standard for Configuration Management, dated August
1995.

7.2 Deletethisparagraph initsentirety.

10.2 Changetoread asfollows. Format and Content. The Request for Waiver shall be
prepared in contractor format. The RFW content shall use EIA/IS-649 as a guide.

CoNoTO~WDNE

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98

G-37



HQO0006-98-C-0003
Exhibit G

APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATAITEM NO.. G024

TITLE OF DATA ITEM: Nuclear Survivability Program Plan
SUBTITLE: NMD Nuclear Hardness and Survivability Program Plan
AUTHORITY': (Data Acquisition Document No.): DI-NUOR-80156A/T
CONTRACT REFERENCE: SOW para. 7.2.6

REQUIRING OFFICE:

DD250REQ: LT

APP CODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: Update ATP + 90D

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1

16. REMARKS:

Block 4:

10.2 Deletelast sentence

10.3.a Revisetoread asfollows:

“a. Theplan shall describe the specific design features and other approachesto be
utilized to achieve nuclear survivability. (Delete second sentence) 7. 3through 7.7, delete
in their entirety.”

10. c. Delete second sentencein itsentirety

10.d. Delete second sentencein itsentirety

10.e Deleteword “respective’ in first sentence, delete second sentence in itsentirety.
10.gand h deletein their entirety

10.4.a Changetoread asfollows:

"a. The plan shall delineate analytical effortsthat supplement or replacetesting, to
include computer codes, and the intended applications of analytical techniques. “
10.4.b deleteinitsentirety
10.4.c Reviseasfollows:

CoNoTO~WDNE

(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
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APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G024
TITLE OF DATA ITEM: Nuclear Survivability Program Plan
SUBTITLE: NMD Nuclear Hardness and Survivability Program Plan

wWN P

Block 4 (Cont.):

“c. The plan shall delineate subsystem and system-level teststo be performed
including methods of extrapolation from test environment to the threat environments, the
test simulatorsand rationale for ssmulator choices and relationshipsto analytical efforts.”
10.4.d Deletein itsentirety
10.4.e Reviseasfollows:

“e. The plan shall describe survivability philosophy used for selection and rejection of piece
parts, materials, and device technologies. There shall be particular emphasis on design
philosophy for hardnesscritical (HCI) and mission critical equipments. The plan shall
describe the configuration control approach to control HClI’sand HCP's.”

10.4.f Deleteinitsentirety.

10.4.9 Reviseasfollows:

“g. Theplan shall delineate the projected requirements, driven by nuclear
survivability of the system, for hardened parts, and theimpacts of these requirementson
the program and system design and operation.”

10.4.h (OK asis).
10.4.i Reviseasfollows:

“i. The plan shall identify the nuclear survivability trade-offs that shall be performed
against other system requirements such as schedule cost, reliability and producibility.”
10.5.a Revise asfollows:

“a. Nuclear survivability areas of high risk and uncertainty, including theimpact on

cost, performance, and weight”.
10.5.b,cand d deletein their entirety.
10.6.a Delete words “logistic support”.
10.6.d and e Deletein their entirety.
10.7 Delete entire paragraph.
10.8 and 9 (ok asis).
Blocks, 10, 12 and 13: The Weapon System Nuclear Hardness and Survivability Program
Plan will be updated, if required, at System Critical Design Review (SCDR) and C2
Preliminary Design Review (PDR).
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(End of G024)

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINEITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER__ X

SYSTEM/ITEM: NMDLS
CONTRACT/PR. NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G025

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: System Consolidated Facilities Requirement Document (FRD)

AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 7.8.4

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 90 Daysprior to C1U2 Deployment Readiness
Review

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1

16. REMARKS:

Block 4.

The Consolidated Facilities Requirements Document (FRD) definesthe facility concepts

and requirementsfor deployment and operations of the NMD System. It determinesthe

facility functional requirementsfor the system and providestraceability to the system

requirements. Theinformation isto be used to support facilities planning, design and

budgeting/programming.

CoNO~WDNE

The FRD includeslists, design requiremnets and descriptions of all required facilitiesto
support the NDM System and the Elements. It providesthe descriptionsfor each facility
required in termsof attributes or specified environments, which effect performance, design
and/or cost.
FRDs included:

Functional descriptions

General facility descriptions

Current DD Form 1391

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G025
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: System Consolidated Facilities Requirement Document (FRD)

Block 4: (Cont.)
FRDsincluded: (Cont.d)

Site plans, preliminary line drawings and facility specifications
Utility and transportation requirements

Construction contractor considerations and schedule requirements
Security consider ations

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final FRD within 30 days
after receipt of Government comments.

(End of G025)
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G026

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Integrated Deployment Plan (IDP)

AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 7.3.6, 7.8.3

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 90 Daysprior to ClU1 PRR

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

Block 4:

The NMD Integrated Deployment Plan (IDP) will provide a managerial overview of the
actions and activitiesrequired to plan for and execute deployment of an initial capability in
support of the system identified in the Capability 1 (C1), support the Deployment
Readiness Review and execute deployment of the NM D System.

CoNoO~WDNE

The IDP will be the overarching plan to deploy a system capable of performing the defined
mission in the operational environment asidentified by theuser. The plan will accomplish
the following:

| dentify system-level deployment concepts, strategies, planning, plan requirements,
and activities
| dentify deployment planning and execution roles and responsibilities
I dentify required agreements between various agencies
I ntegrate, through the use of the Master Integrated Program Schedule (MIPS), all
Proj ect Office deployment planning
- Summarize significant risksto deployment
(Continued)

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMD LS|

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G026
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Integrated Deployment Plan (IDP)

Block 4: (Cont.)

Define the Deployment Planning Program Integrated Product Team (DP PIPT) and
subgroups
Establish a processfor referring deployment planning issuesto the DP PIPT
| dentify deployment planning requirements, implementation constraints, and
deployment status across all phases of the NM D Program:
| dentify deployment planning and site activation schedule requirements
Facilitate identification of deployment concer ns and incor poration of those
concernsinto the development phase.
I dentify required milestonesto support production and manufacturing
planning.
Address system common services, functions, and items.
Integrate site activation activitiesinto the total deployment effort.
Ensure user needs and requirements are incor porated into deployment
planning.
Contain the system-level execution planning for deployment, if directed to do so
in the FY 00 Deployment Readiness Review.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final IDP within 30 days
after receipt of Government comments.

(End of G026)
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G027
TITLE OF DATA ITEM: Site Preparation Requirementsand Installation Plan
SUBTITLE: Capstone Site Activation Plan (CSAP)
AUTHORITY : (Data Acquisition Document No.): DI-M GM T-80033
CONTRACT REFERENCE: SOW para. 7.3.6, 7.8.3
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME
ASOF DATE: N/A
DATE OF FIRST SUBMISSION: DRR -60 CD
DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES: SeeTableG-1
REMARKS:

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final CASP within 30 days
after receipt of Government comments.

G.

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
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APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

A. CONTRACT LINEITEM NO: 0132 B. EXHIBIT: G
C. CATEGORY: TDP__ TM___ OTHER _ X

D. SYSTEM/ITEM: NMDLS

E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING
1. DATAITEM NO.: G028

2. TITLEOFDATAITEM: Scientific and Technical Reports

3. SUBTITLE: Integrated Logistics Support Plan (1L SP) - Update
4. AUTHORITY': (Data Acquisition Document No.): DI-IL SS-80095
5. CONTRACT REFERENCE: SOW para. 7.3.6, 7.8.3

6. REQUIRING OFFICE:

7. DD250REQ: LT

8. APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: 30 DaysPrior to PDR

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

Block 4:

Contractor shall use DI-1L SS-80095 as a guide.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final IL SP-Update within
30 days after receipt of Gover nment comments.

G.

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18 MAR 98
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APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP___ TM___ OTHER X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G029
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: NMD System Training Plan (STP)
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 7.8.3
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: IDR -90CD

DATE OF SUBSEQUENT SUBMISSION:

DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:

The document shall contain the Contractor’s plansfor preparing for and conducting
training of Gover nment personnel on the NM D System through all phases of the program.
It shall include identification of training cour sesto be conducted, training material to be
developed for the cour ses, training equipment to be provided, and training facility
requirements. It shall identify theroles of the Contractor and the Government in all
training activities aswell as detail schedules.

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final STP within 30 days
after receipt of Government comments.

G.

PREPARED BY: LTC CRAIG MACALLISTER H. DATE: 18 MAR 98
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APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP___ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G030

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Safety Assessment Report (SAR) / Hazard Tracking System (HTS)
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para. 7.7.2

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1

16. REMARKS:

Block 4:

Add paragraph 10.4. Document content will address potential hazar ds associated with
physical and personnel safety, environmental pollution or hazardous materials and waste,
and personal health, risk assessments and hazards prioritization, and the databases used to
identify, track, and minimize the aforementioned hazar ds associated with each system
test(s).

CoNoO~WDNE

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final SAR/HT S within 30
days after receipt of Gover nment comments.

Blocks 12 and 13: Submit 6 months prior tofirst test, asrequired, for Gover nment

approval. Submit 6 months prior to subsequent testsasrequired for Gover nment
approval.

G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
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APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G031
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Range Safety Data Package
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 7.7.2
. REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: ASREQ
11. ASOFDATE: N/A
12. DATE OF FIRST SUBMISSION: 6 Monthsprior to each test asrequired.
13. DATE OF SUBSEQUENT SUBMISSION: ASREQ
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1
16. REMARKS:
Block 4:
Add paragraph 10.4. Thisdocument will address all potential safety hazar ds associated
with preparing and conducting flight test operationsat VAFB and USAKA, and the
precautions taken, consistent with operational requirements, to protect mission objectives,
prevent injury to local, permanent and transient Contractor/Gover nment personnel,
minimize damage to property, and preclude the advent of an international incident.

CONayO~wWwdE

New paragraph 10.5. Document will include:
Terminal and/or launch area hazard analyses associated with incoming re-entry
vehicles (e.g., debrisfrom booster stages post-boost vehicles, etc., probably of impact,
debrisdispersal; ground safety missile buildup, transport, and associated ground
handling procedures.
Local launch hazard analyses associated with a missile containing a Flight Termination
System (FTS) Contractor Furnished. Consisting of the following:
- Hazard area (debriscorridor) clearances, rangetracking and missile Inertial Nav

System (INS) (or GNC) data to estimate missile deviation footprint.

(Continued)
G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18MAR 98
. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTSLIST (Continuation Sheet)

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER X

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G031
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Range Safety Data Package

Block 4: (Cont.)

- Hazard area analyses associated with local launch operations. Hazard operations
include:
- Booster/payload/assy, transport and handling at USAKA and Target Vehicle
Assembly, transport and handling at VAFB.
- WS/launch cell mech, Elec. Ops. at USAKA
- WS/USAKA integration testing.
- Booster/payload mating & C/O:
- Payload (EKV) propellant and gases pressurization.
- Ordnancetransport, handling and installation.
- Electrical c/o of ordnance after installation.
- ldentification of hazardous systems:
- Booster (Net Explosive Weight of TNT, explosives classification).
- P/L (EKV) Propellant and gas pressurized vessels, explosive devices (FTS and
separ ation system), radioactive/toxic chemicals/materials.
- GSE (TBD)

(End of GO31)
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CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G032
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: Technical Reports
AUTHORITY: (Data Acquisition Document No.):  DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 7.2.2,7.3.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOFDATE: SeeBlock 16

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:

ThisCDRL item shall contain formal documentation of technical infor mation.
Contractor format is acceptable.

Blocks 12 and 13: Specific submittal requirementsfor these reportswill be determined as
part of on-going I PT activity.
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PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G033
TITLEOF DATA ITEM: Contractor’s Configuration Management Plan
SUBTITLE: NMD Configuration Management Plan
AUTHORITY: (Data Acquisition Document No.):  DI-CM AN-80858A/T
CONTRACT REFERENCE: SOW para. 7.2.7,7.3.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME
ASOF DATE: ASREQ
DATE OF FIRST SUBMISSION: ATP +60D

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:

7.1 Changetoread asfollows:

This DID containsthe format, content, and preparation instructionsfor a data item
resulting from work tasksdescribed in EIA/IS 649.

10.2 Format and Content. Changeto read asfollows:

The Contractor’s Configuration Management Plan format and content shall bein
accordance with EIA/IS 649.

G-51
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PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G034
TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: System Behavior Analysis Report
AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 7.2.10
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:
10.2 Changetoread asfollows. Document shall bein accordance with Contractor format.
Add thefollowing: Contents of report shall:

I dentify/Document results of Behavior Verification for BM C3 upgrades/modifications
to BMC3 elements

- Compared to Baseline BM C3 Behavior

- Compared to BM C3 Requirements

Block 10: Report verification of changes following each upgrade/modification to BMC3
Element of NMD System.

Blocks 12, 13: Within 30 Days following completion of each incremental upgradeto BMC3
Element.
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G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
|. APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

A. CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
C. CATEGORY: TDP__ TM__ OTHER _X__
D. SYSTEM/ITEM: NMDLS

E. CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

1. DATAITEM NO.: G035
2. TITLEOFDATAITEM: Scientific and Technical Reports
3. SUBTITLE: Information Architecture (1A)
4. AUTHORITY: (Data Acquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW para. 7.2.10
6. REQUIRING OFFICE:
7. DD250REQ: LT
8. APPCODE: N/A
9. DISTRIBUTION STATEMENT REQUIRED: F
10. FREQUENCY: OTIME
11. ASOFDATE: ASREQ
12. DATE OF FIRST SUBMISSION: AT DRR
13. DATE OF SUBSEQUENT SUBMISSION: N/A
14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1
16. REMARKS:
Block 4:
10 Preparation instructions.
This CDRL documentsthe status of the Information Architecture at the end of the CLIN
and deliversa complete version of the Information Architecture M odel.
10.2 Changetoread asfollows: Report will be prepared in contractor format and
submitted as electronic filesvia zip disk.
10.3 Changetoread asfollows: Thisreport shall contain three electronicfiles:
10.3.1 A complete up-to-date version of the Infor mation Architecture Model.
10.3.2 A file containing a detailed description of the functions of the I nfor mation
Architecture and itsinterfaces with other elements/systems.
10.3.3 A File containing a complete dictionary of terms and definitionsused in the
I nformation Architecture.
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G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G036

TITLE OF DATA ITEM: Verification, Demonstration and Evaluation Plan
SUBTITLE: NMD System Verification Plan

AUTHORITY: (Data Acquisition Document No.): DI-MNTY-81188/T
CONTRACT REFERENCE: SOW para. 7.2.4

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: ASREQ

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1

16. REMARKS:

Block 4.

10.1 Delete“Demonstration and Evaluations’.

10.2 Content. Delete and insert the following:

The Verification Plan shall describe, at the system level, how system requirementswill be
verified through testing, smulation and analysis. It shall includetop level schedules,
descriptions of test facilities and equipment, and overall planning approach.

CoNoO~WDNE
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G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.. G037

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: Universal Documentation System Inputs

AUTHORITY: (Data Acquisition Document No.):  DI-MISC-80711/T
CONTRACT REFERENCE: SOW para. 7.7.3

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION: SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTableG-1

16. REMARKS:

Block 4.

10 Preparation Instructions.

ThisCDRL coversthePl, PRD, and OR Documents asdefined in RCC Document 501.97.
The necessary updates will be generated using the format instructions contained in RCC
Document 501-97 or as established by existing versions of NM D UDS documents.
Content. Content shall be asprescribed in RCC Document 501.97.

CoNoO~WDNE

Block 16: UDS Inputsshall be submitted IAW asrequired | AW schedule guidelinesin
Para. 3.4 of RCC Document 501-97 and asrequired for KMR and other Test Facilitiesfor
Government approval.

Block 8: Government review and approval (or disapproval) and commentswill be

provided within 45 days after receipt of each submittal. Submit final UDSI within 30 days
after receipt of Government comments.
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G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.. G038

TITLE OF DATA ITEM: Scientific and Technical Reports

SUBTITLE: [Initial Sustainment Plan

AUTHORITY': (Data Acquisition Document No.): DI-MISC-80711/T

CONTRACT REFERENCE: SOW para.

REQUIRING OFFICE:

DD250REQ: LT

. APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: OTIME

11. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION: IDR -45CD

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1

16. REMARKS:

Block 4.

Thisdocument shall describe the Contractor’s plan for providing initial sustainment of the
NMP System at all sites. It shall detail all sustainment support to be provided by the
Contractor (and subcontractors) including support services (logistics and maintenance),
sparesand repair parts, depot support, training, documentation, softwar e support,
sustaining engineering and such other support and services as may berequired under the
terms of the contract. Theinformation to be provided must be sufficient to assure the
Government that the NMD System can be maintained at the required levels of readiness
with the planned level of support.

ONDUTAWN R

Block 8: Government review and approval (or disapproval) and commentswill be
provided within 45 days after receipt of each submittal. Submit final Initial Sustainment
Plan within 30 days after receipt of Government comments.
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Exhibit G

PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G039
TITLEOFDATA ITEM: Test Plan
SUBTITLE: Weapon System Test Plan
AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-80566/T
CONTRACT REFERENCE: SOW para. 7.3.5
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: Update 60 Days after ATP

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:
10.3.1a Changeto read asfollows:
“Title of thetest program to be conducted.”
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Exhibit G

PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.. G040
TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: Weapon System Softwar e Development Plan (SDP)
AUTHORITY: (Data Acquisition Document No.):  DI-1PSC-81427
CONTRACT REFERENCE: SOW para. 3.7.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: 60 DAC

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:
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Exhibit G

PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G041
TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: BMCS3 Element Level A Specification
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81431/T
CONTRACT REFERENCE: SOW para. 7.2.3
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOF DATE: RASR

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4.
Add Format - Contractor format is acceptable

Block 8: The BMC3 Element Level A Specification will be submitted for approval.
Government review and approval (or disapproval) and commentswill be provided within
45 days after receipt of each submittal. Submit final BMC3 Element Level A Specification
within 30 days after receipt of Government comments.

Blocks 10, 12 and 13: Submit BMC3 Element Level A Specification asrequired during this
period,
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G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G042

TITLE OF DATA ITEM: Software Development Plan

SUBTITLE: BMC3 Software Development Plan (SDP)
AUTHORITY': (Data Acquisition Document No.): DI-IPSC-81427/T
CONTRACT REFERENCE: SOW para. 7.6.2

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: AT C2PDR

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

Block 4:

Preparation Instructions. Plan shall be prepared in Contractor for mat.

CoNoO~WDNE
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Exhibit G

PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM___ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G043
TITLEOFDATA ITEM: Test Plan
SUBTITLE: BMC3Test Plan
AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-80566/T
CONTRACT REFERENCE: SOW para. 7.6.8
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: ONE/R

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION: AT C1U2PDR

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:
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Exhibit G

PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G044
TITLE OF DATA ITEM: Verification, Demonstration and Evaluation Plan
SUBTITLE: BMC3 Verification Plan
AUTHORITY: (Data Acquisition Document No.): DI-ILSS-81188/T
CONTRACT REFERENCE: SOW para. 7.6.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOF DATE: ASREQ

DATE OF FIRST SUBMISSION:  SeeBlock 16

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Blocks 12 and 13: Plan shall be submitted at C1U1 PDR.

Plan shall be updated asrequired following each BM C3 update build.
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G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G045

TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: XBR Element Level A Specification
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81431
CONTRACT REFERENCE: SOW para. 7.2.3

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

Block 4:

Add Format - Contractor format is acceptable

CoNoO~WDNE

Block 8: The XBR Element L evel ASpecification will be submitted for approval. The
PrimeItem and Configuration Specification will be submitted for review. Government
review and approval (or disapproval) and commentswill be provided within 45 days after
receipt of each submittal. Submit final XBR Element Level A Specification within 30 days
after receipt of Gover nment comments.

Blocks 10, 12 and 13: Submit Draft XBR Element Specification 15 days prior to System
Functional Review (SFR) for Gover nment review and comments.

Submit final XBR Element Level A Specification for Gover nment approval 15 daysprior
to System Preliminary Design Review (SPDR). Submit revisionsasrequired.
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Exhibit G

PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 19MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G046
TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: XBR Software Development Plan (SDP)
AUTHORITY': (Data Acquisition Document No.): DI-IPSC-81427/T
CONTRACT REFERENCE: SOW para. 7.5.2

REQUIRING OFFICE:

DD250REQ: LT
APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: C2+ 60 DAC

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:
Contractor Format is acceptable.
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Exhibit G

PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G047
TITLE OF DATA ITEM: Verification, Demonstration, and Evaluation Plan
SUBTITLE: XBR Verification Plan
AUTHORITY: (Data Acquisition Document No.): DI-ILSS-81188/T
CONTRACT REFERENCE: SOW para. 7.5.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: C2+ 60 DAC

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:
Contractor Format is acceptable.
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Exhibit G

PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G048
TITLEOFDATA ITEM: Test Plan
SUBTITLE: XBR Test Plan
AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-80566/T
CONTRACT REFERENCE: SOW para. 7.5.4
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: C2+ 60 DAC

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:
Contractor Format is acceptable.
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G. PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

mooz

DATA ITEM NO.: G049

TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: UEWR Element Level A Specification
AUTHORITY: (Data Acquisition Document No.): DI-I1PSC-81431
CONTRACT REFERENCE: SOW para. 7.2.3

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: SeeBlock 16

11. ASOFDATE: ASREQ

12. DATE OF FIRST SUBMISSION: SeeBlock 16

13. DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16

14. DISTRIBUTION and 15. TOTAL COPIES: SeeTable G-1

16. REMARKS:

Block 4:

Add Format - Contractor format is acceptable

CoNoO~WDNE

Block 8: The UEWR Element Level ASpecification will be submitted for approval. The
PrimeItem and Configuration Specification will be submitted for review. Government
review and approval (or disapproval) and commentswill be provided within 45 days after
receipt of each submittal. Submit final Element Specification within 30 days after receipt
of Gover nment comments.

Blocks 10, 12 and 13: Submit Draft UEWR Element Specification 15 days prior to System
Functional Review (SFR) for Gover nment review and comments.

Submit final UEWR Element Level A Specification for Government approval 15 daysprior
to System Preliminary Design Review (SPDR). Submit revisionsasrequired.
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Exhibit G

PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G050
TITLE OF DATA ITEM: Software Development Plan (SDP)
SUBTITLE: UEWR Software Development Plan (SDP)
AUTHORITY': (Data Acquisition Document No.): DI-IPSC-81427/T
CONTRACT REFERENCE: SOW para. 4.4.2

REQUIRING OFFICE:

DD250REQ: LT
APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: C2+ 60 DAC

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:
Contractor Format is acceptable.
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Exhibit G

PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G051
TITLE OF DATA ITEM: Verification, Demonstration, and Evaluation Plan
SUBTITLE: UEWR Verification Plan
AUTHORITY: (Data Acquisition Document No.): DI-ILSS-81188/T
CONTRACT REFERENCE: SOW para. 7.4.2
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: C2+ 60 DAC

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:
Contractor Format is acceptable.
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Exhibit G

PREPARED BY: LTC CRAIG MAC ALLISTER H. DATE: 18MAR 98
APPROVED BY: A.L.AUSTIN, BMDO/DCTD J DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST
CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__
SYSTEM/ITEM: NMDLSI
CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G052
TITLEOFDATA ITEM: Test Plan
SUBTITLE: UEWR Test Plan
AUTHORITY: (Data Acquisition Document No.): DI-NDTI1-80566/T
CONTRACT REFERENCE: SOW para. 4.7.2,7.4.5
REQUIRING OFFICE:
DD250REQ: LT
APPCODE: N/A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: OTIME

. ASOF DATE: N/A

DATE OF FIRST SUBMISSION: CD3 + 60 DAC

DATE OF SUBSEQUENT SUBMISSION:  ASREQ
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

Block 4:
Contractor Format is acceptable.
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PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98

CONTRACT DATA REQUIREMENTSLIST

CONTRACT LINE ITEM NO: 0132 B. EXHIBIT: G
CATEGORY: TDP__ TM__ OTHER _X__

SYSTEM/ITEM: NMDLSI

CONTRACT/PR.NO: HQO0006-98-C-0003 F. CONTRACTOR: BOEING

DATA ITEM NO.: G053
TITLE OF DATA ITEM: System/Subsystem Specification (SSS)
SUBTITLE: Weapon System Prime Item Specification

. AUTHORITY: (Data Acquisition Document No.): DI-IPSC-81431/T

CONTRACT REFERENCE: SOW para. 7.3.2

REQUIRING OFFICE:

DD250REQ: LT

APPCODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: SeeBlock 16

. ASOFDATE: SeeBlock 16

DATE OF FIRST SUBMISSION:  ASREQ

DATE OF SUBSEQUENT SUBMISSION:  SeeBlock 16
DISTRIBUTION and 15. TOTAL COPIES. SeeTable G-1
REMARKS:

PREPARED BY: LTC CRAIGMACALLISTER H. DATE: 18 MAR 98
APPROVED BY: A.L.AUSTIN,BMDO/DCTD J. DATE: 18MAR 98
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CONTRACT DATA REQUIREMENTS LIST (CDRL)

FOR THE

NATIONAL MISSILE DEFENSE (NMD) LEAD SYSTEM INTEGRATOR (LSI)

NMD LSI Special Studies and Analyses CDRL

19 August 1999
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Block 14, Distribution*

CDRL SEQ No.

HOO01

HO002

Short Title

TR

PM

BMDO/JNC

4

BMDO/POE

BMDO/POC

BMDO/DCTD

ESC/NDB

SFAE-AMD-GBE

SAF/AQSI

Navy Code 865

ACO

TIC

Other

kk

kk

Block 15,Total

5**

4**

Block 6, Requiring
Office

JN/I

IN/I

Table H-1, CDRL Distribution Matrix

HQO0006-98-C-0003
P00027
Exhibit H

* These are the intended recipients of CDRL items. Electronic submission per CDRL
instruction paragraph 11c will satisfy BMDO unclassified distribution requirements.

** Any additional CDRL recipients will be identified in Task Instructions.
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Exhibit H

CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: 0004 B. EXHIBIT: H
CATEGORY: TDP  TM___ OTHER X

SYSTEM/ITEM: NMD LSI

CONTRACT/PR.NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

moa»

DATA ITEM NO.: HO01

TITLE OF DATA ITEM: Scientific and Technical Reports
SUBTITLE: (As Stated in Task Order)

AUTHORITY (Data Acquisition Document No.): DI-MISC-80711/T
CONTRACT REFERENCE: SOW 3.2.12

REQUIRING OFFICE: JN/I

DD 250 REQ: LT

APP CODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: ONE/R

11. AS OF DATE: N/A

12. DATE OF FIRST SUBMISSION: See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16

14. DISTRIBUTION and 15. TOTAL COPIES: See Table H-1

16. REMARKS:

Block 4:

10 Preparation Instructions.

10.3 Content. Contractor format acceptable. Specific content to be as stated in
Task Instructions.

XN RN

Block 8: Government review and approval (or disapproval) and comments will be
provided within 30 days after receipt of each submittal unless otherwise specified in
Task Instruction.

Block 12: As specified in Task Instructions.
Block 13: If the Government provides any comments, submit a final report

incorporating Government comments within 30 days after receipt of Government
comments unless otherwise specified in Task Instructions.

G. PREPARED BY: HANS PITTNER H. DATE: 19 AUG 99
I. APPROVED BY: ROY G. HUFFMAN J. DATE: 19 AUG 99
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P00027
Exhibit H

CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: 0004 B. EXHIBIT: H
CATEGORY: TDP. TM___ OTHER X

SYSTEM/ITEM: NMD LSI
CONTRACT/PR. NO: HQ0006-98-C-0003 F. CONTRACTOR: BOEING

mo0p

DATA ITEM NO.: H002

TITLE OF DATA ITEM: Presentation Material

SUBTITLE: Presentation Material for Meetings and Reviews
AUTHORITY (Data Acquisition Document No.): See Block 16
CONTRACT REFERENCE: SOW 3.2.12

REQUIRING OFFICE: JN/I

DD 250 REQ: LT

APP CODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10. FREQUENCY: See Block 16

11. AS OF DATE: N/A

12. DATE OF FIRST SUBMISSION: See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: N/A

14. DISTRIBUTION and 15. TOTAL COPIES: See Table A-1

16. REMARKS:

Block 4:

Conference Agenda per DI-ADMN-81249A; Conference Minutes per DI-ADMN-
81250; Presentation Material per DI-ADMN-81373/T.

e A o e

DI-ADMN-81373/T:

10.1 Format. Paper copies of vu-graphs and, when specified in Task Instructions,
acetate vellums in protective pockets.

10.2 Content. Contractor format acceptable. Specific content to be as stated in
Task Instructions.

Blocks 10, 12 and 13: Generally, the Contractor shall present a progress briefing at
the half-way point for any Task Instruction with a period of performance of 60 days
or more. A final briefing shall be presented at the conclusion of each special study
or analyses unless waived by the Contracting Officer’s Representative. Agenda:
Submit agenda 10 days prior to the Reviews. Presentation Material will be
presented at the reviews. Minutes: Minutes (unless waived by the Contracting
Officer’s Representative or the Contracting Officer) will be submitted within 14
days after review. If corrections are required, submit revised minutes within 14
days of receipt of Government comments. The Government may vary these
requirements in Task Instructions.

G. PREPARED BY: HANS PITTNER H. DATE: 19 AUG 99
I. APPROVED BY: ROY G. HUFFMAN J. DATE: 19 AUG 99
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AD

ADP
ASC

ASREQ
BIANNUAL
BMDO

BV
C/SCSC

CCDR
CD
CD#1
CDRL

CFSR
CIL
CLIN
COM
COTS
CPM

CPR
CSAP

ABBREVIATIONS

Approva of dataitemis
required by BMDO

Approval of draft of dataitem
isrequired by BMDO
Accessible Data Product
Accredited Standards
Committee

AsRequired

Frequency is every other year
Ballistic Missile Defense
Organization

Boost Vehicle
Cost/Schedule Control
Systems Criteria

Contractor Cost Data Report
Calendar Days

Continued Development #1
Contract Data Requirements
List

Contract Funds Status Report
Critical ItemsList

Contract Line Item Number
Computer Operation Manual
Commercial-off-the-shelf
Computer Programming
Manual

Cost Performance Report
Capstone Site Activation Plan

CWBS

DAC

DAL/ID

DID
DRR

DRR
ECP
EDI
EICD

EOBP
EPI&CS

EVMS

G&FTE&AFR

GBI
GBR
GIDEP

HQO0006-98-C-0003

Contract Work Breakdown
Structure

(Calendar) Days after Contract
Award

Data Accession List/Internal
Data

Data Item Description
Deployment Readiness
Review

Design Requirements Review
Engineering Change Proposal
Electronic Data Interchange
Element Interface Control
Document

End of Basic Period
Engineering, Prime Item and
Configuration Specification
Earned Value Management
Systems

Distribution statement is
required, and shall be assigned
per the CDRL instructions
Ground and Flight Test
Evaluation and Assessment
Final Report

Ground Based I nterceptor
Ground Based Radar
Government Industry Data

Exchange Program



GPLR

HSIP

HTS
IBR
ICD
IDD
IDP
IDR
ILSP

IMP
IMS
IPT

IRS

ITEP

JPO
JTA
KMR
LCCE
LR

LSl

LT
MTHLY
N/A
NMD

ABBREVIATIONS

Government Purpose License
Rights

Human-Systems I ntegration
Plan

Hazard Tracking System
Integrated Baseline Review
Interface Control Document
Interface Design Description
Integrated Deployment Plan
Interim Design Review
Integrated L ogistics Support
Plan

Integrated Master Plan
Integrated Master Schedule
Integrated Product Team
Interface Requirements

Specification

Integrated Test and Evaluation

Plan

NMD Joint Program Office
Joint Technical Architecture
Kwajaein Missile Range
Life Cycle Cost Estimate
Limited Rights

Lead System Integrator
Letter of Transmittal
Monthly

Not applicable

National Missile Defense

OCD

ONE/R
Para.

PCO
PCPP
PDR
PMMA&R

PMPP
PPSL
PRR
QRTLY

RD&A

RFD
RFPR

RFW

RMP

S/SDD

SARR

SCDR
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Operational Concept
Description

One time and revisions
Paragraph

Procuring Contracting Officer
Parts Control Program Plan
Preliminary Design Review
Presentation Material for
Meetings, Audits & Reviews
Program Protection
Management Plan

Program Parts Selection List
Production Readiness Review
Quarterly

Research Development and
Acquisition

Request for Deviation
Readiness For Production
Review

Request for Waiver

Risk Management Plan
System/Subsystem Design
Description

Safety Assessment Report
Site Activation Readiness
Review

System Ciritical Design

Review



SCOM

SDD
SDP
SFR
SFUG

ABBREVIATIONS

Software Center Operator
Manual

Software Design Description
Software Development Plan
System Functional Review
Security Features User’s
Guide

Software Input/Output Manual
Software Installation Plan
Statement of Objectives
Statement of Work

System Preliminary Design
Review

System Specification
System Safety Program Plan
System/Subsystem
Specification

System Training Plan
Security Vulnerability
Anaysis

SVvD
SVR
TBD
TFM
TIC
TINS

TOR

UR
WBS
WS
WSI/IMP

WSNH& SPP
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Software Version Description
System Verification Review
To Be Determined

Trusted Facility Manual
Technical Information Center
Team Integration Network
System

Terms of Reference
Unlimited Rights

Work Breakdown Structure
Weapon System

Weapon System
Interface/Integration Master
Plan

Weapon System Nuclear
Hardness and Survivability

Program Plan
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ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

ANALYSIS/DISCLOSURE FORM



OCI ANALYSISDISCLOSURE FORM

1. Contract Number 2. Program Title
HQO0006-98-C-0003 National Missile Defense Lead System Integrator (NMD LSI)
3. Contractor Name and Address 4. Telephone Number and POC

5. Type of work to be performed under this solicitation:

(&) Providing Systems Engineering and Technical Direction ( )
(b) Preparing Specifications or Work Statements ()
(c) Providing Technical Evaluation or Advisory and Assistance Services ()

Other BMDO or BMD- 6. Contract Number and Program Title
related work requiring

analysisand

determination:

7. Brief Summary/Description of work performed under Block 6 action:

8. Relationship between requirements of Block 1 action and work performed under Block 6 action (If None, State Why):

9. Offeror/Contractor OCI Evaluation and Assessment (If either answer is yes, attach a copy of the SOW and compl ete Block 10):

(8) Does Actual OCI exist?( ) Yes( ) No
(b) Does Potential OCI exist? (1) Yes( ) No

10. Summary of actual/potential OCI, including actions planned to avoid, neutralize, or mitigate conflict or potential conflict:

11. Typed Name of Responsible Official 12. Sgnature 13. Date

14. Typed Name of Contracting Officer 15. Approval Signature 16. Date




INSTRUCTIONS FOR COMPLETING OCI ANALY SIS'IDISCLOSURE FORM

Blocks 3 and 4: Sdlf explanatory.

Block 6: Fill in the number and the short, officidl title by which the contract or subcontract
requiring anaysisand determination is formally known. Thisiswork that has already been
awarded, is being performed by your company, and requires a comparison with that work
described in Blocks 1-5. NOTE: One OCl Anaysis/Disclosure Form shall be submitted for
EACH BMD or BMD-related contract or subcontract currently being performed.

Block 7: Provide a brief, but specific, narrative summary of the SOW and work performed on the
contract or subcontract listed in Block 6, including the period of performance and the value.

Block 8: Provide abrief, but specific, narrative summary of ANY relationship between the work
to be performed under the action listed in Block 1 and the previous work performed under the
action listed in Block 6. Please be as specific as possible by citing the specific RFP/SOW
paragraph where possible.

Block 9: Place an"X" in the appropriate ( ) for your responses.

Block 10: If you answer yes either to 9(a) or to 9(b), provide a summary of the actua or
potential OCI.

Blocks 11, 12, and 13: Provide the name of your company officia with responsibility for and/or
authority to discuss and commit the company on matters relating to OCI issues. That officia
should then sign and date each form.
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1.0 INTRODUCTION

1.1 Purpose

This Award Fee Determination Plan (AFDP) serves as the charter and guide which will be used to
evauate the Contractor’ s performance and to determine the award fee earned for each evaluation period of this
Nationd Missle Defense (NMD) Lead System Integrator (LSI) contract. The NMD Joint Program Office
(JPO) requires top level performance to meet program requirements in the development of aNMD Prototype
and during options for subsequent continued development and deployment. Hence, the award fee is designed
to provide an incentive to the Contractor for outstanding quality performance in the development and integration
of the NMD system inclusive of the four key performance areas of technica performance, schedule, cogt, and
program management.

Through this AFDP, the Government seeks to provide additiona incentives for the Contractor and key
Contractor groupsto perform at alevel the Government considers better than satisfactory. No award fee shall
be paid for unsatisfactory performance. Award fee will be paid upon the Government' s determination of the
earned percentage of the award fee pool.

1.2 Objective

This AFDP provides the guidelines and procedures for:
Evauating the Contractor’ s performance
Determining the award fee earned by the Contractor

20 ROLESAND RESPONSIBILITIES
2.1 Fee Determining Official (FDO)

The Nationd Missle Defense Program Manager is the Fee Determining Officid and has the following
responghbilities
- Determine the Contractor’ s performance rating and award fee amount
Advises the Contractor and the PCO of award fee decisons
Documents the basis for the decisons
Appoints the AFRB Chairman and approves the AFRB membership
Implement optional Mid-Term Evauations
| ssue an Expectation L etter

2.2 Award FeeReview Board (AFRB)

The Award Fee Review Board is comprised of a Chairman, Executive Secretary, Members and Advisors
who have the following roles and respongibilities.
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2.2.1 Chairman

The FDO will gppoint an AFRB Chairmanto assist in evauating the Contractor’ s performance. The
AFRB Charmanisrespongblefor:

Appointing the AFRB Executive Secretary, Members and Advisors
Conducting the AFRB
Providing the FDO a recommended Contractor performance rating and award fee amount

2.2.2 Executive Secretary

The Executive Secretary isrespongble for:
Scheduling the AFRB meetings and serves as arecorder at these meetings
Preparing and forwarding evaluation workbooks to the AFRB Members
Didilling evauations from the AFRB

2.2.3Members

The Chairman will gppoint the AFRB membership from directorates within JN, individuas who direct
contractor efforts and, if deemed appropriate, the Military Service organizations familiar with the work that is
performed by the Contractor, to ensure afair and accurate assessment of the Contractor’ s performance for the
period being evadluated. The duties of the AFRB membersinclude:

Implementing the AFDP

Obtaining Contractor data and briefings as required

Evauating contractor's performance considering dl information from pertinent sources
Preparing interim performance reports

Recommending and voting on Contractor performance rating and award fee amount
Recommending items for the Expectation Letter

Recommending changes to the AFRB

2.2.4 Advisors
2.2.4.1 Procuring Contracting Officer (PCO)

The Procuring Contracting Officer is a permanent advisor to the AFRB and responsible for the following:
Issuing contract modifications obligating the award fee authorized by the FDO
Issuing changes to Award Fee Determination Plan
Maintaining award fee documentation as part of the officia contract file
Retaining award fee historica files and other documentation
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2.2.4.2 General Advisors

The Chairman may invite individuds to attend the AFRB due to their familiarity and ingght into the
Contractor’s performance. These are non-voting individuas who only advise the AFRB.

3.0 EVALUATION AREASAND CRITERIA

The Government will evauate the Contractor’ s performance in achieving contract requirements for the
award fee periods using the following evaluation areas and criteria.

3.1 Evaluation Areas

The Contractor will be subjectively assessed in thefollowing four critical performance aress.
-+ Technicd Performance

Schedule Performance

Cost Performance

Program Management Performance

Specific weghting will be announced in the Expectations L etter prior to each award fee period.

3.2 Evaluation Criteria

The contractors performance in each area will be evauated on the basis of the following criteriain the
respective performance area.

3.2.1 Technical Performance Criteria

The contractor’ s technica performance will be evauated in terms of meeting the technica requirements of
the contract. The bassfor thisevaduationis:

Completion of the Government-sdected Significant Accomplishments (SAS)
Program Impacts
Technical Data and Reporting

3.2.1.1 Completion of the Significant Accomplishments (SAS)

The Contractor will be evaluated on each of the Integrated Master Plan (IMP) Significant
Accomplishments listed in Table 11-1 during the respective period for:

Accomplishments on NMD Program Schedule
Accomplishments impacts on NMD Program Risk
Accomplishments impacts on NMD Program Cost
Risk Management
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Requires minima Government Oversight
Other
Table11-1, CLIN 0001 SIGNIFICANT ACCOMPLISHMENTS FOR AWARD FEE EVALUATION
Period/ Period |Selected Significant Accomplishments IMP
Dates ID Reference
No. 1 la C1-XBR Element Requirements Review (ERR) Completed XBA0101
4/30/98-10/31/98 1b C1-UEWR Element Requirements Review (ERR) Conpleted UEA0101
1c System Functional Review (SFR) Conducted SEAQ0117
1d BMC3 CI-3A Build Requirements Reviewed BCAO0101
No. 2 2 Weapon Preliminary Design Review (PDR) Completed WS AQ0201
11/1/98 - 4/30/99 2a KV Down Select Compl eted WS AO02 06
2b Initial C1 NMD System Information Architecture Developed SEA0204
2c System FS& E Program Baselined DSAQ0201
2d C1-XBR Element PDR Completed XB A0201
2.e C1-UEWR Element PDR Completed UE A0201
2f IFTs(3& 4) andIGTs (3 & 4) Test Plans & Regmts Developed TEAO0201
2g Simulations Updated SE A0208
2.h Reserved SE A0218
2i BMC3 CI-3A Release Review Conducted BC A0308
2j Draft Capstone Site Activation Plan (CSAP) Completed DSAQ2 07
2k | GT-3 Successfully Conducted TEA03010401
A BMC3-CI-3A Release Review Supported BCA030103
No. 3 3a Initial Test Configuration Defined UE A0301
5/1/99 - 10/31/99 3b GBR-P/C1 Readiness to Support IFTs Verified XB A0301
3.c IFT-3 Integrated Flight Test Readiness Review Completed WS A0304
3d BMC3 CI-3A System Integration Activities Conducted BC A0308
3f IFT-4 Integrated Flight Test Readiness Review Completed WSA0309
39 System Preliminary Design Review (PDR) Conducted SEA0218
3h Execute IFT-3 TE A0302
3 Risk Reduction Flight 6 (RRF6) Completed TEA030402
3] WSS Test Configured GDIL Equipment Checkout Completed WSA04 16 08
3k WSS VAFB Equipment Integrated WSA04 16 10
3l IAT& C Facility Development WSA04 1513
3n |GT-4 Executed TE A0307
3.0 NMD Sites Defined for IDT and Fiber Optics Network Connectivity DSA04 1003
3p System Verification Plan Updated SEA041002
No. 4 4a Execute IFT-4 TEAQ0303
11/2/99 - 4/30/00 4b |GT-5 Executed TEAOQ306
4.c IFT-5 Executed (Phase 1) TEAQ0308
4d Integrated Systems Test Supported XB A0303
4e WS Element Critical Design Review Completed WSAQG4 01
4f BMC3 BI-1Build BCA0403
49 C1 System Performance Assessment Completed for DRR SEA0412
4h LIDSBuild 4 SE A0308
4 Baseline Configuration at Beale Updated UE A04 05
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Table 11-1, CLIN 0001 SIGNIFICANT ACCOMPLISHMENTS FOR AWARD FEE EVALUATION (cont)
Period/ Period |Selected Significant Accomplishments IMP
Dates ID Reference
No. 5 5a BV-1 Boost Vehicle Flight TRR Completed WSA04 17
5/1/00 - 10/31/00 5b Initial Production Readiness Review Conducted DS A04 06

5.c C1 System Verification Assessment Conducted SE A04 10

5d XBR Element Interim Design Review (IDR) Completed XB A04 02

5e UEWR Element Interim Design Review (IDR) Completed UE A04 03

5f BMC3 BI-1 System Integration Activities Completed BC A04 10

5.9 IST and Ground Test Report Completed TE A04 02

5h BV-3 Boost Vehicle Flight TRR Completed WSAO05 11

5. Pre-Deployment Site Activation Activities Completed DSA04 05
| 5] Deployment Readiness Review (DRR) Conducted SE A04 03
No. 6 6.a BMC3 BI-2 Build Developed BC A06 02
11/1/00 - 4/30/01 6.b IFT-7 and | GT-6 Tests Reviewed and Performed TEA0504

6.c IFT-8 Integrated Flight TRR Completed WSAO5 15

6.d D&S Initial Requirements Verification Completed DSA0502

6.e IFT-8 and IGT-8 Tests Reviewed and Performed TE A06 04

6.f C1 XBR Ciritical Design Review (CDR) Completed XB A06 01

6.9 UEWR Review of Deployment Options Completed UE A0O501

6.n C2 System Requirements Review (SRR) Conducted SE A06 09
No. 7 7.a IFT-8 Executed TE 06 08 05
5/1/01-9/30/01 7b WSS Test Data Analysis Completed WS A06 07 03

7.c IFT-8 Post Test Analysis Completed BM A06 10 05

The Contractor initially proposed the specific subset of SAs used to determine the performance
award for each period in the RFP response. Future revisionsto the list of SAs should be submitted prior
to the start of the applicable award fee period. The Government may choose to ignore uncompleted SAs
in the best interests of the program. For a scheduled significant accomplishment to be considered
complete for award fee in the Performance area, the Government must agree that the accomplishment is
closed or that plans are in place for imminent closure. The impact of uncompleted significant
accomplishments may also be included in the assessment. 1f uncompleted significant accomplishments
are rendered unimportant by program events, the Government may, at its discretion, delete them.

3.2.1.2 Program Impacts

The Contractor will be evaluated for the following areas which impact the program either
positively or negatively:
- Working relationship with the government
Working relationship with subcontractors

Level of interaction with NMD JPO representatives on contract status, tasks reflected in
IMP and IMS, technical issues, NMD JPO issues, Significant Accomplishments, and
program objectives

Understanding of Government taskings

Effectiveness of internal communications
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Effectiveness of inter-organization coordination and planning

Ability to assign personnel appropriately with duties, responsibilities, and authority
necessary to achieve project goals

Ability to identify risk areas and propose risk mitigation actions in advance of required
actions

Ability to take initiative and responsibility in communicating and resolving issues with the
NMD JPO, subcontractors, and other government agencies

Other
3.2.1.3 Technical Data and Reporting

For the following areas, the Contractor will be evaluated on their ability to provide quality,
timeliness and responsiveness of the totality of technical data and reporting and not just to the
on-schedule submittal of CDRL items.

Quality of technical data and reports distributed to appropriate authorized parties within the
NMD program

Preparation and documentation of key program events

Proactive reporting practices

Other

3.2.2 Schedule PerformanceCriteria

The Contractor’ s schedule performance will be evaluated per:
Compliance with milestones
Timeliness of deliverables

3.2.2.1 Compliance with milestones

The Contractor’ s ability to comply with milestones will be evaluated per:
+ Ability to identify and correct schedule problems

Ability to meet milestones

Ability to integrate elements and NMD system schedule

Other

3.2.2.2 Timeiness of Deliverables

The contractor will be evaluated on the following areas:
Timeliness of deliverables
Other
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3.2.3 Cost Performance Criteria

The contractor’ s performance will be evaluated in terms of its effectiveness in cost management,

to include the following:

Demonstrates implementation of cost control methods through briefings, program reviews

and reporting

Demonstrates effective cost control processes

Demonstrates the application of CAIV

Demonstrates adherence to Life Cycle Cost objectives in program decision making

Other

3.24 Program Management Performance Criteria

The contractor’ s performance will be evaluated in terms of its effectiveness in managing the LS|
program and its overall responsiveness to the dynamic requirements of the NMD JPO, to include the
following:

Team management

Contract Management and Reporting
3.24.1 Team Management

The contractor’ s team management performance will be evaluated per:
Contracts (letter and firm) issued to all subcontractors
Timely resolution of open issues
IPT/AIT efficiency and productivity
Contractor efforts to cooperate effectively with the customer
Customer interface competency
Other

3.2.4.2 Contract Management and Reporting

The Contractor’ s contract management and reporting performance will be evaluated per:
Management of contract activities
Report Quality
Timeliness of tasks completion
Ability to complete tasks within budget
Ability to plan for task problem areas
Ability to meet Small Business’Minority Business Plan Requirements
Other
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4.0 EVALUATION RATING AND SCORE

4.1 Definition

Therating of the contractor’ s performance per aforementioned criteriawill be per thefollowing rating

definitions;

Unsatisfactory:

Satisfactory:

Good:

Very Good:

Excdlent:

The contractor’s overal performance (product/service) falsto meet or dightly exceed
minimum acceptable sandards. Communications are margind. Areas for improvement
exig and have adversdly impacted part of the program and affected the contractor’s
ability to perform.

The contractor’ s performance (product/service) is satisfactory and generdly responsive to
the contract requirements. Products/Services are good but warrant improvement. Open
communications have only alowed afew “surprises to occur. Areas for improvement
exig which have identifiable, but not substantia, effects on overdl performance.

The contractor’s performance is effective. The contractor’ s product/service isresponsve
to contract requirements. Communications are generaly open and effective. Areasfor
improvement exist but have little identifiable impact on overal performance.

The contractor’s performance is very effective and is responsive to contract requirements.
Communications are generdly open, timely and effective. Products and services are very
good. Few aress of improvement exist which have minor identifiable impact on overal
performance.

Performance is outstanding in essentidly al respects. Few, if any, minor areas can be
cited for improvement and have little or no impact to overal program or contractor’'s
performance. Communications are open, comprehensive, timely and effective. The
contractor proactively identifies potentid problems and implements corrective action in
aufficient time to avoid program impects.
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4.2 Rating Point Score

Therating point score for the individud definitions as well asthe overdl rating corresponds to the
following chart.

Raing Point Score
Excelent 91 -- 100
Very Good 81--90
Good 71-- 80
Satisfactory 51--70
Unsdtisfactory 0--50

4.3 Evaluation Score

The AFRB will use the point score ratings and their definitions to arrive at arecommended performance
area score and an overdl recommended score. To obtain a score for a particular performance area, the AFRB
will smply average the total score for each sub-criterion. The overadl recommended performancerating isa
weighted average of each performance arearating. Specific weighting will be detailed in the Expectation Letter.
The recommended ratings and point score directly equate to the score/percentage of award. For example, an
overdl rating of 79 percent would result in arecommended percentage of 79 percent award fee earned for that

period.

The FDO has the sole authority to determine the contractor’ s performance rating and award fee amount
based on factors the FDO seesfit to use. The FDO may accept, rgject or modify the AFRB recommendations
based on the FDO' s assessment of al factors seen by the FDO from atotal program perspective.

5.0 EVALUATION PROCESS

51 Genea

The Award Fee Determination Process is governed by the provisions of Specid Contract Requirement
H-23.
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5.2 Procedures

The following procedures serve as a guide during an award fee period. The time convention is defined as
“Ts' = Start of period; “T%2" = Period mid-point; “Te’ = End of period. Therefore, Ts-5 means 5 days before
sart of period.

Step | Time OPR Event

1. Ts-30 Members Provide the Chairman with Expectation L etter recommendation

2. Ts10 FDO I ssues an Expectation L etter

3. Ts Start of Award Fee Period

4. T Chairman Per the FDO requests, the Chairman convenes a Mid-Term AFRB

which evaluates performance on anon-scoring basis. Theintent is
to provide the Contractor mid-course feed-back. The Chairman
may ask the LSl to brief a self-assessment.

5. Te-45 Exec Sectry Schedules Award Fee Review Board to convene 15 working days
prior to period end or 10 days after receipt of Cost Performance
Report, whichever is later.

6. Te-15 Chairman Award Fee Review Board convenes.

7. Te-15 Members Evauate the Contractor’ s performance in the appropriate areas
using the criteria set forth in this AFDP.  Individud memberswill
present their findings and determinations to the whole AFRB. The
AFRB will review dl evduaion materid dong with supporting

documentation.

8. Te-10 Chairman Presents AFRB recommendeations to the FDO.

9. Te5 FDO Determines the Contractor’ s performance and award fee to be
earned. FDO will natify the PCO and Contractor.

10. PCO Issues a contract modification obligeting award fee within 5 days of
FDO'’ s natification

11. | Te End of Award Fee Period

12. | TetlO Chairman I ssues an optiond summary narrdive report highlighting the

Contractor’ s strengths and weaknesses. The report will be based
on the Government’ s analysis of Contractor performance for that
evauation period. The report will be prepared by the AFRB,
approved by the FDO, and forwarded, if appropriate, to the
contractor by the PCO in conjunction with the contract
modification authorizing payment of the award fee.

10
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ATTACHMENT 13

TASK INSTRUCTION PROCEDURES

Applicability. These procedures apply to Task Instructions (CLINs 0003 and 0004) issued per Special
Contract Requirement H-38.

Contents. Task Instructions issued under this contract shall be in writing and shall conform to Special
Contract Requirement (SCR) H-38.

Format. The attached form or Contracting Officer letter will normally be used for Task Instructions.
Contractor format will be acceptable for the results of the Task Instruction effort and CDRLs.

Procedures

When the Government has a Task Instruction requirement, the Contracting Officer will
issue a Draft Task Instruction on the attached form to the Contractor with a request to the Contractor to
submit a plan for accomplishing the task. The Draft Task Instruction will include, but not be limited to,
the description of the task to be performed, the period of performance, and a description of the
deliverables. Issuance of a Draft Task Instruction does not authorize performance of the task.

The Contractor shall submit a Task Plan within seven (7) calendar days after receipt of the Draft
Task Instruction. The Task Plan will include: a brief description of the method and approach to
accomplish the task and the information identified above, with supporting rationale.

Upon receipt of the Task Plan, the Contracting Officer will provide either an executed Task
Instruction, or advise the Contractor of changes required to the Task Plan or proposed pricing. Once the
Contracting Officer and the Contractor have agreed on the contents of the Task Plan and proposed
number of DPLH, the Contracting Officer will sign and provide the effective date authorizing the start
of the effort and issue the Task Instruction to the Contractor. The Task instruction will include the
items listed above in the Content Section.

* Note: Task Instructions under CLIN 0003 are issued as completion tasks. Including estimated
labor hours in completion task instructions is for the purpose of tracking the quantity of effort ordered.
Any variance between estimated and actual costs on completion task instructions will not alter the
available award fee for that task.

** Determination of amounts to be inserted shall be guided by pricing set forth in the Contract’s Section
B negotiated CLIN 0003 price.

13-1
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BALLISTIC MISSILE DEFENSE ORGANIZATION
OFFICE OF THE SECRETARY OF DEFENSE

TASK INSTRUCTION

CONTRACTOR NAME AND ADDRESS 2. CONTRACT NO. HQ0006-98-C-0003

BOEING NORTH AMERICAN, Inc., 3. CLIN CLIN 0003
A Wholly Owned Subsidiary of The Boeing Company
NMD Lead System Integrator

3370 Miraloma Avenue MC:GB-66

P O Box 3105

Anaheim CA 92803-3106

4. TASK ORDER NO. 99-XX
5. SOW PARAGRAPH NO. 3.2.12

CONTRACTING OFFICER'S REPRESENTATIVE

NAME Keith L. Englander

CODE BMDO/JN/I SIGNATURE
TELEPHONE (703) 604-1994

DATE

7a.

DESCRIPTION OF TASK TO BE PERFORMED

SEE ATTACHED TASK PLAN AGREED TO ON

EFFORT FOR THIS TASK
DPLH: XXX Hours
EST COST: $ MAX AVAIL AWD FEE $

COST PLUS
AWARD FEE (15%): $

PERIOD OF PERFORMANCE:

DELIVERABLES AND GOVERNMENT FURNISHED RESOURCES
CDRLs REQUIRED: (Check all that apply) HO01 TM H002 PM

DUE DATES FOR CDRLs:

GOVERNMENT RESOURCES (If any):

10.

THIS TASK INSTRUCTION IS ISSUED PURSUANT TO SCR H-38, "TASK INSTRUCTIONS.”

Boeing NMD LSI Contracts Date Signature
A. L. AUSTIN
Contracting Officer (typed) Date Signature

13-2



HQ0006-98-C-0003
P00027
Attachment 13

BALLISTIC MISSILE DEFENSE ORGANIZATION
OFFICE OF THE SECRETARY OF DEFENSE

TASK INSTRUCTION
CONTINUATION PAGE

1.

CONTRACTOR NAME AND ADDRESS 2. CONTRACT NO.

BOEING NORTH AMERICAN, Inc.,

A Wholly Owned Subsidiary of The Boeing Company 3. CLIN 0003

NMD Lead System Integrator

3370 Miraloma Avenue MC:GB-66

P O Box 3105
Anaheim CA 92803-3106

b

TASK ORDER NO.

5. SOW PARAGRAPH NO.

HQ0006-98-C-0003

99-XX
3.2.12
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